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Preface 
 

 

These Philippine Bidding Documents (PBDs) for the procurement of Infrastructure 

Projects (hereinafter referred to also as the “Works”) through Competitive Bidding have been 

prepared by the Government of the Philippines for use by all branches, agencies, 

departments, bureaus, offices, or instrumentalities of the government, including government-

owned and/or -controlled corporations, government financial institutions, state universities 

and colleges, local government units, and autonomous regional government. The procedures 

and practices presented in this document have been developed through broad experience, and 

are for mandatory use in projects that are financed in whole or in part by the Government of 

the Philippines or any foreign government/foreign or international financing institution in 

accordance with the provisions of the 2016 revised Implementing Rules and Regulations 

(IRR) of Republic Act (RA) No. 9184.  

The PBDs are intended as a model for admeasurements (unit prices or unit rates in a 

bill of quantities) types of contract, which are the most common in Works contracting. 

The Bidding Documents shall clearly and adequately define, among others: (i) the 

objectives, scope, and expected outputs and/or results of the proposed contract; (ii) the 

eligibility requirements of Bidders; (iii) the expected contract duration; and (iv) the 

obligations, duties, and/or functions of the winning Bidder. 

Care should be taken to check the relevance of the provisions of the PBDs against the 

requirements of the specific Works to be procured. If duplication of a subject is inevitable in 

other sections of the document prepared by the Procuring Entity, care must be exercised to 

avoid contradictions between clauses dealing with the same matter.  

Moreover, each section is prepared with notes intended only as information for the 

Procuring Entity or the person drafting the Bidding Documents. They shall not be included in 

the final documents. The following general directions should be observed when using the 

documents: 

a. All the documents listed in the Table of Contents are normally required for the 

procurement of Infrastructure Projects. However, they should be adapted as 

necessary to the circumstances of the particular Project. 

b. Specific details, such as the “name of the Procuring Entity” and “address for 

bid submission,” should be furnished in the Instructions to Bidders, Bid Data 

Sheet, and Special Conditions of Contract.  The final documents should 

contain neither blank spaces nor options. 

c. This Preface and the footnotes or notes in italics included in the Invitation to 

Bid, BDS, General Conditions of Contract, Special Conditions of Contract, 

Specifications, Drawings, and Bill of Quantities are not part of the text of the 

final document, although they contain instructions that the Procuring Entity 

should strictly follow.  

d. The cover should be modified as required to identify the Bidding Documents 

as to the names of the Project, Contract, and Procuring Entity, in addition to 

date of issue. 
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e. Modifications for specific Procurement Project details should be provided in 

the Special Conditions of Contract as amendments to the Conditions of 

Contract.  For easy completion, whenever reference has to be made to specific 

clauses in the Bid Data Sheet or Special Conditions of Contract, these terms 

shall be printed in bold typeface on Sections I (Instructions to Bidders) and III 

(General Conditions of Contract), respectively. 

f. For guidelines on the use of Bidding Forms and the procurement of Foreign-

Assisted Projects, these will be covered by a separate issuance of the 

Government Procurement Policy Board.   
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Glossary of  

Terms, Abbreviations, and Acronyms 
 

ABC – Approved Budget for the Contract.   

ARCC – Allowable  Range of Contract Cost. 

BAC – Bids and Awards Committee. 

Bid – A signed offer or proposal to undertake a contract submitted by a bidder in response to 

and in consonance with the requirements of the bidding documents. Also referred to as 

Proposal and Tender. (2016 revised IRR, Section 5[c]) 

Bidder – Refers to a contractor, manufacturer, supplier, distributor and/or consultant who 

submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR, 

Section 5[d]) 

Bidding Documents – The documents issued by the Procuring Entity as the bases for bids, 

furnishing all information necessary for a prospective bidder to prepare a bid for the Goods, 

Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016 

revised IRR, Section 5[e]) 

BIR – Bureau of Internal Revenue. 

BSP – Bangko Sentral ng Pilipinas.  

CDA – Cooperative Development Authority. 

Consulting Services – Refer to services for Infrastructure Projects and other types of projects 

or activities of the GOP requiring adequate external technical and professional expertise that 

are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to: 

(i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv) 

construction supervision; (v) management and related services; and (vi) other technical 

services or special studies. (2016 revised IRR, Section 5[i]) 

Contract – Refers to the agreement entered into between the Procuring Entity and the 

Supplier or Manufacturer or Distributor or Service Provider for procurement of Goods and 

Services; Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting 

Firm for Procurement of Consulting Services; as the case may be,  as recorded in the Contract 

Form signed by the parties, including all attachments and appendices thereto and all 

documents incorporated by reference therein. 

Contractor – is a natural or juridical entity whose proposal was accepted by the Procuring 

Entity and to whom the Contract to execute the Work was awarded.  Contractor as used in 

these Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or 

consultant. 

CPI – Consumer Price Index. 
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DOLE – Department of Labor and Employment.  

DTI – Department of Trade and Industry. 

Foreign-funded Procurement or Foreign-Assisted Project – Refers to procurement whose 

funding source is from a foreign government, foreign or international financing institution as 

specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section 

5[b]). 

GFI – Government Financial Institution.   

GOCC – Government-owned and/or –controlled corporation. 

Goods – Refer to all items, supplies, materials and general support services, except 

Consulting Services and Infrastructure Projects, which may be needed in the transaction of 

public businesses or in the pursuit of any government undertaking, project or activity, 

whether in the nature of equipment, furniture, stationery, materials for construction, or 

personal property of any kind, including non-personal or contractual services such as the 

repair and maintenance of equipment and furniture, as well as trucking, hauling, janitorial, 

security, and related or analogous services, as well as procurement of materials and supplies 

provided by the Procuring Entity for such services. The term “related” or “analogous 

services” shall include, but is not limited to, lease or purchase of office space, media 

advertisements, health maintenance services, and other services essential to the operation of 

the Procuring Entity. (2016 revised IRR, Section 5[r]) 

GOP – Government of the Philippines. 

Infrastructure Projects – Include the construction, improvement, rehabilitation, demolition, 

repair, restoration or maintenance of roads and bridges, railways, airports, seaports, 

communication facilities, civil works components of information technology projects, 

irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste 

management systems, shore protection, energy/power and electrification facilities, national 

buildings, school buildings, hospital buildings, and other related construction projects of the 

government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u]) 

LGUs – Local Government Units.  

NFCC – Net Financial Contracting Capacity. 

NGA – National Government Agency. 

PCAB – Philippine Contractors Accreditation Board. 

PhilGEPS - Philippine Government Electronic Procurement System.  

Procurement Project – refers to a specific or identified procurement covering goods, 

infrastructure project or consulting services. A Procurement Project shall be described, 

detailed, and scheduled in the Project Procurement Management Plan prepared by the agency 

which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB 

Circular No. 06-2019 dated 17 July 2019) 

PSA – Philippine Statistics Authority.  
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SEC – Securities and Exchange Commission. 

SLCC – Single Largest Completed Contract. 

UN – United Nations. 
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DEPARTMENT OF SCIENCE AND TECHNOLOGY 

PHILIPPINE SCIENCE HIGH SCHOOL-BICOL REGION CAMPUS 

TAGONGTONG, GOA, CAMARINES SUR 

 

Invitation to Bid for Construction of Motorpool and 

Parking Area (Design and Build Scheme) 

 
1. The Philippine Science High School-Bicol Region Campus, through the National 

Expenditure Program (NEP) intends to apply the sum of FOUR MILLION SEVEN 

HUNDRED THIRTY SEVEN THOUSAND FIVE HUNDRED PESOS (Php 

4,737,500.00) being the Approved Budget for the Contract (ABC) to payments under 

the contract for Construction of Motorpool and Parking Area (Design and Build 

Scheme). Bids received in excess of the ABC shall be automatically rejected at bid 

opening. 

 

 

2. The Philippine Science High School-Bicol Region Campus now invites bids for the 

above Procurement Project.  Completion of the Works is required Two Hundred Ten 

(210) calendar days.  Bidders should have completed a contract similar to the Project.  

The description of an eligible bidder is contained in the Bidding Documents, 

particularly, in Section II (Instructions to Bidders). 

 

3. Bidding will be conducted through open competitive bidding procedures using non-

discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules 

and Regulations (IRR) of Republic Act (RA) No. 9184.  

 

4. Interested bidders may obtain further information from Philippine Science High 

School-Bicol Region Campus and inspect the Bidding Documents at the address given 

below from 8:00 in the morning to 5:00 in the afternoon. 

 

5. A complete set of Bidding Documents may be acquired by interested bidders on 

December 8, 2020 from given address and website/s below and upon payment of the 

applicable fee for the Bidding Documents, pursuant to the latest Guidelines issued by 

the GPPB, in the amount of Five Thousand Pesos (Php 5,000.00).The Procuring 

Entity shall allow the bidder to present its proof of payment for the fees either  in 

person or through electronic means.  

 

6. The Philippine Science High School-Bicol Region Campus will hold a Pre-Bid 

Conference1 on December 15, 2020, 1:30 PM at the Seminar Hall, Administration 

Bldg, PSHS-BRC, Goa, Camarines Sur  and/or through videoconferencing/webcasting 

via Google Meet,  which shall be open to prospective bidders.  

 
1
 May be deleted in case the ABC is less than One Million Pesos (PhP1,000,000) where the Procuring Entity may not hold a 

pre-bid conference.  
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7. Bids must be duly received by the BAC Secretariat through  (i) manual submission at 

the office address as indicated below,  (ii) online or electronic submission  as 

indicated  below, or (iii) both}  on or before January 5, 2021, 1:00 PM. Late bids 

shall not be accepted. 

 

8. All bids must be accompanied by a bid security in any of the acceptable forms and in 

the amount stated in ITB Clause 15.  

 

9. Bid opening shall be on January 5, 2021, 1:35PM at the given address below and/or 

through Google Meet (link shall be sent to interested bidders).  Bids will be opened in 

the presence of the bidders’ representatives who choose to attend the activity.   
 

10.  Eligible Bidders shall submit a Certified True Copy of valid PCAB license for Size Range –  

 Medium A – License Category B, and the contractor’s registration certificate from 

DPWH.  Furthermore, Annex G of 9184 shall also be used as reference in the 

additional bid document requirements. 

11. The Philippine Science High School Bicol Region reserves the right to reject any and 

all bids, declare a failure of bidding, or not award the contract at any time prior to 

contract award in accordance with Sections 35.6 and 41 of the 2016 revised 

Implementing Rules and Regulations (IRR) of RA No. 9184, without thereby 

incurring any liability to the affected bidder or bidders.  

 

10. For further information, please refer to: 

 

JOY MELGA B. OLAZO 

BAC Secretariat Chairperson 

Philippine Science High School-Bicol Region Campus 

Tagongtong, Goa, Camarines Su 

Email ad: bac@brc.pshs.edu.ph 

Mobile Number: 09175801318 

School website: brc.pshs.edu.ph 

 

11. You may visit the following websites: 

 

For  downloading of  Bidding Documents: PhilGEPS, brc.pshs.edu.ph  

 

 For online bid submission: bac@brc.pshs.edu.ph  

 

December 7, 2020 

 

SEVEDEO J. MALATE 

 BAC Chairperson  
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1. Scope of Bid 
 

The Procuring Entity, Philippine Science High School-Bicol Region Campus invites 

Bids for the Construction of Property Building (Design and Build) with its Project 

Identification Number  of Infra-2021-02. 

 

2. Funding Information 
 

2.1. The GOP through the source of funding as indicated below for Calendar Year 

2021 in the amount of FOUR MILLION SEVEN HUNDRED THIRTY 

SEVEN THOUSAND FIVE HUNDRED PESOS (Php 4,737,500.00) . 

 

2.2. The source of funding is: 

 

  NGA, the National Expenditure Program. 

 

3. Bidding Requirements 
 

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 

and its 2016 revised IRR, including its Generic Procurement Manual and associated 

policies, rules and regulations as the primary source thereof, while the herein clauses 

shall serve as the secondary source thereof.   

 

Any amendments made to the IRR and other GPPB issuances shall be applicable only 

to the ongoing posting, advertisement, or invitation to  bid  by the BAC through the 

issuance of a supplemental or bid bulletin. 

 

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the 

site, determined the general characteristics of the contracted Works and the conditions 

for this Project, such as  the location and the nature of the work; (b) climatic 

conditions; (c) transportation facilities; (c) nature and condition of the terrain, 

geological conditions at the site communication facilities, requirements, location and 

availability of construction aggregates and other materials, labor, water, electric 

power and access roads; and (d) other factors that may affect the cost, duration and 

execution or implementation of the contract, project, or work and examine all 

instructions, forms, terms, and project requirements in the Bidding Documents. 

 

4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 
 

The Procuring Entity, as well as the Bidders and Contractors, shall observe the 

highest standard of ethics during the procurement and execution of the contract.  They 

or through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and 
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obstructive practices defined under Annex “I” of the 2016 revised IRR of RA No. 

9184 or other integrity violations in competing for the Project. 

 

5. Eligible Bidders  
 

5.1. Only Bids of Bidders found to be legally, technically, and financially capable 

will be evaluated. 

 

5.2. The Bidder must have an experience of having completed a Single Largest 

Completed Contract (SLCC) that is similar to this Project, equivalent to at 

least fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to 

current prices using the PSA’s CPI, except under conditions provided for in 

Section 23.4.2.4 of the 2016 revised IRR of RA No. 9184.   

 

A contract is considered to be “similar” to the contract to be bid if it has the 

major categories of work stated in the BDS. 

 

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign 

government/foreign or international financing institution may agree on another 

track record requirement, as specified in the Bidding Document prepared for 

this purpose. 

 

5.4. The Bidders shall comply with the eligibility criteria under Section  23.4.2 of 

the 2016 IRR of RA No. 9184.   

  

6. Origin of Associated Goods  
 

There is no restriction on the origin of Goods other than those prohibited by a 

decision of the UN Security Council taken under Chapter VII of the Charter of the 

UN. 

 

7. Subcontracts 
 

7.1. The Bidder may subcontract portions of the Project to the extent allowed by 

the Procuring Entity as stated herein, but in no case more than fifty percent 

(50%) of the Project.  

 

  The Procuring Entity has prescribed that: 

[Select one, delete other/s] 

 

a. Subcontracting is allowed. The portions of Project and the maximum 

percentage allowed to be subcontracted are indicated in the BDS, 

which shall not exceed fifty percent (50%) of the contracted Works. 

 

b. Subcontracting is not allowed. 

 

 

7.2 [If subcontracting is allowed during the bidding The Bidder must submit together 

with its Bid the documentary requirements of the subcontractor(s) complying 
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with the eligibility criterial stated in ITB Clause 5 in accordance with Section 

23.4 of the 2016 revised IRR of RA No. 9184 pursuant to Section 23.1 thereof.   

 

7.3 [If subcontracting is allowed during the contract implementation stage, state:] 

The Supplier may identify its subcontractor during the contract implementation 

stage.  Subcontractors identified during the bidding may be changed during the 

implementation of this Contract.  Subcontractors must submit the documentary 

requirements under Section 23.1 of the 2016 revised IRR of RA No. 9184 and 

comply with the eligibility criteria specified in ITB Clause 5 to the implementing 

or end-user unit.   

 

7.4 Subcontracting of any portion of the Project does not relieve the Contractor of any 

liability or obligation under the Contract.  The Supplier will be responsible for the 

acts, defaults, and negligence of any subcontractor, its agents, servants, or 

workmen as fully as if these were the Contractor’s own acts, defaults, or 

negligence, or those of its agents, servants, or workmen. 

 

8. Pre-Bid Conference 

The Procuring Entity will hold a pre-bid conference for this Project on the specified 

date and time and either at its physical address {[insert if applicable] and/or through 

videoconferencing/webcasting} as indicated in paragraph 6 of the IB. 

 

9. Clarification and Amendment of Bidding Documents 
 

Prospective bidders may request for clarification on and/or interpretation of any part 

of the Bidding Documents.  Such requests must be in writing and received by the 

Procuring Entity, either at its given address or through electronic mail indicated in the 

IB, at least ten (10) calendar days before the deadline set for the submission and 

receipt of Bids.   

 

10. Documents Comprising the Bid: Eligibility and Technical 

Components  
 

10.1. The  first envelope shall contain the eligibility and technical documents of the 

Bid as specified in Section IX. Checklist of Technical and Financial 

Documents.  

 

10.2. If the eligibility requirements or statements, the bids, and all other documents 

for submission to the BAC are in foreign language other than English, it must 

be accompanied by a translation in English, which shall be authenticated by 

the appropriate Philippine foreign service establishment, post, or the 

equivalent office having jurisdiction over the foreign bidder’s affairs in the 

Philippines.  For Contracting Parties to the Apostille Convention, only the 

translated documents shall be authenticated through an apostille pursuant to 

GPPB Resolution No. 13-2019 dated 23 May 2019. The English translation 

shall govern, for purposes of interpretation of the bid. 

 

10.3. A valid PCAB License is required, and in case of joint ventures, a valid 

special PCAB License, and registration for the type and cost of the contract for 
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this Project. Any additional type of Contractor license or permit shall be 

indicated in the BDS. 

 

10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project 

Engineers, Materials Engineers, and Foremen) assigned to the contract to be 

bid, with their complete qualification and experience data shall be provided.  

These key personnel must meet the required minimum years of experience set 

in the BDS. 

 

10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or 

under purchase agreements, supported by proof of ownership, certification of 

availability of equipment from the equipment lessor/vendor for the duration of 

the project, as the case may be, must meet the minimum requirements for the 

contract set in the BDS. 

 

11. Documents Comprising the Bid: Financial Component 
 

11.1. The  second bid envelope shall contain the financial documents for the Bid as 

specified in Section IX. Checklist of Technical and Financial Documents. 

 

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be 

accepted. 

 

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices 

provided the conditions are met under Section 31.2 of the 2016 revised IRR of 

RA No. 9184. 

 

12. Alternative Bids 
 

Bidders shall submit offers that comply with the requirements of the Bidding 

Documents, including the basic technical design as indicated in the drawings and 

specifications.  Unless there is a value engineering clause in the BDS, alternative Bids 

shall not be accepted. 

 

13. Bid Prices 
 

All bid prices for the given scope of work in the Project as awarded shall be 

considered as fixed prices, and therefore not subject to price escalation during 

contract implementation, except under extraordinary circumstances as determined by 

the NEDA and approved by the GPPB pursuant to the revised Guidelines for Contract 

Price Escalation guidelines.   

 

14. Bid and Payment Currencies 
 

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted 

by the BSP at the discretion of the Bidder.  However, for purposes of bid 

evaluation, Bids denominated in foreign currencies shall be converted to 

Philippine currency based on the exchange rate as published in the BSP 

reference rate bulletin on the day of the bid opening. 
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14.2. Payment of the contract price shall be made in: 

 

a. Philippine Pesos. 

 

15. Bid Security  
 

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid 

Security in the amount indicated in the BDS, which shall be not less than the 

percentage of the ABC in accordance with the schedule in the BDS. 

 

15.2. The Bid and bid security shall be valid until One hundred twenty (120) 

calendar days. Any bid not accompanied by an acceptable bid security shall be 

rejected by the Procuring Entity as non-responsive. 

  

16. Sealing and Marking of Bids 
 

Each Bidder shall submit one copy of the first and second components of its Bid.  

 

The Procuring Entity may request additional hard copies and/or electronic copies of 

the Bid. However, failure of the Bidders to comply with the said request shall not be a 

ground for disqualification.   

 

If the Procuring Entity allows the submission of bids through online submission to the 

given website or any other electronic means, the Bidder shall submit an electronic 

copy of its Bid, which must be digitally signed. An electronic copy that cannot be 

opened or is corrupted shall be considered non-responsive and, thus, automatically 

disqualified. 

 

17. Deadline for Submission of Bids 
 

The Bidders shall submit on the specified date and time and either at its physical 

address or through online submission as indicated in paragraph 7 of the IB.  

 

18. Opening and Preliminary Examination of Bids  
 

18.1. The BAC shall open the Bids in public at the time, on the date, and at the 

place specified in paragraph 9 of the IB. The Bidders’ representatives who are 

present shall sign a register evidencing their attendance. In case 

videoconferencing, webcasting or other similar technologies will be used, 

attendance of participants shall likewise be recorded by the BAC Secretariat.  

 

In case the Bids cannot be opened as scheduled due to justifiable reasons, the 

rescheduling requirements under Section 29 of the 2016 revised IRR of RA 

No. 9184 shall prevail.  

 

18.2. The preliminary examination of Bids shall be governed by Section 30 of the 

2016 revised IRR of RA No. 9184. 
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19. Detailed Evaluation and Comparison of Bids  
 

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation 

of all Bids rated “passed” using non-discretionary pass/fail criteria.  The BAC 

shall consider the conditions in the evaluation of Bids under Section 32.2 of 

2016 revised IRR of RA No. 9184. 

 

19.2. If the Project allows partial bids, all Bids and combinations of Bids as 

indicated in the BDS shall be received by the same deadline and opened and 

evaluated simultaneously so as to determine the Bid or combination of Bids 

offering the lowest calculated cost to the Procuring Entity.  Bid Security as 

required by ITB Clause 16 shall be submitted for each contract (lot) 

separately.  

 

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016 

revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for  

all the lots participated in by the prospective Bidder. 

  

20. Post Qualification  
 

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of 

the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall 

submit its latest income and business tax returns filed and paid through the BIR 

Electronic Filing and Payment System (eFPS), and other appropriate licenses and 

permits required by law and stated in the BDS. 

  

21. Signing of the Contract 
 

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 

shall form part of the Contract. Additional Contract documents are indicated in the 

BDS. 
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Section III. Bid Data Sheet 
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Bid Data Sheet 
ITB Clause  

2.1 

The GOP through the source of funding as indicated below for Calendar Year 

2021 in the amount of FOUR MILLION SEVEN HUNDRED THIRTY 

SEVEN THOUSAND FIVE HUNDRED PESOS (Php 4,737,500.00) . 

 

5.2 For this purpose, contracts similar to the Project refer to contracts which have 

the same major categories of work, which shall be at least 50% of the ABC:  

 

        Design and construction of infrastructures 

7.1 

 

Subcontracting is not allowed. 

8 Pre-bid conference will  be held on December 15, 2020 at 1:30 PM at the 

Seminar Hall, Administration Building,PSHS-BRC Goa and/or through 

videoconferencing/webcasting via Google Meet,  which shall be open to 

prospective bidders. 

10.1 In the submission of bids, the technical proposal (First Envelope)   shall contain all 

the required documents for infrastructure projects under Section IX Checklist of 

Technical and Financial Documents  and the following additional documents: 

 

i. Preliminary Conceptual Design Plans in accordance with the degree of 

details specified by PSHS-BRC; 

ii. Design and Construction Methods 

iii. List of design and construction personnel, to be assigned to the contract 

to bid, with their complete  qualification and experience data;  

iv. Value engineering analysis of design and construction method. 

  

 

10.3 Eligible Bidders shall submit a Certified True Copy of valid PCAB license for Size 

Range – Medium A – License Category B, and the contractor’s 

registration certificate from DPWH; 

 

 

10.4 

 

The key personnel must meet the required minimum years of experience set 

below  : 

  

Key Personnel                      General Experience      Relevant Experience 

 

a.  Licensed Architect                                                                    3 years                                                                  

b. Registered Civil Engineer/ Structural Engineer                                 3 years 

c. Registered Professional Electrical Engineer                                       3 years 

d. Registered Sanitary Engineer                                                             3 years 

 e. Registered Mechanical Engineer                                                        3 years                                                 
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(Other key personnel and detailed requirements are found in the TOR) 

 

10.5 The minimum major equipment requirements are the following: 

 

Equipment                   Capacity                Number of Units 

 

Backhoe                                                                 1 

Delivery truck                                                        1 

One-bagger concrete mixer                                    1 

Concrete vibrator                                                   1 

Mechanical Temper                                               1 

Welding Machine                                                   1 

Bar Cutter                                                              1 

15.1 The bid security shall be in the form of a Bid Securing Declaration or any of 

the following forms and amounts: 

a. The amount of not less than Php 94,750.00, if bid security is in cash, 

cashier’s/manager’s check, bank draft/guarantee or irrevocable letter 

of credit; 

 

b. The amount of not less than Php 236,875.00 if bid security is in Surety 

Bond. 

15.2 The Bid and bid security shall be valid until One hundred twenty (120) 

calendar days. 

16 Each Bidder shall submit [1] original and [3] copies of the first and second 

components of its bid. 

17 Deadline of the submission of bids is January 5, 2020 @ 1:30 PM. 

 

18 Bid Opening is on January 5, 2020 @ 1:35 PM 

 

19.2 Partial bids are not allowed.   

 

20 Bidder shall submit/present all required licenses and permits relevant to the 

project. 
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Additional contract documents relevant to the Project that may be required by 

existing laws and/or the Procuring Entity, such as construction schedule and S-

curve, manpower schedule, construction methods, equipment utilization 

schedule, construction safety and health program approved by the DOLE, and 

other acceptable tools of project scheduling. 
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Section IV. General Conditions of Contract 
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1. Scope of Contract 
 

This Contract shall include all such items, although not specifically mentioned, that 

can be reasonably inferred as being required for its completion as if such items were 

expressly mentioned herein. All  the provisions of RA No. 9184 and its 2016 revised 

IRR, including the Generic Procurement Manual, and associated issuances, constitute 

the primary source for the terms and conditions of the Contract, and thus, applicable 

in contract implementation.  Herein clauses shall serve as  the secondary source for 

the terms and conditions of the Contract.  

 

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA 

No. 9184 allowing the GPPB to amend the IRR, which shall be applied to all 

procurement activities, the advertisement, posting, or invitation of which were issued 

after the effectivity of the said amendment.   

  

2. Sectional Completion of Works 
 

If sectional completion is specified in the Special Conditions of Contract (SCC), 

references in the Conditions of Contract to the Works, the Completion Date, and the 

Intended Completion Date shall apply to any Section of the Works (other than 

references to the Completion Date and Intended Completion Date for the whole of the 

Works). 

 

3. Possession of Site 
 

3.1 The Procuring Entity shall give possession of all or parts of the Site to the 

Contractor based on the schedule of delivery indicated in the SCC, which 

corresponds to the execution of the Works.  If the Contractor suffers delay or 

incurs cost from failure on the part of the Procuring Entity to give possession 

in accordance with the terms of this clause, the Procuring Entity’s 

Representative shall give the Contractor a Contract Time Extension and certify 

such sum as fair to cover the cost incurred, which sum shall be paid by 

Procuring Entity. 

 

3.2 If possession of a portion is not given by the above date, the Procuring Entity 

will be deemed to have delayed the start of the relevant activities.  The 

resulting adjustments in contract time to address such delay may be addressed 

through contract extension provided under Annex “E” of the 2016 revised IRR 

of RA No. 9184. 

 

4. The Contractor’s Obligations 
 

The Contractor shall employ the key personnel named in the Schedule of Key 

Personnel indicating their designation, in accordance with ITB Clause 10.3 and 

specified in the BDS, to carry out the supervision of the Works.   

 

The Procuring Entity will approve any proposed replacement of key personnel only if 

their relevant qualifications and abilities are equal to or better than those of the 

personnel listed in the Schedule. 
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5. Performance Security 
 

5.1. Within ten (10) calendar days from receipt of the Notice of Award from the 

Procuring Entity but in no case later than the signing of the contract by both 

parties, the successful Bidder shall furnish the performance security in any of 

the forms prescribed in Section 39 of the 2016 revised IRR.  

 

5.2. The Contractor, by entering into the Contract with the Procuring Entity, 

acknowledges the right of the Procuring Entity to institute action pursuant to  

RA No. 3688 against any subcontractor be they an individual, firm, 

partnership, corporation, or association supplying the Contractor with labor, 

materials and/or equipment for the performance of this Contract. 

  

6. Site Investigation Reports 
 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 

referred to in the SCC supplemented by any information obtained by the Contractor. 

 

7. Warranty  
 

7.1. In case the Contractor fails to undertake the repair works under Section 62.2.2 

of the 2016 revised IRR, the Procuring Entity shall forfeit its performance 

security, subject its property(ies) to attachment or garnishment proceedings, 

and perpetually disqualify it from participating in any public bidding. All 

payables of the GOP in his favor shall be offset to recover the costs. 

 

7.2. The warranty against Structural Defects/Failures, except that occasioned-on 

force majeure, shall cover the period from the date of issuance of the 

Certificate of Final Acceptance by the Procuring Entity.  Specific duration of 

the warranty is found in the SCC. 

 

8. Liability of the Contractor 
 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability 

under this Contract shall be as provided by the laws of the Republic of the 

Philippines. 

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and 

severally liable to the Procuring Entity. 

9. Termination for Other Causes 
 

Contract termination shall be initiated in case it is determined prima facie by the 

Procuring Entity that the Contractor has engaged, before, or during the 

implementation of the contract, in unlawful deeds and behaviors relative to contract 

acquisition and implementation, such as, but not limited to corrupt, fraudulent, 

collusive, coercive, and obstructive  practices as stated in ITB Clause 4. 
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10. Dayworks 
 

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of 

RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the 

Contractor’s Bid shall be used for small additional amounts of work only when the 

Procuring Entity’s Representative has given written instructions in advance for 

additional work to be paid for in that way. 

 

11. Program of Work 
 

11.1. The Contractor shall submit to the Procuring Entity’s Representative for 

approval the said Program of Work showing the general methods, 

arrangements, order, and timing for all the activities in the Works. The 

submissions of the Program of Work are indicated in the SCC.  

 

11.2. The Contractor shall submit to the Procuring Entity’s Representative for 

approval an updated Program of Work at intervals no longer than the period 

stated in the SCC.  If the Contractor does not submit an updated Program of 

Work within this period, the Procuring Entity’s Representative may withhold 

the amount stated in the SCC from the next payment certificate and continue 

to withhold this amount until the next payment after the date on which the 

overdue Program of Work has been submitted. 

 

12. Instructions, Inspections and Audits 
 

The Contractor shall permit the GOP or the Procuring Entity to inspect the 

Contractor’s accounts and records relating to the performance of the Contractor and to 

have them audited by auditors of the GOP or the Procuring Entity, as may be 

required. 

 

13. Advance Payment 
 

The Procuring Entity shall, upon a written request of the Contractor which shall be 

submitted as a Contract document, make an advance payment to the Contractor in an 

amount not exceeding fifteen percent (15%) of the total contract price, to be made in 

lump sum, or at the most two installments according to a schedule specified in the 

SCC, subject to the requirements in  Annex “E” of the 2016 revised IRR of RA No. 

9184. 

 

14. Progress Payments 
 

The Contractor may submit a request for payment for Work accomplished.  Such 

requests for payment shall be verified and certified by the Procuring Entity’s 

Representative/Project Engineer.  Except as otherwise stipulated in the SCC, 

materials and equipment delivered on the site but not completely put in place shall not 

be included for payment. 

 

15. Operating and Maintenance Manuals 
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15.1. If required, the Contractor  will provide “as built” Drawings and/or operating 

and maintenance manuals  as specified in the SCC. 

 

15.2. If the Contractor does not provide the Drawings and/or manuals by the dates 

stated above, or they do not receive the Procuring Entity’s Representative’s 

approval, the Procuring Entity’s Representative may withhold the amount 

stated in the SCC from payments due to the Contractor. 
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Section V. Special Conditions of Contract 
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Special Conditions of Contract 
 

GCC Clause  

2 Intended completion of days is 210 calendar days 

3.1 The Procuring Entity shall give possession of all parts of the Site to the 

Contractor upon NTP. 

4 The contractor shall employ the following key personnel 

 

Key Personnel                      General Experience      Relevant Experience 

 

a.  Licensed Architect                                                                    3 years                                                                  

b. Registered Civil Engineer/ Structural Engineer                                 3 years 

c. Registered Professional Electrical Engineer                                      3 years 

d. Registered Professional Mechanical Engineer.                                 3 years 

 e. Registered Sanitary Engineer                                                              3 years                                                 

 

6 The site investigation report : Site Inspection 

7.2  

Warranty against structural defects:Fifteen (15) years. 

 

10  

a. Dayworks are applicable at the rate shown in the Contractor’s 

original Bid. 

 

11.1 The Contractor shall submit the Program of Work to the Procuring 

Entity’s Representative within fourteen (14) days of delivery of the 

Notice of Award. 

11.2 The amount to be withheld for late submission of an updated Program of 

Work is ______. 

13 The amount of the advance payment is  15% of the total contract price 

and schedule of payment]. 

14 Materials and equipment delivered on the site but not completely put in 

place shall be included for payment.  

15.1  

The date by which “as built” drawings are required is before full 

payment of the contract. 

15.2 The amount to be withheld for failing to produce “as built” drawings 

and/or operating and maintenance manuals by the date required is still to 

be determined. 
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Section VI. Specifications 
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TERMS OF REFERENCE 

 

Project Title: Construction of Motorpool and Parking Area (Design and Build Scheme) 

 

 

Background and Rationale: 

 

The PHILIPPINE SCIENCE HIGH SCHOOL-BICOL REGION CAMPUS 

(PSHS-BRC) through the approved allocation for capital outlays under FY 2021 

General Appropriations Act intends to apply the sum of FOUR MILLION SEVEN 

HUNDRED THIRY-SEVEN THOUSAND FIVE HUNDRED PESOS (Php 

4,737,500.00) being the APPROVED BUDGET FOR THE CONTRACT for the  

CONSTRUCTION OF MOTORPOOL AND PARKING AREA (DESIGN AND 

BUILD SCHEME). 

 

 

I. PROJECT DESCRIPTION AND LOCATION 

 

In order to complete the Project on time and build a cost-effective parking 

structure, the mode of procurement to be used shall be the design/build concept of 

the RA 9184. This concept will give a qualified contractor the sole responsibility in 

bringing together, from the beginning, all parties to design and construct the most 

resilient and cost-efficient structure and expedite the time of construction and bring 

the Project within the budget in accordance with the approved requirements. 

The design and build of the Proposed Construction of Motorpool and Parking 

Area shall be guided by the following concepts and requirements, among others: 

 

A. Project Title 
CONSTRUCTION OF MOTORPOOL 

AND PARKING AREA (Design And 

Build Scheme) 

B. Project Location 
PHILIPPINE SCIENCE HIGH SCHOOL-

BICOL REGION CAMPUS (PSHS-

BRC), Brgy. Tagongtong, Goa, Camarines 

Sur 
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The project shall cover the design and construction of Motorpool and 

Parking Area. The project site is within the PSHS-BRC. The plans and designs 

shall be in accordance with the PSHS-approved Schematic Design Plans and 

the General Site Development and Building Design Specifications as 

prescribed in this Terms of Reference (TOR). The project shall have an 

Approved Budget for The Project of Four Million Seven Hundred Thirty-

Seven Thousand Five Hundred (Php 4,737,500.00). The site shall be 

developed to accommodate the standard requirements of a Motorpool structure 

and parking areas in accordance with the standards of the National Building 

Code of the Philippines and other generally-accepted design standards for such 

facility. 

The Project involves among others, the design, development, construction, and 

commissioning of the Proposed Construction of Motorpool and Parking Area that 

will contain the following mandatory major components/key elements. The Key 

Elements shall be complied by the Bidder and are not subject to reservation, omission 

and deviation. Otherwise, it shall be a ground for disqualification. 

 

MAJOR KEY ELEMENTS: 

 

1. Single-Storey Parking Area will be designed for (But Not Limited To) the 

present Service Vehicles of PSHS-BRC, one (1) MPV, one (1) AUV, one (1) 

Van, one (1) Mini Bus Coaster, and one (1) 36-seater Bus  

2. Office 

3. Storage Room/Tool-room with Cabinets and Basic Repair and Maintenance 

Tools 

4. Utility Room for Maintenance Personnel with cabinets and changing area 

5. Complete Electrical Supply/Electrical Systems and Water Supply including a 

pump-spray system for vehicle-washing purposes. 

6. Proper Signage, markings. 

7. CCTV and Paging Systems 

8. Maintenance Pit for vehicles. 

 

PROJECT COMPONENTS 

 

• Completed Architectural and Engineering (A&E) Plans, specifications and 

detailed designs for Motorpool and Parking Area, including Site and 
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Landscape Development.  Such plans, designs and specifications shall be 

subject to review and approval by the PSHS-BRC Management.  

• The Design Development (DD) and the Contract Documents (CD) phases of 

the design shall continue after the bid is awarded. It shall likewise be subject 

to the review and approval of the PSHS-BRC Management. 

• Complete List of basic Tools/Equipment for vehicle repair and maintenance. 

 

II. CONCEPTUAL DESIGN.  

(Preliminary Information/Studies for Design and Construction) 

 

Bidder should be flexible in terms of incorporating inputs/suggestions of PSHS-

BRC Management in the overall look of the Project and be able to provide necessary 

adjustments on paper (floor plan and perspectives).  

Final set of floor plan/s, perspectives and working drawings should be approved 

and signed by the PSHS-BRC Management before implementation. 

A. Design Phase 

 

The detailed design shall consist of the preparation of, but not limited to, the 

following: 

 

(a) Architectural and Engineering Design Development Plans, Elevations, and 

Sections 

(b) Detailed Furnishing Plans 

- As allowed by the budget which indicate basic Motorpool equipment 

that shall be Contractor Furnished / Contractor Installed. 

(c) Detailed Site/Civil Landscape Architectural Designs and Plans 

(d) Detailed Site and Building Engineering Designs and Plans 

(i)   Structural 

(ii)  Sanitary/Plumbing 

(iii) Electrical 

(e) Detailed Bill of Quantities, Unit Cost Derivations, Quantity Estimates, and 

Detailed Cost Estimates including a summary sheet indicating the unit prices of 

construction materials, labor rates and equipment rentals. 

(f) Proposed Design and Construction Schedule 

(g) Occupational Health and Safety Program for the Construction Phase 

 

B. Construction Phase 

(a) General Requirements 

(i)   Permit to Construct  

(ii)  Permits (Building Permit, Electrical Permit, Sanitary Permit, Mechanical 
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       Permit, Zoning Permit, Fire Safety Permit, etc.) 

(iii) Project Billboard 

(b) Temporary Facilities and Facilities for the Engineer 

(c) Earth Works 

(d) Structural Works 

(e) Architectural Furnishing Works 

(f) Site and Landscape Architectural Works 

(g) Sanitary/Plumbing Works 

(h) Electrical Works 

As a rule, contract implementation guidelines for procurement of infrastructure 

projects shall comply with Annex “E” and Annex “G” of IRR, RA 9184.  The following 

provisions shall supplement these procedures:  

1. No works shall commence unless the contractor has submitted the prescribed 

documentary requirements and the PSHS-BRC has given written approval. Work 

execution shall be in accordance with reviewed and approved documents. 

2. The contractor shall be responsible for obtaining all necessary information as to 

risks, contingencies and other circumstances which may affect the works and 

shall prepare and submit all necessary documents specified by the concerned 

Building Officials to meet all regulatory approvals as specified in the contract 

documents. 

3. The contractor shall submit a detailed program of works within fourteen (14) 

calendar days after the issuance of the Notice  to Commence for approval by the 

procuring entity that shall include, among others: 

a. The order in which it intends to carry out the work including 

anticipated timing for each stage of design/detailed engineering and 

construction; 

b. Periods for review of specific outputs and any other submissions and 

approvals; 

c. Sequence of timing for inspection and tests; 

d. General description of the design and construction methods to be 

adopted; 

e. Number and names of personnel to be assigned for each stage of the 

work; 

f. List of equipment required on site for each stage of the work; and 

g. Description of the quality control system to be utilized for the project. 

 

4. Any errors, omissions, inconsistencies, inadequacies or failure submitted by the 

contractor that do not comply with the requirements shall be rectified, 

resubmitted and reviewed at the contractor’s cost.  If the contractor wishes to 

modify any design or document which has been previously submitted, reviewed 

and approved, the contractor shall notify the PSHS-BRC within a reasonable 

period of time and shall shoulder the cost of such changes. 

5. As a rule, changes in design and construction requirements shall be limited only 

to those that have not been anticipated in the contract documents prior to contract 
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signing and approval.  The following guidelines shall govern approval for change 

or variation orders: 

a. Change Orders resulting from design errors, omissions or non-

conformance with the performance specifications and parameters and 

the contract documents by the contractor shall be implemented by the 

contractor at no additional cost to the PSHS-BRC. 

b. Provided that the contractor suffers delay and/or incurs costs due to 

changes or errors in the PSHS-BRC performance specifications and 

parameters, the contractor shall be entitled to an extension of time for 

any such delays under Section 10 of Annex “E” of IRR (RA 9184). 

6. The contract documents shall include the manner and schedule of payment 

specifying the estimated contract amount and installments in which the contract 

will be paid. 

7. The contractor shall be entitled to advance payment subject to the provisions of 

Section 4 of Annex “E”, IRR (RA 9184). 

8. The contractor shall provide all necessary equipment, personnel, instruments, 

documents and others to carry out specified tests. 

9. This design and build project shall have a minimum Defects Liability Period of   

one (1) year after contract completion or as provided for in the contract 

documents.  This is without prejudice to the liabilities imposed upon the 

engineer/architect who drew up the plans and specification for building 

sanctioned under Section 1723 of the New Civil Code of the Philippines. 

10. The contractor shall be held liable for design and structural defects and/or failure   

of the completed project within the warranty period of 15 years for permanent 

structures/buildings as specified in Section 62.2.3.2 of the IRR (RA 9184). 

 

III. PERFORMANCE SPECIFICATIONS AND PARAMETERS 

 

Subject : Design Parameters (Architectural) 

 

i. Codes and Standards 

The Architectural Design shall be in accordance with the following Codes and 

Standards 

● Codes 

1. Local Codes and Ordinances 

2. National Building Code of the Philippines 

3. RA 9266 or Architectural Law and its Latest and Amended IRR 

4. BP 344 or Accessibility Law and its Latest and amended IRR 

5. RA 9514 New Fire Code of the Philippines 

 

● Standards 

1. Bureau of Product Standards (BPS) 

2. Underwriter’s Laboratory (UL) 
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II. Proposal should include the following 

• Perspective, Site Development Plan, Vicinity Map/Location Plan 

• Floor Plans (scale 1:100 minimum) including proposed furniture layout 

• Roof Plan/s showing downspouts (scale 1:100 minimum), including 

detail of gutter downspout, etc. 

• Reflected ceiling plan/s (scale 1:100 minimum), including details 

• Details of Toilets (1:50m) including accessible toilets in the form of 

plans, evaluation/section 

• Details of specialized design features (scale 1:50m) such as partitions 

cabinets, etc. and accessible design features (if applicable) 

• Detail of typical bay section from ground to roof (scale 1:50m) 

• Schedule of doors, gates emergency exits, etc., (scale 1:50m), 

Including specifications for materials and hardware 

• Schedule of windows (scale 1:50m) including specifications for 

Materials and hardware 

• Schedule of finishes for interior and exterior floors, walls ceilings 

• Architectural Interior Design Technical Specifications 

• Cost Analysis 

 

Subject : Design Parameters (Civil Works) 

 

ii. Codes and Standards 

The Civil/Structural Design shall be in accordance with the following Codes and 

Standards 

● Codes 

1. Local Codes and Ordinances 

2. National Building Code of the Philippines 

3. National Structural Code of the Philippines 

4. Accessibility Law 

 

● Standards 

1. American Concrete Institute (ACI) 

2. American Institute of Steel Construction (AISC) Publications 

3. American Welding Society (AWS) Publications 

4. American Society for Testing Materials (ASTM) 

5. Bureau of Product Standards 

6. Philippine National Standards 
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III. Proposal should include the following 

• General Notes and construction Standards 

• Site Development Plan 

• Foundation Plan/s (scale 1:100m minimum) 

• Floor Framing Plan/s (scale 1:100m minimum) 

• Roof Framing Plan/s (scale 1:100m minimum) 

• Schedule and Detail of Footings and Columns 

• Schedule and Detail of Beams and Floor Slabs 

• Details of Trusses 

• Details of Stairs, Ramps, Fire Exits 

• Other Spot Details 

• Structural Analysis and Design (for 2 story building and higher) 

• Seismic Analysis (if necessary) 

• Structural and technical specifications 

• Structural Scope of Works 

• Structural Bill of Quantities 

• Cost Analysis 

 

 

IV. Summary of Materials 

1. Concrete shall conform to ASTM Specification C150, Type I to Type II. 

2. Coarse Aggregates shall consist of washed gravel, crushed stone or rock or a 

combination thereof conforming to ASTM C33. 

3. Reinforcing Bars shall conform to PNS Grade 40. 

4. Structural steel shall conform to ASTM A36/A6M. 

 

Subject : Design Parameters (Electrical Works) 

I. Codes and Standards 

The Electrical System Design Parameters shall be in accordance with the 

following Codes and Standards. 

 

● Codes 

1. Philippine Electrical Code 

2. National Electrical Code 

3. Fire Code of the Philippines 

4. National Building Code of the Philippines  

5. Existing Local Codes and Ordinances 
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• Standards 

i. Bureau of Product Standards (BPS) 

ii. Underwriters Laboratory (UL) 

iii. National Fire Protection Association 

iv. National Electrical Manufacturer’s Association (NEMA) 

 

II. Proposal should include the following 

• General Notes and Legends 

• Location and Site Plan 

• Lighting Layout (scale 1:100m minimum) including details 

• Power Layout (scale 1:100m minimum) including details 

• Auxiliary System Layout (scale 1:100m minimum) including 

details 

• (Telephone System with Intercom, WAN and LAN System, Fire 

Alarm 

• System, Audio, Video, CCTV and others) 

• Schedule and Details of Loads 

• Riser Diagram 

• Other Detail 

• Electrical Computation 

• Design Analysis 

• Electrical Technical Specifications 

• Electrical Scope of Works 

• Electrical Bill of Quantities 

• Cost Analysis 

 

III. Building Facilities Electrical System 

1. Lighting System 

• Provide and install lighting system for the covered garages, office, 

tool-room and its vicinity using the standard Lighting Design 

Analysis. Utilize the standard Illumination requirements. 

2. Power System 

• Provide and install adequate normal branch circuits for the Power 

System. 

3. Auxiliary 

 

IV. Provide Details of the following: 

1. Lighting fixtures 

2. Panel Board and Circuit Breakers 

3. Metering Device 

4. Service Entrance to Building 
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5. Others as may be required 

 

V. Summary of Materials 

1. General Lighting Luminaires: Fixtures type shall be as indicated on the 

Lighting Layout Plan. 

2. Wiring Devices:  Wiring devices shall be non-automatic control devices, the 

contact is guaranteed by the pressure of the special spiral springs.  

• Switches shall be of 15A, 250V or 300V except as otherwise noted 

and approved. Terminals shall be screw-type or quick-connected 

type. 

• General use receptacle shall be 15A, 240V grounding type unless 

otherwise indicated on the drawings. 

• Special purpose receptacles shall be as called for on the drawings. 

Matching plugs shall be supplied. 

 

3. Panel boards and Circuit Breakers: The Panel board and Circuit Breakers 

shall be equipped with molded-case circuit breakers and shall be the type as 

indicated in the panel board schedule and details. 

• Provide molded-case circuit breakers of frame, trip rating and 

interrupting capacity as shown on the drawings. The circuit breakers 

shall be quick-make, quick break, thermal-magnetic, trip-indicating 

and shall have common trip on all multiple breakers with internal trip 

mechanism. 

• All current-carrying parts of the panel boards shall be plated. Provide 

solid neutral (S/N) assembly when required. The assembly shall be 

isolated from the enclosure. 

4. Electrical Conduits, Boxes and Fittings: All conduits, boxes and fittings shall 

be standard rigid steel, zinc coated or galvanized.  

• Rigid Steel Conduits (RSC) 

• Rigid Metal Conduits (RMC) 

• Intermediate Metal Conduits (IMC) 

• Electrical Metallic Tubing (EMT)  

• Unplasticized Polyvinyl Chloride (uPVC) if required shall be schedule 

40. 

5. Conductors: Wires and cables shall be of the approved type and unless 

specified or indicated otherwise, all power and lighting conductors shall be 

insulated for 600 volts. 

• The conductors used in the wiring system shall be of soft-annealed 

copper having a conductivity of not less than 98% of that of pure 

copper and insulated for 60 C Temperatures. 

• All conduits of convenience outlets and wireways for lighting branch 

circuit homeruns shall be wired with a minimum of 3.5 mm square in 

size. 
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IV.      PRELIMINARY SURVEY AND MAPPING 

The allotted lot for the project is triangular. No improvement has been done to the 

project site and there are trees and vegetation in the area. 

The ground is sloped at the fence part. 

There is a noticeable difference between the elevation of the ground-line of the 

project area, and the ground-line of the adjacent lot beyond the fence.  

The Motorpool and Parking area is to be designed to accommodate the parking and 

basic maintenance needs of the existing Service Vehicles ( One (1) AUV, One (1)  

MPV, One(1) Van, One(1)  mini-bus coaster, One(1) 36-seater bus) and other vehicles 

that may be purchased in the future by PSHS-BRC.  

 

V. PRELIMINARY INVESTIGATION 

The project may require a retaining structure if applicable or needed considering 

the noticeable difference in elevations between the ground line of the site and the 

ground line of the adjacent lot beyond the fence. 

Improvement works for the existing fence need to be considered in the project for 

the security of the vehicles, equipment, and tools in the motor pool building. 

 

VI. UTILITY LOCATION 

Power requirements for the electrical system of the motorpool and parking area 

may be connected to the 50-kVA Generator House located beside the GIRLS’ 

DORMITORY.  

There is an existing 3” Ø PVC supply pipe from the local water utility located 

beside the DORMITORY BUILDING I (BOYS’ DORM).  

 

VII. APPROVED BUDGET FOR THE CONTRACT 

The design and build of the project: CONSTRUCTION OF MOTORPOOL AND 

PARKING AREA (Design and Build Scheme) will have an Approved Budget for the 

Contract (ABC) of FOUR MILLION SEVEN HUNDRED THIRY-SEVEN 

THOUSAND FIVE HUNDRED (Php 4,737,500.00) including all taxes and applicable 

permits, licenses. A maximum of six (6%) percent shall be allotted for the design phase 

and the remaining amount shall be for construction works covering all the scope of 

works and other requirements for this project. 

 

VIII. PROPOSED DESIGN AND CONSTRUCTION SCHEDULE 
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The Design and Build Consultant is required to complete the Project within a 

period of two hundred ten calendar days (210) c. d., to start upon the Consultant’s 

receipt and signing of Notice to Proceed. 

 

Calendar Days 60 150 

 

Conceptual Design and Detailed 

Engineering Design (DED Phase) 

  

 

Construction Phase 

  

 

 

 

IX. MINIMUM REQUIREMENTS FOR A CONSTRUCTION SAFETY AND 

HEALTH PROGRAM FOR THE PROJECT BEING CONSIDERED 

 

General Requirements  

 

No Contractor or subcontractor shall require any employee to work in 

surroundings or under working conditions that are unsanitary, hazardous, or 

dangerous to his health or safety. 

 

In order to meet this general requirement, the contractor must: 

 

1.  Initiate and maintain programs (written or otherwise) to comply with this 

general requirement. 

2.  Provide frequent and regular inspections of the job sites by competent       

persons 

• Competent person means one who is capable of identifying existing and 

predictable hazards in the surroundings or working conditions which are 

unsanitary, hazardous, or dangerous to employees, and who has 

authorization to prompt corrective measures to eliminate them. 
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3.  Prohibit the use of any machinery, tool, material, or equipment that is not in 

compliance with applicable requirements. 

4.  Permit only those employees adequately trained to operate machinery or 

equipment. 

5.  Provide training for all employees in: 

• Recognition and avoidance of unsafe conditions 

• Workplace safety and health requirements 

• Applicable hazards, safe handling, and personal protective equipment 

necessary for handling poisons, caustics, flammables, and other harmful 

substances relevant to their job duties. 

• Specific hazards and procedures for entering confined spaces if 

applicable 

6.  Provide provisions for medical care and first aid. 

7.  Develop an effective fire protection and prevention plan. 

8. Insure appropriate housekeeping measures including clear walkways and 

removal of combustible scrap and debris. 

9.  Require the wearing of appropriate personal protective equipment such as 

hard hats, safety glasses, steel toe shoes, or other appropriate protective 

equipment in all operations where there is an exposure to hazardous 

conditions. 

10. Develop an emergency action plan covering designated actions employers   

and employees must take to ensure employees safety from fire and other 

emergency. 

• Plan must be in writing for employers with greater than 10 employees 

• All employees must be trained upon initial assignment on the parts of 

the plan the employee needs to know in the event of an emergency. 

11. Provide access to hand washing facilities, toilets, and an adequate supply 

of drinking water. 

12. Provide safety and health signs that are clearly visible to construction 

workers and public. 

13. Conduct regular safety meetings. 

 

X. TENDER/BIDDING DOCUMENTS, INCLUDING INSTRUCTIONS TO 

BIDDERS AND CONDITIONS OF CONTRACT 
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1. All BIDDERS are required to register at www.philgeps.net as “Supplier” and/or 

kindly add your company to Document Request List (DRL) if already registered. The 

contract reference no. is _______. 

2. The PROCURING ENTITY already provided sample forms for the BIDDERS to 

completely & properly accomplish the eligibility requirements listed in the checklist.  

3. The BIDDER must provide Table of Contents for their documents following the 

sequence as stated in the Checklist of Technical & Financial Requirements. 

4. The BIDDER must put tabbings per title page in their documents (e.g. DTI 

Registration, Mayor’s Permit, and so on). 

5. The BIDDER should submit bind documents only. Use of fasteners is not allowed. 

6. The BIDDER or BIDDER’s authorized representative must initial every page of 

the documents submit as original and photocopied. 

7. The BIDDER must submit their eligibility requirements in a sealed envelope with 

one (1) original and three (3) photocopies to the BAC on or before the deadline 

specified in the IAEB.  

8. All envelope shall: (see example below) 

• contain the name of the contract to be bid in capital letters; 

• bear the name and address of the Bidder in capital letters; 

• be addressed to the PROCURING ENTITY’s BAC; 

• bear the specific identification of this project indicated in the ITB Clause 

10.1; and 

• bear a warning “DO NOT OPEN BEFORE…” the date and time for the 

opening of bids indicated in accordance with ITB Clause 21. 

•  

 

 

 

 

 

 

 

 

 

 

 

   CONSTRUCTION of MOTORPOOL AND PARKING 

AREA  

          (Design and Build Scheme) 

Philippine Science High School-Bicol Region Campus 

Tagongtong, Goa, Camarines Sur 

 

ORIGINAL  

 

(NAME OF BIDDER) 

_______(ADDRESS OF BIDDER)_______ 

_______________________________ 

 

SEVEDEO J. MALATE 

CHAIRPERSON 

http://www.philgeps.net/
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9. Implementation Arrangement  

Reporting Protocol 

 

   Contact Person  

i. Campus Director:           Ms. Lorvi B. Pagorogon, RPAE, MHWQ 

           Campus Director 

     Philippine Science High School-BRC 

        Tagongtong, Goa, Camarines Sur 

 

a) Supervising Administration  Mrs. Maria Cecilia A. Gonzaga 

Officer:      Supervising Admin. Officer 

    Philippine Science High School-BRC 

       Tagongtong, Goa, Camarines Sur 

 

b) Campus Project Engineer:    (to be nominated) 

Philippine Science High School-BRC 

      Tagongtong, Goa, Camarines Sur 

 

 

 

 

 

 

 

 

 

XI. ELIGIBILITY REQUIREMENTS 

 

a. Basic 

1. The eligibility requirements for Design and Build Scheme shall comply with 

the applicable provisions of Sections 23 – 24 of IRR of RA 9184 

2. A modified set of requirements integrating eligibility documents and criteria 

for infrastructure projects and consulting services shall be adopted in 

accordance with Annex G, IRR of RA 9184 

3. The Design Build Contractor must have completed projects in the amount of at 

least fifty percent (50%) per project package in the last ten (10) years and must 
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have the network and resources in place preferably per region, to mobilize the 

contemplated nationwide Design and Build Services. 

B. Eligibility Documents 

B.1. Class “A “Documents 

1. PhilGEPs Registration 

2. Registration from the Securities and Exchange Commission (SEC), 

Department of Trade and Industry (DTI) for sole proprietorship, or 

Cooperative Development Authority (CDA) for cooperatives; 

3. Mayor’s permit issued by the city or municipality where the principal of 

business of the prospective bidders is located; 

4. Statement of all its on-going and completed government and private contracts 

within ten (10) years from the submission of bids 

a. CPES rating or 

b.Certificate of Completion 

5. SLCC 

6. PCAB licenses and registration for the type and cost of the contract for this 

project (Medium A – License Category B) and contractor’s registration 

certificate from DPWH; 

7. Audited financial statement, stamped “received” by the BIR for the preceding 

calendar year; 

8. Tax Clearance 

9. NFCC computation. 

B.2. Class “B “Documents 

• Joint Venture Agreement, if applicable. 

• Technical Documents 

 

1. Bid Security (in any form) 

2. Project Requirements 

2.1. Design and Construction Method 

2.2.Value engineering analysis of design and construction method. 

Prospective bidders shall prepare a value engineering analysis report of 
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their proposed design and construction method to be applied for the 

PROJECT. Importance shall be made on the following criteria: 

 Cost-saving, measured on a per square meter average figure 

 Time-saving in design and construction duration, measured using the 

HOPE approved PERTCPM of the project. 

 Operational efficiency to take advantage of natural lighting and 

ventilation in some areas and use of efficient toilet.12 

2.3. Organizational Chart 

2.4. List of Contractor’s Personnel with complete qualification and 

Experience data 

2.5. List of Contractor’s Equipment units, which are owned, leased, and/or 

Under purchase agreements, supported by certification of availability of 

Equipment from the equipment lessor/vendor for the duration of the 

Project. 

2.6. Manpower Schedule 

2.7. Equipment Utilization Schedule 

2.8. Bar Chart and S-curve 

2.9. Construction Safety and Health Program 

2.10. PERT-CPM 

3. Omnibus Sworn Statement 

• Financial Component 

1. Financial Bid Form 

2. Bill of Quantities 

3. Detailed Cost Estimates 

4. Summary Sheet indicating the unit prices of materials, labor rates and  

equipment rental 

5. Payment Schedule 

 

 

 

 

C. Specialized 
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For the Pre-Detailed Design and Detailed Design portion of the contract, the Bidder 

is required to hire the minimum number of people as shown below.  However, 

should the Bidder opine that the required number would be insufficient to complete 

the works/services within the specified time frame, the Bidder can hire additional 

staff which method deserves to be detailed or explained in the Bidder’s Technical 

Proposal. Likewise the Bidder shall remunerate this additional staff all within the 

Bidder’s Financial Proposal. 

 

1. For Design Personnel 

The key professionals and the respective qualifications of the DESIGN 

PERSONNEL shall be as follows: 

 

A. Design Architect 

The Design Architect must be duly-licensed with at least three 

(3) years of experience in the design of residential, academic or 

institutional facilities, and shall preferably be knowledgeable in the 

application of Green Design Technology in school construction. 

 

B. Structural Engineer/ Civil Engineer 

The Structural Engineer must be a duly-licensed Civil Engineer 

with at least three (3) years of experience in structural design and 

shall preferably be knowledgeable in the application of Green Design 

Technology in school construction. 

 

C. Electrical Engineer 

The Electrical Engineer must be a registered Professional 

Electrical Engineer with at least three (3) years of experience in the 

design of lighting, power distribution and preferably knowledgeable 

in developments in emergent efficient lighting technologies and 

energy management. 

 

D. Sanitary Engineer 

The Sanitary Engineer must be duly-licensed with at least three 

(3) years of experience in the design of building water supply and 

distribution, and plumbing. 

 

E. AutoCAD Operator 
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The AutoCAD Operator must be at least a graduate of a 

Bachelor’s degree in Architecture or Engineering, proficient in 

AutoCAD software. 

 

2. Construction Personnel 

The key professionals and the respective qualifications of the 

CONSTRUCTION PERSONNEL shall be as follows: 

 

b. Project Engineer/Architect 

The Project Engineer/Architect shall be a licensed architect or 

engineer with at least three (3) years of experience in similar and 

comparable projects and shall preferably be knowledgeable in the 

application of rapid construction technologies. 

 

 

c. Electrical Engineer 

The Electrical Engineer must be a registered Professional 

Electrical Engineer with at least three (3) years of experience in the 

design of lighting, power distribution and preferably knowledgeable 

in developments in emergent efficient lighting technologies and 

energy management. 

 

d. Sanitary Engineer 

The Sanitary Engineer must be duly-licensed with at least three 

(3) years of experience in similar and comparable projects in the 

installation of building water supply and distribution, plumbing. 

e. Foreman 

The Foreman must have at least three (3) years of experience in 

similar and comparable projects and shall preferably be 

knowledgeable in the application of Green Building technologies. 

 

f. Safety Officer 

The safety officer must be an accredited safety practitioner by 

the Department of Labor and Employment (DOLE) and has 

undergone the prescribed 40-hour Construction Safety and Health 

Training (COSH). 

The above key personnel listed are required. The DESIGN & BUILD 

CONTRACTOR may, as needed and at its own expense, add additional professionals and/or 

support personnel for the optimal performance of all Construction Services, as stipulated in 
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these Terms of Reference, for the PROJECT. Prospective bidders shall attach each 

individual’s resume and PRC license of the (professional) staff, proof of qualifications, 

and related documents as necessary. 

 

XII. PROJECT SUBMITTALS 
 

The following submittals and accomplished documents shall be duly completed 

and turned-over by the DESIGN & BUILD CONTRACTOR for the project: 

 

1. For the Design Phase 

1) Plotted construction plans (signed and sealed) in tracing paper; 

2) Construction plans (soft copy) 

3) Construction Plans (12 sets hard copy) 

i. Architectural Plans – signed and sealed by a licensed Architect 

ii. Civil/Structural Plans – signed and sealed by a licensed Civil Engineer 

iii. Electrical Plans – signed and sealed by a Professional Electrical Engineer 

iv. Plumbing Plans – signed and sealed by a licensed Sanitary Engineer/ 

Master Plumber 

4. Technical specifications (12 sets signed and sealed hard copy and a soft copy)  

5. Detailed cost estimates (3 sets signed and sealed hard copy and a soft copy)  

6. Bill of quantities (3 sets signed and sealed hard copy and a soft copy) 

7. Quantity Sheet (Estimates)  (2 sets signed and sealed hard copies and a soft 

copy) 

8. Documents required for securing the Building Permit 

9. Drawings and reports that PSHS-BRC management and engineers may require 

for the periodic update concerning the status of the design phase. 

 

2. For the Construction Phase 

1) As-built plans (3 hard copies and soft copy and the plotted 

copy) 

2) All necessary permits (fees shall be included in the contract). 

Verify local taxes imposed to Contractors 

3) PERT-CPM Network Diagram and detailed computation of 

contract time (to be submitted before the works commence) 

4) Test results, if any 

5) Guarantees, warrantees and other certificates 

6) All other necessary documents to be required by PSHS-BRC. 

 

Checklist of Drawing Requirements in the preparation/evaluation/approval of 

Detailed Architectural and Engineering Plans and other Documents for Infrastructure 

Project Implementation 

Reference:  Revised Implementing Rules and Regulations of the National Building Code of the Philippines (PD 1096) 

Project : CONSTRUCTION OF MOTORPOOL AND PARKING AREA 
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Location : PHILIPPINE SCIENCE HIGH SCHOOL-BICOL REGION CAMPUS,  

Tagongtong, Goa, Camarines Sur 

                                                     

SHEET 

NUMBER 

 

 

 

SHEET CONTENTS 

REMARKS* 

 ARCHITECTURAL DRAWINGS (as applicable)  

A – 1  

 

Perspective, Site Development Plan, Vicinity Map/Location Plan (2.00 Kms. Radius) 

Table of Contents 

 

 Four (4) Elevations (scale 1:100m minimum)  

 Two (2) Sections (scale 1:100m minimum) including spot details when necessary  

 Roof Plan/s (scale 1:100m minimum), including details  

   

Architectural Technical Specifications  

Architectural Scope of Works  

Architectural Bill of Quantities  

*          To be marked as either Complying or Non Complying/Complete or Incomplete by the evaluator or to 

            be filled with supporting comments (use additional sheets if necessary) 

Evaluated by:    

  Page 1 of 1 

 

 

Checklist of Drawing Requirements in the preparation/evaluation/approval of 

Detailed Architectural and Engineering Plans and other Documents for Infrastructure 

Project Implementation 
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Project : CONSTRUCTION OF MOTORPOOL AND PARKING AREA 

 

   

Location : PHILIPPINE SCIENCE HIGH SCHOOL-BICOL REGION CAMPUS,  

Tagongtong, Goa, Camarines Sur 

 

  
 

 ELECTRICAL DRAWINGS (as applicable)  

E – 1  General Notes and Legends  

 Location and Site Plan  

 Lighting Layout (scale 1:100m minimum) including details  

 Schedule and Detail of Loads  

 Riser Diagram  

E – n Other Details  

Electrical Computation  

Design Analysis  

Electrical Technical Specifications  

Electrical Scope of Works  

Electrical Bill of Quantities  

 

*          To be marked as either Complying or Non Complying/Complete or Incomplete by the evaluator or to 

            be filled with supporting comments (use additional sheets if necessary) 
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Evaluated 

by: 

  

  Page 1 of 1 

 

 

 

 

 

 

ANNEX A 

 

Name of Project :  See attached list of Project provided in the ITB 

 

Location  :  Tagongtong, Goa, Camarines Sur 

  

Project Title :  CONSTRUCTION OF MOTORPOOL  

   AND PARKING AREA (Design and Build Scheme) 

 

Location   :   See attached Site Development Plan 

 

Approved Budget Cost : Php 4, 737, 500.00 

 

Contact Person : Sevedeo J. Malate 

BAC Chairperson  Chairperson 

    Bids and Awards Committee 

    PHILIPPINE SCIENCE HIGH SCHOOL-BRC 

    Tagongtong, Goa, Camarines Sur 
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     JUAN S. NARVATO 

        Resident  Engineer 

Prepared by: 

 

          SAMUEL S. SALES 

          Project Civil Engineer 

Approved: 

 

LORVI B. PAGOROGON, RPAE, MHWQ 

                     Campus Director 

Recommending Approval: 

 

       SEVEDEO J. MALATE 

              BAC Chairperson 

 

 

 

MARIA CECILIA A. GONZAGA 

      Supervising Admin. Officer 
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Section VII. Drawings 
 

  Reference Drawings could be accessed at the school’s website: 

 

  https:// www. brc.pshs.edu.ph 
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Section VIII. Bill of Quantities 
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SUMMARY FOR BILL OF QUANTITIES 
     

Name of Project    : CONSTRUCTION OF MOTORPOOL AND PARKING AREA  ( DESIGN AND  

BUILD SCHEME)    

Location                :   Philippine Science High School-Bicol Region Campus,  

                                   Tagongtong, Goa, Camarines Sur               

Name of Bidder     : 

______________________________________________________________    

Date                         : 

______________________________________________________________    

 CODE /  

ITEM NO.  
 DESCRIPTION OF WORK  

  

  
Amount 

  

 PART A  

 PRELIMINARY AND DETAILED DESIGN 

STAGE  1  lot    

          

 PART B  CONSTRUCTION STAGE 1  lot    

          

  GRAND TOTAL       

          

 

Amount in Words:                

_____________________________________________________________    

       

     

Submitted by:    

       

 _______________________________    

   Signature over printed name of Bidder    

       

     

Date: 
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BILL OF QUANTITIES 
    

Name of Project    : CONSTRUCTION OF PROPERTY BUILDING (Design and Build Scheme)   

Bidder                       : _________________________________________________________   

      

 CODE /  
ITEM NO.  

 DESCRIPTION OF WORK   
Unit  

Amount 
  

 PART A   PRELIMINARY AND DETAILED DESIGN STAGE  L. S.   

   Preliminary and Detailed Design includes the following:     

           1. Surveys and investigation of site including boundaries      

  of existing adjacent buildings, elevations and contours,     

              2. Detailed preparation of complete set of  plans and      

  
 Specifications which will be needed in the application for   

    

   building permits and licences and during construction.      

            4. Detailed Estimates, Unit Cost Analysis, Bill of      

  Quantities, Computation of Time Duration, Quantity Sheet     

        

  Note: This shall include design and estimates for the      

               complete building requirements    

       

 PART B  CONSTRUCTION STAGE, Phase 1 L. S. Amount 

          Construction shall include the following items with    

  dimensions and areas consistent with the PSHS building    

  requirements as stated in the Terms of Reference    

       

  A. General Requirements L. S.   

          1. Mobilization/Demobilization    

          2. Temporary facilities    

          3. Permits, bonds, insurances, testing, billboards, etc    

          4. Safety and Health    

          5. Construction Fence and Signages    

          4. COA Signage    

       

  B. Siteworks    

          Includes clearing and grubbing, excavation, backfilling and soil treatment L. S.   

       

   C. Concrete Works (includes cement, aggregates,  L. S.   

           reinforcing bars, scaffoldings)     

       

   D. Masonry Works (includes plastering)  L. S.   

       

  
 E. Architectural Works (includes but not limited to landscaping works, façade 
cladding,  doors, windows, furniture and fixtures etc)  

 L. 
S.    
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 F. Steel Works (includes railings,  roof framing and 
         roofing)  L. S.   

       

   G. Plumbing/Sanitary Works (includes septic tank,   L. S.   

          sewer lines, water supply and draining system etc.)     

       

   H. Electrical Works (to include electrical system CCTV and paging system)  L. S.   

       

        

  TOTAL FOR PART "B", CONSTRUCTION STAGE     
        

  TOTAL BID AMOUNT    
        

Amount in Words:  
_______________________________________________________________________   

                _______________________________________________________________________ 

    

    

Prepared by:    

    

 _______________________________   

                Name of Contractor   
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Section IX. Checklist of Technical and Financial 

Documents 
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Checklist of Technical and Financial Documents 

I. TECHNICAL COMPONENT ENVELOPE 

  

Class “A” Documents 

 

Legal Documents 
⬜ (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages); 

or 
⬜ (b) Registration certificate from Securities and Exchange Commission (SEC), 

Department of Trade and Industry (DTI)  for sole proprietorship, or 

Cooperative Development Authority (CDA) for cooperatives or its 

equivalent document; 

and 
⬜ (c) Mayor’s or Business permit issued by the city or municipality where the 

principal place of business of the prospective bidder is located, or the 

equivalent document for Exclusive Economic Zones or Areas; 

and 
⬜ (e) Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by 

the Bureau of Internal Revenue (BIR). 

 

Technical Documents 
⬜ (f) Statement of the prospective bidder of all its ongoing government and 

private contracts, including contracts awarded but not yet started, if any, 

whether similar or not similar in nature and complexity to the contract to be 

bid; and  
⬜ (g) Statement of the bidder’s Single Largest Completed Contract (SLCC) similar 

to the contract to be bid, except under conditions provided under the rules; 

and 
⬜ (h) Philippine Contractors Accreditation Board (PCAB) License;  

or  

Special PCAB License in case of Joint Ventures;  

and registration for the type and cost of the contract to be bid; and 
⬜ (i) Original copy of Bid Security. If in the form of a Surety Bond, submit also a 

certification issued by the Insurance Commission; 

or 

Original copy of Notarized Bid Securing Declaration; and 

 (j) Project Requirements, which shall include the following: 
⬜ a. Organizational chart for the contract to be bid;  
⬜ b. List of contractor’s key personnel (e.g., Project Manager, Project 

Engineers, Materials Engineers, and Foremen), to be assigned to the 

contract to be bid, with their complete qualification and experience 

data; 
⬜ c. List of contractor’s major equipment units, which are owned, leased, 

and/or under purchase agreements, supported by proof of ownership 

or certification of availability of equipment from the equipment 

lessor/vendor for the duration of the project, as the case may be; and 
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⬜ (k) Original duly signed Omnibus Sworn Statement (OSS); 

and if applicable, Original Notarized Secretary’s Certificate in case of a 

corporation, partnership, or cooperative; or Original Special Power of 

Attorney of all members of the joint venture giving full power and authority 

to its officer to sign the OSS and do acts to represent the Bidder. 

 

Additional Documents under Annex “G” (Design and Build): 

 
 i.          Preliminary Conceptual Design Plans in accordance with the degree of 

details specified by PSHS-BRC; 

  ii.           Design and Construction Methods 

iii.        List of design and construction personnel, to be assigned to the contract to    

bid, with their complete  qualification and experience data;  

iv.        Value engineering analysis of design and construction method. 

 

 

Financial Documents 
⬜ (l) The prospective bidder’s audited financial statements, showing, among 

others, the prospective bidder’s total and current assets and liabilities, 

stamped “received” by the BIR or its duly accredited and authorized 

institutions, for the preceding calendar year which should not be earlier than 

two (2) years from the date of bid submission; and 
⬜ (m) The prospective bidder’s computation of Net Financial Contracting Capacity 

(NFCC). 

 

Class “B” Documents 
⬜ (n) If applicable, duly signed joint venture agreement (JVA) in accordance with 

RA No. 4566 and its IRR in case the joint venture is already in existence; 

or  

duly notarized statements from all the potential joint venture partners stating 

that they will enter into and abide by the provisions of the JVA in the 

instance that the bid is successful. 

 

II. FINANCIAL COMPONENT ENVELOPE 
⬜ (o) Original of duly signed and accomplished Financial Bid Form; and 

 

Other documentary requirements under RA No. 9184 
⬜ (p) Original of duly signed Bid Prices in the Bill of Quantities; and 
⬜ (q) Duly accomplished Detailed Estimates Form, including a summary sheet 

indicating the unit prices of construction materials, labor rates, and equipment 

rentals used in coming up with the Bid; and 
⬜ (r) Cash Flow by Quarter. 

 

For some of the above forms, templates are provided through this link: 

     https://www.gppb.gov.ph/downloadables.php 
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