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Republic of the Philippines                           

Department of Science and Technology 

PHILIPPINE SCIENCE HIGH SCHOOL-BICOL REGION CAMPUS 

Tagongtong, Goa, Camarines Sur 

 

INVITATION TO APPLY FOR ELIGIBILITY AND TO BID FOR THE UPGRADING OF 

ELECTRICAL SYSTEM UNDER DESIGN AND BUILD SCHEME 

 

1. The  Philippine Science High School-Bicol Region Campus, through the GAA 2019 intends to 

apply the sum of  Seven Million Two Hundred  Sixty Four Thousand Pesos ( PhP 7,264,000.00) 

being the Approved Budget for the Contract (ABC) to payments under the contract for  the 

Upgrading of Electrical System  under Design and Build Scheme. Bids received in excess of the 

ABC shall be automatically rejected at bid opening. 

 

2. The Philippine Science High School-Bicol Region Campus now invites bids for the above-

mentioned project. Completion of the Works is required within one hundred eighty (180) 

calendar days. Bidders should have completed, within ten (10) years from the date of submission 

and receipt of bids, a contract similar to the Project. The description of an eligible bidder is 

contained in the Bidding Documents, particularly, in Section II. Instructions to Bidders. 

 

3. Bidding will be conducted through open competitive  bidding procedures  using non- discretionary 

pass/fail criterion as specified in the Implementing Rules and Regulations (IRR) of Republic Act 

9184(RA9184),otherwise known as the “Government Procurement Reform Act”. 

Bidding is   restricted to Filipino citizens/sole proprietorships, partnerships, or organizations with at 

least seventy five percent (75%) interest or outstanding capital stock belonging to citizens of the 

Philippines. 

 

4. Interested bidders may obtain further information from Philippine Science High School - Bicol 

Region Campus and inspect the Bidding Documents at the address given below from 7:30 AM to 

4:30 PM.  

 

5. A complete set of Bidding Documents may be acquired by interested Bidders on November 25 to 

December 17, 2018 from the address below and upon payment of the applicable fee for the 

Bidding Documents, pursuant to the latest Guidelines issued by the GPPB, in the amount of Ten 

Thousand Pesos Only (PhP 10,000.00). 

 

It may also be downloaded free of charge from the website of the Philippine Government 

Electronic Procurement System (PhilGEPS) and the website of the Procuring Entity, provided 

that bidders shall pay the applicable fee for the Bidding Documents not later than the submission 

of their bids. 

 

6. The Philippine Science High School-Bicol Region Campus will hold a Pre-Bid 

Conference on December 3, 2018 at 10:00 in the morning at Philippine Science 

High School – Bicol Region Campus, Seminar Hall, Admin Bldg., Tagongtong, Goa, 

Camarines Sur, which shall be open to prospective bidders. 
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7. Bids must be duly received by the BAC Secretariat at the address below on or before 

December 17, 2018 at 10:00 in the morning. All bids must be accompanied by a bid 

security in any of the acceptable forms and in the amount stated in ITB Clause18. 

 

Bid opening shall be on December 17, 2018 at 10:05 in the morning at Philippine 

Science High School – Bicol Region Campus, Seminar Hall, Admin Bldg., 

Tagongtong, Goa, Camarines Sur. Bids will be opened in the presence of the bidders’ 

representatives who choose to attend at the address below. Late bids shall not be accepted. 

 

8. Eligible Bidders shall submit a Certified True Copy of valid PCAB license for Size Range –Small 

B, License Category C & D, Electrical Work. 

 

9. The Philippine Science High School-Bicol Region Campus reserves the right to accept or reject 

any bid, to annul the bidding process, and to reject all bids at any time prior to contract award, 

without thereby incurring any liability to the affected bidder or bidders. 

 

10. For further information, please refer to: 

 

 

 

JOY MELGA. B.  OLAZO  

 Head- BAC Secretariat   

Address:      Philippine Science High School-Bicol Region Campus 

  Tagongtong, Goa, Camarines Sur 

Telefax:             09175801318 

Email Address:   bac@brc.pshs.edu.ph 

 

 

 

SEVEDEO J. MALATE 

BAC Chairperson 

 

 

 

 

 

 

 

 

 

 

 

mailto:bac@brc.pshs.edu.ph
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1. Documents Comprising the Bid: Eligibility and Technical Components  

     The first envelope shall contain the following eligibility and technical documents: 

(a) Eligibility Documents – 

Class “A” Documents 

(i) PhilGEPS Certificate of Registration and Membership in accordance 

with Section 8.5.2 of the IRR, except for foreign bidders participating 

in the procurement by a Philippine Foreign Service Office or Post, 

which shall submit their eligibility documents under Section 23.1 of 

the IRR, provided, that the winning bidder shall register with the 

PhilGEPS in accordance with Section 37.1.4 of the IRR; 

 (ii)   Statement of all its ongoing government and private contracts, 

 including contracts awarded but not yet started, if any, whether 

 similar or not similar in nature and complexity to the contract to be 

 bid; and 

Statement of the Bidder’s Single Largest Completed Contract (SLCC) 

similar to the contract to be bid, in accordance with ITB Clause 5.4. 

The two statements required above shall indicate for each contract the 

following: 

(ii.1)  name of the contract; 

 

(ii.2)  date of the contract; 

 

(ii.3)  contract duration; 

 

(ii.4) owner’s name and address; 

 

(ii.5) nature of work; 

 

(ii.6)  contractor’s role (whether sole contractor, subcontractor, or 

partner in a JV) and percentage of participation; 

 

(ii.7)  total contract value at award; 

 

(ii.8)  date of completion or estimated completion time; 

 

(ii.9)  total contract value at completion, if applicable; 

 

(ii.10)  percentages of planned and actual accomplishments, if 

applicable; and 

 

(ii.11)  value of outstanding works, if applicable. 

The statement of the Bidder’s SLCC shall be supported by the Notice 

of Award and/or Notice to Proceed, Project Owner’s Certificate of 

Final Acceptance issued by the Owner other than the Contractor or the 

Constructors Performance Evaluation System (CPES) Final Rating, 

which must be at least satisfactory. In case of contracts with the private 

sector, an equivalent document shall be submitted; 
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(iii) Unless otherwise provided in the BDS, a valid special PCAB License 

in case of joint ventures, and registration for the type and cost of the 

contract for this Project; and  

(iv) NFCC computation in accordance with ITB Clause 5.5. 

Class “B” Documents 

(v) If applicable, Joint Venture Agreement (JVA) in accordance with RA 

4566. 

(b) Technical Documents –   

(i) Bid security in accordance with ITB Clause 18.  The Bidder shall submit 

Bid Securing Declaration or any form of Bid Security in an amount 

stated in the BDS: 

(i.1) Cash or cashier’s/manager’s check, bank draft/guarantee or an 

irrevocable letter of credit issued by a universal or commercial 

bank; 

(i.2) Surety bond callable upon demand issued by a surety or insurance 

company duly certified by the Insurance Commission as 

authorized to issue such security. 

(ii) Project Requirements, which shall include the following: 

(ii.1) Organizational chart for the contract to be bid; 

(ii.2)  List of contractor’s personnel (e.g., Project Manager, Project 

Engineers, Materials Engineers, and Foremen), to be assigned 

to the contract to be bid, with their complete qualification and 

experience data. These personnel must meet the required 

minimum years of experience set in the BDS; and 

(ii.3) List of contractor’s major equipment units, which are owned, 

leased, and/or under purchase agreements, supported by proof 

of ownership, certification of availability of equipment from 

the equipment lessor/vendor for the duration of the project, as 

the case may be, which must meet the minimum requirements 

for the contract set in the BDS; and 

(iii) Omnibus Sworn Statement in accordance with Section 25.3 of 

the IRR of RA 9184 and using the form prescribed in the Bidding 

Forms. 

Additional requirements under Annex G of RA 9184 

Prospective bidder shall submit all the required Class “A” and Class “B” documents for   

infrastructure projects based on the provisions of Section 23-24 of the IRR of RA  9184 and also  the 

following: 

 

1)  relevant statements of all on-going, completed, awarded but 

not yet started design/design and build related contracts, 

curriculum vitae of key staff, partners or principal officers; and 

 

file:///F:\Downloads\Invitation%20to%20Bid%20(D&amp;B).docx%23bds12_1aiv
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2) valid licenses issued by the Professional Regulatory 

Commission (PRC) for design professionals in accordance with 

the provisions under Section 24.1(a)(iv)13 of this IRR. 

 

In the submission of bids, the technical proposal (First Envelope)   shall contain all the required 

documents for infrastructure projects under section 25.2(b) of the IRR of RA 9184 and the following 

additional documents: 

 

i. Preliminary Conceptual Design Plans in accordance with the degree of details specified by 

PSHS-BRC; 

ii. Design and Construction Methods 

iii. List of design and construction personnel, to be assigned to the contract to bid, with their 

complete  qualification and experience data;  

iv. Value engineering analysis of design and construction method. 

 

2. Documents Comprising the Bid: Financial Component 

     The second envelope shall contain the following financial documents: 

i. Lump sum bid prices, which shall include the detailed engineering cost, in prescribed 

Bid Form;  

ii. Detailed estimates including a summary sheet indicating the unit  prices of  

construction materials, labor rates and equipment rentals  used in coming up  with the 

bid; and 

iii. Cash flow by the quarter and payments schedule 
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A. General 

1. Scope of Bid 

1.2. The Procuring Entity named in the BDS, invites bids for the design and construction 

of works, as described in Section VI. Terms of Reference / Specifications.   

1.3. The name, identification, and number of lots specific to this bidding are provided in 

the BDS. The contracting strategy and basis of evaluation of lots is described in ITB 

Clause 27. 

1.4. The successful Bidder will be expected to complete the Works by the intended 

completion date specified in SCC Clause 1.17. 

2. Source of Funds 

The Procuring Entity has a budget or received funds from the Funding Source named in the 

BDS, and in the amount indicated in the BDS.  It intends to apply part of the funds received 

for the Project, as defined in the BDS, to cover eligible payments under the Contract for the 

Works. 

3. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 

3.1. Unless otherwise specified in the BDS, the Procuring Entity, as well as bidders and 

contractors, shall observe the highest standard of ethics during the procurement and 

execution of the contract.  In pursuance of this policy, the Funding Source:  

(a) defines, for purposes of this provision, the terms set forth below as follows:  

(i) "corrupt practice" means behavior on the part of officials in the 

public or private sectors by which they improperly and unlawfully 

enrich themselves, others, or induce others to do so, by misusing the 

position in which they are placed, and includes the offering, giving, 

receiving, or soliciting of anything of value to influence the action of 

any such official in the procurement process or in contract execution; 

entering, on behalf of the Procuring Entity, into any contract or 

transaction manifestly and grossly disadvantageous to the same, 

whether or not the public officer profited or will profit thereby, and 

similar acts as provided in Republic Act 3019;  

(ii) "fraudulent practice" means a misrepresentation of facts in order to 

influence a procurement process or the execution of a contract to the 

detriment of the Procuring Entity, and includes collusive practices 

among Bidders (prior to or after Bid submission) designed to 

establish bid prices at artificial, non-competitive levels and to deprive 

the Procuring Entity of the benefits of free and open competition; 

(iii) “collusive practices” means a scheme or arrangement between two or 

more Bidders, with or without the knowledge of the Procuring Entity, 

designed to establish bid prices at artificial, non-competitive levels; 

and 

(iv) “coercive practices” means harming or threatening to harm, directly 

or indirectly, persons, or their property to influence their participation 

in a procurement process, or affect the execution of  a contract;  
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(v) “obstructive practice” is 

(aa)  deliberately destroying, falsifying, altering or concealing of 

evidence material to an administrative proceedings or 

investigation or making false statements to investigators in 

order to materially impede an administrative proceedings or 

investigation of the Procuring Entity or any foreign 

government/foreign or international financing institution into 

allegations of a corrupt, fraudulent, coercive or collusive 

practice; and/or threatening, harassing or intimidating any 

party to prevent it from disclosing its knowledge of matters 

relevant to the administrative proceedings or investigation or 

from pursuing such proceedings or investigation; or 

(bb)  acts intended to materially impede the exercise of the 

inspection and audit rights of the Procuring Entity or any 

foreign government/foreign or international financing 

institution herein. 

(b) will reject a proposal for award if it determines that the Bidder recommended 

for award has engaged in corrupt or fraudulent practices in competing for the 

Contract; and  

(c) will declare a firm ineligible, either indefinitely or for a stated period of time, 

to be awarded Contract funded by the Funding Source if it at any time 

determines that the firm has engaged in corrupt or fraudulent practices in 

competing or, or in executing, a Contract funded by the Funding Source. 

3.2. Further, the Procuring Entity will seek to impose the maximum civil, administrative, 

and/or criminal penalties available under the applicable laws on individuals and 

organizations deemed to be involved in any of the practices mentioned in ITB Clause 

3.1(a). 

3.3. Furthermore, the Funding Source and the Procuring Entity reserve the right to inspect 

and audit records and accounts of a contractor in the bidding for and performance of a 

contract themselves or through independent auditors as reflected in the GCC Clause 

34. 

4. Conflict of Interest 

4.1. All Bidders found to have conflicting interests shall be disqualified to participate in 

the procurement at hand, without prejudice to the imposition of appropriate 

administrative, civil, and criminal sanctions. A Bidder may be considered to have 

conflicting interests with another Bidder in any of the events described in paragraphs 

(a) through (c) and a general conflict of interest in any of the circumstances set out in 

paragraphs (d) through (g) below:  

(a) A Bidder has controlling shareholders in common with another Bidder;  

(b) A Bidder receives or has received any direct or indirect subsidy from any 

other Bidder;  

(c) A Bidder has the same legal representative as that of another Bidder for 

purposes of this Bid;  
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(d) A Bidder has a relationship, directly or through third parties, that puts them in 

a position to have access to information about or influence on the bid of 

another Bidder or influence the decisions of the Procuring Entity regarding 

this bidding process;   

(e) A Bidder submits more than one bid in this bidding process. However, this 

does not limit the participation of subcontractors in more than one bid;  

(f) A Bidder who participated as a consultant in the preparation of the design or 

technical specifications of the goods and related services that are the subject 

of the bid; or 

(g) A Bidder who lends, or temporarily seconds, its personnel to firms or 

organizations which are engaged in consulting services for the preparation 

related to procurement for or implementation of the project, if the personnel 

would be involved in any capacity on the same project.  

4.2. In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents shall 

be accompanied by a sworn affidavit of the Bidder that it is not related to the Head of 

the Procuring Entity (HoPE), members of the Bids and Awards Committee (BAC), 

members of the Technical Working Group (TWG), members of the BAC Secretariat, 

the head of the Project Management Office (PMO) or the end-user unit, and the 

project consultants, by consanguinity or affinity up to the third civil degree. On the 

part of the Bidder, this Clause shall apply to the following persons: 

(a) If the Bidder is an individual or a sole proprietorship, to the Bidder himself; 

(b) If the Bidder is a partnership, to all its officers and members; 

(c) If the Bidder is a corporation, to all its officers, directors, and controlling 

stockholders;  

(d) If the Bidder is a cooperative, to all its officers, directors, and controlling 

shareholders or members; and 

(e) If the Bidder is a joint venture (JV), the provisions of items (a), (b), (c) or (d) 

of this Clause shall correspondingly apply to each of the members of the said 

JV, as may be appropriate. 

Relationship of the nature described above or failure to comply with this Clause will 

result in the automatic disqualification of a Bidder. 

5. Eligible Bidders  

5.1. Unless otherwise indicated in the BDS, the following persons shall be eligible to 

participate in this Bidding:  

(a) Duly licensed Filipino citizens/sole proprietorships; 

(b) Partnerships duly organized under the laws of the Philippines and of which at 

least seventy five percent (75%) of the interest belongs to citizens of the 

Philippines; 
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(c) Corporations duly organized under the laws of the Philippines, and of which 

at least seventy five percent (75%) of the outstanding capital stock belongs to 

citizens of the Philippines; 

(d) Cooperatives duly organized under the laws of the Philippines. 

(e) Persons/entities forming themselves into a JV, i.e., a group of two (2) or more 

persons/entities that intend to be jointly and severally responsible or liable for 

a particular contract: Provided, however, that, in accordance with Letter of 

Instructions No. 630, Filipino ownership or interest of the joint venture 

concerned shall be at least seventy five percent (75%): Provided, further, that 

joint ventures in which Filipino ownership or interest is less than seventy five 

percent (75%) may be eligible where the structures to be built require the 

application of techniques and/or technologies which are not adequately 

possessed by a person/entity meeting the seventy five percent (75%) Filipino 

ownership requirement: Provided, finally, that in the latter case, Filipino 

ownership or interest shall not be less than twenty five percent (25%). For 

this purpose, Filipino ownership or interest shall be based on the 

contributions of each of the members of the joint venture as specified in their 

JVA. 

5.2. The Procuring Entity may also invite foreign bidders when provided for under any 

Treaty or International or Executive Agreement as specified in the BDS.  

5.3. Government owned or controlled corporations (GOCCs) may be eligible to 

participate only if they can establish that they (a) are legally and financially 

autonomous, (b) operate under commercial law, and (c) are not attached agencies of 

the Procuring Entity. 

5.4. (a)  The Bidder must have an experience of having completed a Single Largest 

Completed Contract (SLCC) that is similar to this Project, equivalent to at least fifty 

percent (50%) of the ABC adjusted, if necessary, by the Bidder to current prices using 

the Philippine Statistics Authority (PSA) consumer price index.  However, 

contractors under Small A and Small B categories without similar experience on the 

contract to be bid may be allowed to bid if the cost of such contract is not more than 

the Allowable Range of Contract Cost (ARCC) of their registration based on the 

guidelines as prescribed by the PCAB. 

(b)  For Foreign-funded Procurement, the Procuring Entity and the foreign 

government/foreign or international financing institution may agree on another track 

record requirement, as specified in the BDS. 

For this purpose, contracts similar to the Project shall be those described in the BDS.   

5.5. The Bidder must submit a computation of its Net Financial Contracting Capacity 

(NFCC), which must be at least equal to the ABC to be bid, calculated as follows: 

NFCC = [(Current assets minus current liabilities) (15)] minus the value of all 

outstanding or uncompleted portions of the projects under ongoing contracts, 

including awarded contracts yet to be started coinciding with the contract for this 

Project. 

The values of the domestic bidder’s current assets and current liabilities shall be 

based on the latest Audited Financial Statements (AFS) submitted to the BIR. 
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For purposes of computing the foreign bidders’ NFCC, the value of the current assets 

and current liabilities shall be based on their audited financial statements prepared in 

accordance with international financial reporting standards. 

6. Bidder’s Responsibilities 

6.1. The Bidder or its duly authorized representative shall submit a sworn statement in the 

form prescribed in Section IX. Bidding Forms as required in ITB Clause 12.1(b)(iii). 

6.2. The Bidder is responsible for the following: 

(a) Having taken steps to carefully examine all of the Bidding   Documents; 

(b) Having acknowledged all conditions, local or otherwise, affecting the 

implementation of the contract; 

(c) Having made an estimate of the facilities available and needed for the 

contract to be bid, if any; 

(d) Having complied with its responsibility to inquire or secure 

Supplemental/Bid Bulletin/s as provided under ITB Clause 10.4. 

(e) Ensuring that it is not “blacklisted” or barred from bidding by the GoP or any 

of its agencies, offices, corporations, or LGUs, including foreign 

government/foreign or international financing institution whose blacklisting 

rules have been recognized by the GPPB; 

(f) Ensuring that each of the documents submitted in satisfaction of the bidding 

requirements is an authentic copy of the original, complete, and all statements 

and information provided  therein are true and correct; 

(g) Authorizing the HoPE or its duly authorized representative/s to verify all the 

documents submitted; 

(h) Ensuring that the signatory is the duly authorized representative of the 

Bidder, and granted full power and authority to do, execute and perform any 

and all acts necessary to participate, submit the bid, and to sign and execute 

the ensuing contract, accompanied by the duly notarized Special Power of 

Attorney, Board/Partnership Resolution, or Secretary’s Certificate, whichever 

is applicable; 

(i) Complying with the disclosure provision under Section 47 of RA 9184 and its 

IRR in relation to other provisions of RA 3019;  

(j) Complying with existing labor laws and standards, in the case of procurement 

of services. Moreover, bidder undertakes to: 

(i) Ensure the entitlement of workers to wages, hours of work, safety 

and health and other prevailing conditions of work as established by 

national laws, rules and regulations; or collective bargaining 

agreement; or arbitration award, if and when applicable. 

In case there is a finding by the Procuring Entity or the DOLE of 

underpayment or non-payment of workers’ wage and wage-related 

benefits, bidder agrees that the performance security or portion of the 
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contract amount shall be withheld in favor of the complaining 

workers pursuant to appropriate provisions of Republic Act No. 9184 

without prejudice to the institution of appropriate actions under the 

Labor Code, as amended, and other social legislations. 

(ii) Comply with occupational safety and health standards and to correct 

deficiencies, if any.  

In case of imminent danger, injury or death of the worker, bidder 

undertakes to suspend contract implementation pending clearance to 

proceed from the DOLE Regional Office and to comply with Work 

Stoppage Order; and 

(iii) Inform the workers of their conditions of work, labor clauses under 

the contract specifying wages, hours of work and other benefits under 

prevailing national laws, rules and regulations; or collective 

bargaining agreement; or arbitration award, if and when applicable, 

through posting in two (2) conspicuous places in the establishment’s 

premises; and 

(k) Ensuring that it did not give or pay, directly or indirectly, any commission, 

amount, fee, or any form of consideration, pecuniary or otherwise, to any 

person or official, personnel or representative of the; 

Failure to observe any of the above responsibilities shall be at the risk of the Bidder 

concerned. 

6.3. The Bidder, by the act of submitting its bid, shall be deemed to have inspected the 

site, determined the general characteristics of the contract works and the conditions 

for this Project and examine all instructions, forms, terms, and project requirements in 

the Bidding Documents.   

6.4. It shall be the sole responsibility of the prospective bidder to determine and to satisfy 

itself by such means as it considers necessary or desirable as to all matters pertaining 

to this Project, including: (a) the location and the nature of the contract, project, or 

work; (b) climatic conditions; (c) transportation facilities; (c) nature and condition of 

the terrain, geological conditions at the site communication facilities, requirements, 

location and availability of construction aggregates and other materials, labor, water, 

electric power and access roads; and (d) other factors that may affect the cost, 

duration and execution or implementation of the contract, project, or work. 

6.5. The Procuring Entity shall not assume any responsibility regarding erroneous 

interpretations or conclusions by the prospective or eligible bidder out of the data 

furnished by the procuring entity.  However, the Procuring Entity shall ensure that all 

information in the Bidding Documents, including supplemental/bid bulletins issued 

are correct and consistent. 

6.6. Before submitting their bids, the Bidders are deemed to have become familiar with all 

existing laws, decrees, ordinances, acts and regulations of the Philippines which may 

affect the contract in any way. 

6.7. The Bidder shall bear all costs associated with the preparation and submission of his 

bid, and the Procuring Entity will in no case be responsible or liable for those costs, 

regardless of the conduct or outcome of the bidding process.  
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6.8. The Bidder should note that the Procuring Entity will accept bids only from those that 

have paid the applicable fee for the Bidding Documents at the office indicated in the 

Invitation to Bid.  

7. Origin of Goods and Services 

There is no restriction on the origin of Goods, or Contracting of Works or Services other than 

those prohibited by a decision of the United Nations Security Council taken under Chapter 

VII of the Charter of the United Nations. 

8. Subcontracts 

8.1. Unless otherwise specified in the BDS, the Bidder may subcontract portions of the 

Works to an extent as may be approved by the Procuring Entity and stated in the 

BDS. However, subcontracting of any portion shall not relieve the Bidder from any 

liability or obligation that may arise from the contract for this Project. 

8.2. Subcontractors must submit the documentary requirements under ITB Clause 12 and 

comply with the eligibility criteria specified in the BDS. In the event that any 

subcontractor is found by the Procuring Entity to be ineligible, the subcontracting of 

such portion of the Works shall be disallowed.   

8.3. The Bidder may identify the subcontractor to whom a portion of the Works will be 

subcontracted at any stage of the bidding process or during contract implementation.   

If the Bidder opts to disclose the name of the subcontractor during bid submission, 

the Bidder shall include the required documents as part of the technical component of 

its bid. 

B. Contents of Bidding Documents 

9. Pre-Bid Conference 

9.1. (a)  If so specified in the BDS, a pre-bid conference shall be held at the venue and on 

the date indicated therein, to clarify and address the Bidders’ questions on the 

technical and financial components of this Project.  

(b) The pre-bid conference shall be held at least twelve (12) calendar days before the 

deadline for the submission of and receipt of bids, but not earlier than seven (7) 

calendar days from the posting of the Invitation to Bid/Bidding Documents in the 

PhilGEPS website. If the Procuring Entity determines that, by reason of the method, 

nature, or complexity of the contract to be bid, or when international participation 

will be more advantageous to the GoP, a longer period for the preparation of bids is 

necessary, the pre-bid conference shall be held at least thirty (30) calendar days 

before the deadline for the submission and receipt of bids, as specified in the BDS. 

9.2. Bidders are encouraged to attend the pre-bid conference to  ensure that they 

fully understand the Procuring Entity’s requirements.  Non-attendance of the Bidder 

will in no way prejudice its bid; however, the Bidder is expected to know the changes 

and/or amendments to the Bidding Documents as recorded in the minutes of the pre-

bid conference and the Supplemental/Bid Bulletin. The minutes of the pre-bid 

conference shall be recorded and prepared not later than five (5) calendar days after 

the pre-bid conference. The minutes shall be made available to prospective bidders 

not later than five (5) days upon written request.  
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9.3. Decisions of the BAC amending any provision of the bidding documents shall be 

issued in writing through a Supplemental/Bid Bulletin at least seven (7) calendar days 

before the deadline for the submission and receipt of bids.  

10. Clarification and Amendment of Bidding Documents 

10.1. Prospective bidders may request for clarification(s) on and/or interpretation of any 

part of the Bidding Documents. Such a request must be in writing and submitted to 

the Procuring Entity at the address indicated in the BDS at least ten (10) calendar 

days before the deadline set for the submission and receipt of Bids.   

10.2. The BAC shall respond to the said request by issuing a Supplemental/Bid Bulletin, to 

be made available to all those who have properly secured the Bidding Documents, at 

least seven (7) calendar days before the deadline for the submission and receipt of 

Bids. 

10.3. Supplemental/Bid Bulletins may also be issued upon the Procuring Entity’s initiative 

for purposes of clarifying or modifying any provision of the Bidding Documents not 

later than seven (7) calendar days before the deadline for the submission and receipt 

of Bids.  Any modification to the Bidding Documents shall be identified as an 

amendment.   

10.4  Any Supplemental/Bid Bulletin issued by the BAC shall also be posted in the 

PhilGEPS and the website of the Procuring Entity concerned, if available, and at any 

conspicuous place in the premises of the Procuring Entity concerned. It shall be the 

responsibility of all Bidders who have properly secured the Bidding Documents to 

inquire and secure Supplemental/Bid Bulletins that may be issued by the BAC. 

However, Bidders who have submitted bids before the issuance of the 

Supplemental/Bid Bulletin must be informed and allowed to modify or withdraw their 

bids in accordance with ITB 23. 

C. Preparation of Bids 

11. Language of Bids 

The eligibility requirements or statements, the bids, and all other documents to be submitted 

to the BAC must be in English. If the eligibility requirements or statements, the bids, and all 

other documents submitted to the BAC are in foreign language other than English, it must be 

accompanied by a translation of the documents in English. The documents shall be translated 

by the relevant foreign government agency, the foreign government agency authorized to 

translate documents, or a registered translator in the foreign bidder’s country; and shall be 

authenticated by the appropriate Philippine foreign service establishment/post or the 

equivalent office having jurisdiction over the foreign bidder’s affairs in the Philippines. The 

English translation shall govern, for purposes of interpretation of the bid. 

12. Documents Comprising the Bid: Eligibility and Technical Components  

12.1. Unless otherwise indicated in the BDS, the first envelope shall contain the following 

eligibility and technical documents: 

(a) Eligibility Documents – 

Class “A” Documents 
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(i) PhilGEPS Certificate of Registration and Membership in accordance 

with Section 8.5.2 of the IRR, except for foreign bidders participating 

in the procurement by a Philippine Foreign Service Office or Post, 

which shall submit their eligibility documents under Section 23.1 of 

the IRR, provided, that the winning bidder shall register with the 

PhilGEPS in accordance with Section 37.1.4 of the IRR; 

(ii) Statement of all its ongoing government and private contracts, 

including contracts awarded but not yet started, if any, whether 

similar or not similar in nature and complexity to the contract to be 

bid; and 

Statement of the Bidder’s SLCC similar to the contract to be bid, in 

accordance with ITB Clause 5.4. 

The two statements required shall indicate for each contract the 

following: 

(ii.1)  name of the contract; 

(ii.2)  date of the contract; 

(ii.3)  contract duration; 

(ii.4) owner’s name and address; 

(ii.5) nature of work; 

(ii.6)  contractor’s role (whether sole contractor, subcontractor, or 

partner in a JV) and percentage of participation; 

(ii.7)  total contract value at award; 

(ii.8)  date of completion or estimated completion time; 

(ii.9)  total contract value at completion, if applicable; 

(ii.10)  percentages of planned and actual accomplishments, if 

applicable; and 

(ii.11)  value of outstanding works, if applicable. 

The statement of the Bidder’s SLCC shall be supported by the Notice 

of Award and/or Notice to Proceed, Project Owner’s Certificate of 

Final Acceptance issued by the Owner other than the Contractor or 

the Constructors Performance Evaluation System (CPES) Final 

Rating, which must be at least satisfactory. In case of contracts with 

the private sector, an equivalent document shall be submitted; 

(iii) Unless otherwise provided in the BDS, a valid special PCAB License 

in case of joint ventures, and registration for the type and cost of the 

contract for this Project; and  

(iv) NFCC computation in accordance with ITB Clause 5.5. 

Class “B” Documents 
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(v) If applicable, Joint Venture Agreement (JVA) in accordance with RA 

4566. 

(b) Technical Documents –   

(i) Bid security in accordance with ITB Clause 18. If the Bidder opts to 

submit the bid security in the form of:  

(i.1) a bank draft/guarantee or an irrevocable letter of credit issued 

by a foreign bank, it shall be accompanied by a confirmation 

from a Universal or Commercial Bank; or 

(i.2) a surety bond accompanied by a certification coming from 

the Insurance Commission that the surety or insurance 

company is authorized to issue such instruments. 

(ii) Project Requirements, which shall include the following: 

(ii.1) Organizational chart for the contract to be bid; 

(ii.2) List of contractor’s personnel (e.g., Project Manager, Project 

Engineers, Materials Engineers, and Foremen), to be 

assigned to the contract to be bid, with their complete 

qualification and experience data. These personnel must meet 

the required minimum years of experience set in the BDS; 

and 

(ii.3) List of contractor’s major equipment units, which are owned, 

leased, and/or under purchase agreements, supported by 

proof of ownership, certification of availability of equipment 

from the equipment lessor/vendor for the duration of the 

project, as the case may be, which must meet the minimum 

requirements for the contract set in the BDS; and 

(iii) Sworn statement in accordance with Section 25.3 of the IRR of RA 

9184 and using the form prescribed in Section IX. Bidding Forms. 

13. Documents Comprising the Bid: Financial Component 

13.1. Unless otherwise stated in the BDS, the financial component of the bid shall contain 

the following: 

(a) Financial Bid Form, which includes bid prices and the bill of quantities, in 

accordance with ITB Clauses 15.1 and 15.3; and 

(b) Any other document related to the financial component of the bid as stated in 

the BDS.  

13.2. (a) Unless otherwise stated in the BDS, all Bids that exceed the ABC shall not be 

accepted. 

(b) Unless otherwise indicated in the BDS, for foreign-funded procurement, a 

ceiling may be applied to bid prices provided the following conditions are 

met:  
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(i)   Bidding Documents are obtainable free of charge on a freely accessible 

website.  If payment of Bidding Documents is required by the 

procuring entity, payment could be made upon the submission of bids. 

(ii)   The procuring entity has procedures in place to ensure that the ABC is 

based on recent estimates made by the engineer or the responsible unit 

of the procuring entity and that the estimates are based on adequate 

detailed engineering (in the case of infrastructure projects) and reflect 

the quality, supervision and risk and inflationary factors, as well as 

prevailing market prices, associated with the types of works or goods to 

be procured. 

(iii)  The procuring entity has trained cost estimators on estimating prices and 

analyzing bid variances. In the case of infrastructure projects, the 

procuring entity must also have trained quantity surveyors. 

(iv)  The procuring entity has established a system to monitor and report bid 

prices relative to ABC and engineer’s/procuring entity’s estimate.  

(v)  The procuring entity has established a monitoring and evaluation system 

for contract implementation to provide a feedback on actual total costs 

of goods and works. 

14. Alternative Bids 

14.1. Alternative Bids shall be rejected. For this purpose, alternative bid is an offer made 

by a Bidder in addition or as a substitute to its original bid which may be included as 

part of its original bid or submitted separately therewith for purposes of bidding. A 

bid with options is considered an alternative bid regardless of whether said bid 

proposal is contained in a single envelope or submitted in two (2) or more separate 

bid envelopes. 

14.2. Bidders shall submit offers that comply with the requirements of the Bidding 

Documents, including the basic technical design as indicated in the drawings and 

specifications.  Unless there is a value engineering clause in the BDS, alternative bids 

shall not be accepted. 

14.3. Each Bidder shall submit only one Bid, either individually or as a partner in a JV.  A 

Bidder who submits or participates in more than one bid (other than as a 

subcontractor if a subcontractor is permitted to participate in more than one bid) will 

cause all the proposals with the Bidder’s participation to be disqualified. This shall be 

without prejudice to any applicable criminal, civil and administrative penalties that 

may be imposed upon the persons and entities concerned. 

15. Bid Prices 

15.1. The contract shall be for the whole Works, as described in ITB Clause 1.1 based on 

the priced Bill of Quantities submitted by the Bidder. 

15.2. The Bidder shall fill in rates and prices for all items of the Works described in the Bill 

of Quantities.  Bids not addressing or providing all of the required items in the 

Bidding Documents including, where applicable, Bill of Quantities, shall be 

considered non-responsive and, thus, automatically disqualified. In this regard, where 

a required item is provided, but no price is indicated, the same shall be considered as 

non-responsive, but specifying a zero (0) or a  dash (-) for the said item would mean 
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that it is being offered for free to the Government, except those required by law or 

regulations to be provided for. 

15.3. All duties, taxes, and other levies payable by the Contractor under the Contract, or for 

any other cause, prior to the deadline for submission of bids, shall be included in the 

rates, prices, and total bid price submitted by the Bidder. 

15.4. All bid prices for the given scope of work in the contract as awarded shall be 

considered as fixed prices, and therefore not subject to price escalation during 

contract implementation, except under extraordinary circumstances as specified in 

GCC Clause 48. Upon the recommendation of the Procuring Entity, price escalation 

may be allowed in extraordinary circumstances as may be determined by the National 

Economic and Development Authority in accordance with the Civil Code of the 

Philippines, and upon approval by the GPPB. Furthermore, in cases where the cost of 

the awarded contract is affected by any applicable new laws, ordinances, regulations, 

or other acts of the GoP, promulgated after the date of bid opening, a contract price 

adjustment shall be made or appropriate relief shall be applied on a no loss-no gain 

basis. 

16. Bid Currencies 

16.1. All bid prices shall be quoted in Philippine Pesos unless otherwise provided in the 

BDS. However, for purposes of bid evaluation, bids denominated in foreign 

currencies shall be converted to Philippine currency based on the exchange rate 

prevailing on the day of the Bid Opening. 

16.2. If so allowed in accordance with ITB Clause 16.1 the Procuring Entity for purposes 

of bid evaluation and comparing the bid prices will convert the amounts in various 

currencies in which the bid price is expressed to Philippine Pesos at the exchange rate 

as published in the Bangko Sentral ng Pilipinas (BSP) reference rate bulletin on the 

day of the bid opening. 

16.3. Unless otherwise specified in the BDS, payment of the contract price shall be made in 

Philippine Pesos. 

17. Bid Validity 

17.1. Bids shall remain valid for the period specified in the BDS which shall not exceed 

one hundred twenty (120) calendar days from the date of the opening of bids. 

17.2. In exceptional circumstances, prior to the expiration of the bid validity period, the 

Procuring Entity may request Bidders to extend the period of validity of their bids. 

The request and the responses shall be made in writing. The bid security described in 

ITB Clause 18 should also be extended corresponding to the extension of the bid 

validity period at the least. A Bidder may refuse the request without forfeiting its bid 

security, but his bid shall no longer be considered for further evaluation and award. A 

Bidder granting the request shall not be required or permitted to modify its bid. 

18. Bid Security  

18.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security in an 

amount stated in the BDS, which shall be not less than the percentage of the ABC in 

accordance with the following schedule: 
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Form of Bid Security 

Amount of Bid Security 

(Not less than the  Percentage of the 

ABC) 

(a) Cash or cashier’s/manager’s check 

issued by a Universal or 

Commercial Bank. 

 

For biddings conducted by LGUs, 

the cashier’s/manager’s check may 

be issued by other banks certified by 

the BSP as authorized to issue such 

financial instrument. 

 

Two percent (2%) 

(b) Bank draft/guarantee or irrevocable 

letter of credit issued by a Universal 

or Commercial Bank: Provided, 

however, that it shall be confirmed 

or authenticated by a Universal or 

Commercial Bank, if issued by a 

foreign bank. 

 

For biddings conducted by LGUs, 

the Bank Draft/ Guarantee, or 

irrevocable letter of credit may be 

issued by other banks certified by 

the BSP as authorized to issue such 

financial instrument. 

 

(c) Surety bond callable upon demand 

issued by a surety or insurance 

company duly certified by the 

Insurance Commission as 

authorized to issue such security; 

and/or 

Five percent (5%) 

The Bid Securing Declaration mentioned above is an undertaking which states, 

among others, that the Bidder shall enter into contract with the procuring entity and 

furnish the performance security required under ITB Clause 32.2, within ten (10) 

calendar days from receipt of the Notice of Award, and commits to pay the 

corresponding amount as fine, and be suspended for a period of time from being 

qualified to participate in any government procurement activity in the event it violates 

any of the conditions stated therein as provided in the guidelines issued by the GPPB. 

18.2. The bid security should be valid for the period specified in the BDS.  Any bid not 

accompanied by an acceptable bid security shall be rejected by the Procuring Entity 

as non-responsive.   

18.3. No bid securities shall be returned to Bidders after the opening of bids and before 

contract signing, except to those that failed or declared as post-disqualified, upon 

submission of a written waiver of their right to file a request for reconsideration 

and/or protest, or lapse of the reglementary period without having filed a request for 

reconsideration or protest.  Without prejudice on its forfeiture, Bid Securities shall be 

returned only after the Bidder with the Lowest Calculated Responsive Bid (LCRB) 



 

21 

has signed the contract and furnished the Performance Security, but in no case later 

than the expiration of the Bid Security validity period indicated in ITB 18.2. 

18.4. Upon signing and execution of the contract, pursuant to ITB 31, and the posting of 

the performance security, pursuant to ITB Clause 32, the successful Bidder’s Bid 

Security will be discharged, but in no case later than the Bid Security validity period 

as indicated in ITB 18.2. 

18.5. The bid security may be forfeited: 

(a) if a Bidder: 

(i) withdraws its bid during the period of bid validity specified in ITB 

Clause 17; 

(ii) does not accept the correction of errors pursuant to ITB Clause 27.3 

(b); 

(iii) has a finding against the veracity of the required documents 

submitted in accordance with ITB Clause 28.2; 

(iv) submission of eligibility requirements containing false information or 

falsified documents; 

(v) submission of bids that contain false information or falsified 

documents, or the concealment of such information in the bids in 

order to influence the outcome of eligibility screening or any other 

stage of the public bidding; 

(vi) allowing the use of one’s name, or using the name of another for 

purposes of public bidding; 

(vii) withdrawal of a bid, or refusal to accept an award, or enter into 

contract with the Government without justifiable cause, after the 

Bidder had been adjudged as having submitted the LCRB; 

(viii) refusal or failure to post the required performance security within the 

prescribed time; 

(ix) refusal to clarify or validate in writing its bid during post-

qualification within a period of seven (7) calendar days from receipt 

of the request for clarification; 

(x) any documented attempt by a Bidder to unduly influence the outcome 

of the bidding in his favor; 

(xi) failure of the potential joint venture partners to enter into the joint 

venture after the bid is declared successful; or 

(xii) all other acts that tend to defeat the purpose of the competitive 

bidding, such as habitually withdrawing from bidding, submitting 

late Bids or patently insufficient bid, for at least three (3) times 

within a year, except for valid reasons. 

(b) if the successful Bidder: 
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(i) fails to sign the contract in accordance with ITB Clause 31; 

(ii) fails to furnish performance security in accordance with ITB Clause 

32. 

19. Format and Signing of Bids  

19.1 Bidders shall submit their bids through their duly authorized representative using the 

appropriate forms provided in Section IX. Bidding Forms on or before the deadline 

specified in the ITB Clause 21 in two (2) separate sealed bid envelopes, and which 

shall be submitted simultaneously. The first shall contain the technical component of 

the bid, including the eligibility requirements under ITB Clause 12.1, and the second 

shall contain the financial component of the bid. This shall also be observed for each 

lot in the case of lot procurement. 

19.2  Forms as mentioned in ITB Clause 19.1 must be completed without any alterations to 

their format, and no substitute form shall be accepted. All blank spaces shall be filled 

in with the information requested. 

19.3  The Bidder shall prepare and submit an original of the first and second envelopes as 

described in ITB Clauses 12 and 13.  In addition, the Bidder shall submit copies of 

the first and second envelopes.  In the event of any discrepancy between the original 

and the copies, the original shall prevail. 

19.4  Each and every page of the Bid Form, including the Bill of Quantities, under Section 

IX hereof, shall be signed by the duly authorized representative/s of the Bidder. 

Failure to do so shall be a ground for the rejection of the bid. 

19.5 Any interlineations, erasures, or overwriting shall be valid only if they are signed or 

initialed by the duly authorized representative/s of the Bidder.  

20. Sealing and Marking of Bids 

20.1. Bidders shall enclose their original eligibility and technical documents described in 

ITB Clause 12, in one sealed envelope marked “ORIGINAL - TECHNICAL 

COMPONENT,” and the original of their financial component in another sealed 

envelope marked “ORIGINAL - FINANCIAL COMPONENT,” sealing them all in 

an outer envelope marked “ORIGINAL BID.”  

20.2. Each copy of the first and second envelopes shall be similarly sealed duly marking 

the inner envelopes as “COPY NO. ___ - TECHNICAL COMPONENT” and “COPY 

NO. ___ – FINANCIAL COMPONENT” and the outer envelope as “COPY NO. 

___,” respectively.  These envelopes containing the original and the copies shall then 

be enclosed in one single envelope.  

20.3. The original and the number of copies of the bid as indicated in the BDS shall be 

typed or written in ink and shall be signed by the Bidder or its duly authorized 

representative/s.   

20.4. All envelopes shall: 

(a) contain the name of the contract to be bid in capital letters; 

(b) bear the name and address of the Bidder in capital letters; 
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(c) be addressed to the Procuring Entity’s BAC in accordance with ITB Clause 

20.1; 

(d) bear the specific identification of this bidding process indicated in the ITB 

Clause 1.2; and 

(e) bear a warning “DO NOT OPEN BEFORE…” the date and time for the 

opening of bids, in accordance with ITB Clause 21. 

20.5. Bid envelopes that are not properly sealed and marked, as required in the bidding 

documents, shall not be rejected, but the Bidder or its duly authorized representative 

shall acknowledge such condition of the bid as submitted. The BAC or the Procuring 

Entity shall assume no responsibility for the misplacement of the contents of the 

improperly sealed or marked bid, or for its premature opening.  

D. Submission and Opening of Bids 

21. Deadline for Submission of Bids 

Bids must be received by the Procuring Entity’s BAC at the address and on or before the date 

and time indicated in the BDS. 

22. Late Bids 

Any bid submitted after the deadline for submission and receipt of bids prescribed by the 

Procuring Entity, pursuant to ITB Clause 21, shall be declared “Late” and shall not be 

accepted by the Procuring Entity. The BAC shall record in the minutes of Bid Submission and 

Opening, the Bidder’s name, its representative and the time the late bid was submitted. 

23. Modification and Withdrawal of Bids 

23.1. The Bidder may modify its bid after it has been submitted; provided that the 

modification is received by the Procuring Entity prior to the deadline prescribed for 

submission and receipt of bids. The Bidder shall not be allowed to retrieve its original 

bid, but shall be allowed to submit another bid equally sealed and properly identified 

in accordance with Clause 20, linked to its original bid marked as “TECHNICAL 

MODIFICATION” or “FINANCIAL MODIFICATION” and stamped “received” by 

the BAC. Bid modifications received after the applicable deadline shall not be 

considered and shall be returned to the Bidder unopened.   

23.2. A Bidder may, through a Letter of Withdrawal, withdraw its bid after it has been 

submitted, for valid and justifiable reason; provided that the Letter of Withdrawal is 

received by the Procuring Entity prior to the deadline prescribed for submission and 

receipt of bids. The Letter of Withdrawal must be executed by the authorized 

representative of the Bidder identified in the Omnibus Sworn Statement, a copy of 

which should be attached to the letter. 

23.3. Bids requested to be withdrawn in accordance with ITB Clause 23.1 shall be returned 

unopened to the Bidders. A Bidder, who has acquired the bidding documents may 

also express its intention not to participate in the bidding through a letter which 

should reach and be stamped by the BAC before the deadline for submission and 

receipt of bids. A Bidder that withdraws its bid shall not be permitted to submit 

another bid, directly or indirectly, for the same contract. 
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23.4. No bid may be modified after the deadline for submission of bids. No bid may be 

withdrawn in the interval between the deadline for submission of bids and the 

expiration of the period of bid validity specified by the Bidder on the Financial Bid 

Form.  Withdrawal of a bid during this interval shall result in the forfeiture of the 

Bidder’s bid security, pursuant to ITB Clause 18.5, and the imposition of 

administrative, civil, and criminal sanctions as prescribed by RA 9184 and its IRR. 

24. Opening and Preliminary Examination of Bids  

24.1. The BAC shall open the Bids in public, immediately after the deadline for the 

submission and receipt of bids in public, as specified in the BDS. In case the Bids 

cannot be opened as scheduled due to justifiable reasons, the BAC shall take custody 

of the Bids submitted and reschedule the opening of Bids on the next working day or 

at the soonest possible time through the issuance of a Notice of Postponement to be 

posted in the PhilGEPS website and the website of the Procuring Entity concerned.  

24.2. Unless otherwise specified in the BDS, the BAC shall open the first bid envelopes 

and determine each Bidder’s compliance with the documents prescribed in ITB 

Clause 12, using a non-discretionary “pass/fail” criterion. If a Bidder submits the 

required document, it shall be rated “passed” for that particular requirement. In this 

regard, bids that fail to include any requirement or are incomplete or patently 

insufficient shall be considered as “failed”. Otherwise, the BAC shall rate the said 

first bid envelope as “passed”. 

24.3. Unless otherwise specified in the BDS, immediately after determining compliance 

with the requirements in the first envelope, the BAC shall forthwith open the second 

bid envelope of each remaining eligible Bidder whose first bid envelope was rated 

“passed.” The second envelope of each complying Bidder shall be opened within the 

same day. In case one or more of the requirements in the second envelope of a 

particular bid is missing, incomplete or patently insufficient, and/or if the submitted 

total bid price exceeds the ABC unless otherwise provided in ITB Clause 13.2, the 

BAC shall rate the bid concerned as “failed.” Only bids that are determined to contain 

all the bid requirements for both components shall be rated “passed” and shall 

immediately be considered for evaluation and comparison. 

24.4. Letters of Withdrawal shall be read out and recorded during bid opening, and the 

envelope containing the corresponding withdrawn bid shall be returned to the Bidder 

unopened. 

24.5. All members of the BAC who are present during bid opening shall initial every page 

of the original copies of all bids received and opened. 

24.6. In the case of an eligible foreign bidder as described in ITB , the following Class “A” 

Documents may be substituted with the appropriate equivalent documents, if any, 

issued by the country of the foreign bidder concerned, which shall likewise be 

uploaded and maintained in the PhilGEPS in accordance with Section 8.5.2 of the 

IRR.: 

a) Registration certificate from the Securities and Exchange Commission (SEC), 

Department of Trade and Industry (DTI) for sole proprietorship, or CDA for 

cooperatives; 

b) Mayor’s/Business permit issued by the local government where the principal 

place of business of the Bidder is located; and 
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c) Audited Financial Statements showing, among others, the prospective Bidder’s 

total and current assets and liabilities stamped “received” by the Bureau of 

Internal Revenue or its duly accredited and authorized institutions, for the 

preceding calendar year which should not be earlier than two years from the date 

of bid submission. 

24.7. Each partner of a joint venture agreement shall likewise submit the document 

required in ITB Clause 12.1(a)(i). Submission of documents required under ITB 

Clauses 12.1(a)(ii) to 12.1(a)(iv) by any of the joint venture partners constitutes 

compliance. 

24.8. The Procuring Entity shall prepare the minutes of the proceedings of the bid opening 

that shall include,  as a minimum: (a) names of Bidders, their bid price (per lot, if 

applicable, and/or including discount, if any), bid security, findings of preliminary 

examination, and whether there is a withdrawal or modification; and (b) attendance 

sheet. The BAC members shall sign the abstract of bids as read.  

24.8.  The Bidders or their duly authorized representatives may attend the opening of bids. 

The BAC shall ensure the integrity, security, and confidentiality of all submitted bids. 

The Abstract of Bids as read and the minutes of the Bid Opening shall be made 

available to the public upon written request and payment of a specified fee to recover 

cost of materials. 

24.9 To ensure transparency and accurate representation of the bid submission, the BAC 

Secretariat shall notify in writing all Bidders whose bids it has received through its 

PhilGEPS-registered physical address or official e-mail address. The notice shall be 

issued within seven (7) calendar days from the date of the bid opening. 

E. Evaluation and Comparison of Bids 

25. Process to be Confidential  

25.1. Members of the BAC, including its staff and personnel, as well as its Secretariat and 

TWG, are prohibited from making or accepting any kind of communication with any 

Bidder regarding the evaluation of their bids until the issuance of the Notice of 

Award, unless otherwise allowed in the case of ITB Clause 26.   

25.2. Any effort by a Bidder to influence the Procuring Entity in the Procuring Entity’s 

decision in respect of bid evaluation, bid comparison or contract award will result in 

the rejection of the Bidder’s bid. 

26. Clarification of Bids  

To assist in the evaluation, comparison and post-qualification of the bids, the Procuring Entity 

may ask in writing any Bidder for a clarification of its bid.  All responses to requests for 

clarification shall be in writing. Any clarification submitted by a Bidder in respect to its bid 

and that is not in response to a request by the Procuring Entity shall not be considered  

27. Detailed Evaluation and Comparison of Bids  

27.1. The Procuring Entity will undertake the detailed evaluation and comparison of Bids 

which have passed the opening and preliminary examination of Bids, pursuant to ITB 

Clause 24, in order to determine the Lowest Calculated Bid. 

27.2. The Lowest Calculated Bid shall be determined in two steps: 
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(a) The detailed evaluation of the financial component of the bids, to establish 

the correct calculated prices of the bids; and 

(b) The ranking of the total bid prices as so calculated from the lowest to highest. 

The bid with the lowest price shall be identified as the Lowest Calculated 

Bid. 

27.3. The Procuring Entity's BAC shall immediately conduct a detailed evaluation of all 

bids rated “passed,” using non-discretionary “pass/fail” criterion. The BAC shall 

consider the following in the evaluation of bids:  

(a) Completeness of the bid. Unless the BDS allows partial bids, bids  not 

addressing or providing all of the required items in the Schedule of 

Requirements including, where applicable, bill of quantities, shall be 

considered non-responsive and, thus, automatically disqualified. In this 

regard, where a required item is provided, but no price is indicated, the same 

shall be considered as non-responsive, but specifying a zero (0) or a dash (-) 

for the said item would mean that it is being offered for free to the Procuring 

Entity, except those required by law or regulations to be provided for; and 

(b) Arithmetical corrections. Consider computational errors and omissions to 

enable proper comparison of all eligible bids.  It may also consider bid 

modifications. Any adjustment shall be calculated in monetary terms to 

determine the calculated prices. 

27.4. Based on the detailed evaluation of bids, those that comply with the above-mentioned 

requirements shall be ranked in the ascending order of their total calculated bid 

prices, as evaluated and corrected for computational errors, discounts and other 

modifications, to identify the Lowest Calculated Bid.  Total calculated bid prices, as 

evaluated and corrected for computational errors, discounts and other modifications, 

which exceed the ABC shall not be considered, unless otherwise indicated in the 

BDS. 

27.5. The Procuring Entity’s evaluation of bids shall be based on the bid price quoted in the 

Bid Form, which includes the Bill of Quantities. 

27.6. Bids shall be evaluated on an equal footing to ensure fair competition.  For this 

purpose, all Bidders shall be required to include in their bids the cost of all taxes, such 

as, but not limited to, value added tax (VAT), income tax, local taxes, and other fiscal 

levies and duties which shall be itemized in the bid form and reflected in the detailed 

estimates.  Such bids, including said taxes, shall be the basis for bid evaluation and 

comparison.  

27.7. If so indicated pursuant to ITB Clause 1.2. Bids are being invited for individual lots 

or for any combination thereof, provided that all Bids and combinations of Bids shall 

be received by the same deadline and opened and evaluated simultaneously so as to 

determine the bid or combination of bids offering the lowest calculated cost to the 

Procuring Entity. Bid prices quoted shall correspond to all of the requirements 

specified for each lot. Bid Security as required by ITB Clause 18 shall be submitted 

for each contract (lot) separately. The basis for evaluation of lots is specified in BDS 

Clause 27.3. 

28. Post Qualification  
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28.1. The BAC shall determine to its satisfaction whether the Bidder that is evaluated as 

having submitted the Lowest Calculated Bid complies with and is responsive to all 

the requirements and conditions specified in ITB Clauses 5, 12, and 13.  

28.2. Within a non-extendible period of five (5) calendar days from receipt by the Bidder of 

the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall 

submit its latest income and business tax returns filed and paid through the BIR 

Electronic Filing and Payment System (eFPS) and other appropriate licenses and 

permits required by law and stated in the BDS.  

Failure to submit any of the post-qualification requirements on time, or a finding 

against the veracity thereof, shall disqualify the Bidder for award.  Provided in the 

event that a finding against the veracity of any of the documents submitted is made, it 

shall cause the forfeiture of the bid security in accordance with Section 69 of the IRR 

of RA 9184. 

28.3. The determination shall be based upon an examination of the documentary evidence 

of the Bidder’s qualifications submitted pursuant to ITB Clauses 12 and 13 , as well 

as other information as the Procuring Entity deems necessary and appropriate, using a 

non-discretionary “pass/fail” criterion, which shall be completed within a period of 

twelve (12) calendar days. 

28.4. If the BAC determines that the Bidder with the Lowest Calculated Bid passes all the 

criteria for post-qualification, it shall declare the said bid as the LCRB, and 

recommend to the HoPE the award of contract to the said Bidder at its submitted 

price or its calculated bid price, whichever is lower, subject to ITB Clause 30.3. 

28.5. A negative determination shall result in rejection of the Bidder’s bid, in which event 

the Procuring Entity shall proceed to the next Lowest Calculated Bid, with a fresh 

period to make a similar determination of that Bidder’s capabilities to perform 

satisfactorily. If the second Bidder, however, fails the post qualification, the 

procedure for post qualification shall be repeated for the Bidder with the next Lowest 

Calculated Bid, and so on until the LCRB is determined for recommendation of 

contract award. 

28.6. Within a period not exceeding fifteen (15) calendar days from the determination by 

the BAC of the LCRB and the recommendation to award the contract, the HoPE or 

his duly authorized representative shall approve or disapprove the said 

recommendation.  

28.7. In the event of disapproval, which shall be based on valid, reasonable, and justifiable 

grounds as provided for under Section 41 of the IRR of RA 9184, the HoPE shall 

notify the BAC and the Bidder in writing of such decision and the grounds for it. 

When applicable, the BAC shall conduct a post-qualification of the Bidder with the 

next Lowest Calculated Bid. A request for reconsideration may be filed by the Bidder 

with the HoPE in accordance with Section 37.1.3 of the IRR of RA 9184. 

29. Reservation Clause 

29.1. Notwithstanding the eligibility or post-qualification of a Bidder, the Procuring Entity 

concerned reserves the right to review its qualifications at any stage of the 

procurement process if it has reasonable grounds to believe that a misrepresentation 

has been made by the said Bidder, or that there has been a change in the Bidder’s 

capability to undertake the project from the time it submitted its eligibility 

requirements.  Should such review uncover any misrepresentation made in the 



 

28 

eligibility and bidding requirements, statements or documents, or any changes in the 

situation of the Bidder which will affect its capability to undertake the project so that 

it fails the preset eligibility or bid evaluation criteria, the Procuring Entity shall 

consider the said Bidder as ineligible and shall disqualify it from submitting a bid or 

from obtaining an award or contract. 

29.2. Based on the following grounds, the Procuring Entity reserves the right to reject any 

and all Bids, declare a Failure of Bidding at any time prior to the contract award, or 

not to award the contract, without thereby incurring any liability, and make no 

assurance that a contract shall be entered into as a result of the bidding:  

(a) If there is prima facie evidence of collusion between appropriate public 

officers or employees of the Procuring Entity, or between the BAC and any 

of the Bidders, or if the collusion is between or among the Bidders 

themselves, or between a Bidder and a third party, including any act which 

restricts, suppresses or nullifies or tends to restrict, suppress or nullify 

competition; 

(b) If the Procuring Entity’s BAC is found to have failed in  following the 

prescribed bidding procedures; or 

(c) For any justifiable and reasonable ground where the award of the contract 

will not redound to the benefit of the GOP as follows:  

(i) If the physical and economic conditions have significantly changed 

so as to render the project no longer economically, financially or 

technically feasible as determined by the HoPE;  

(ii) If the project is no longer necessary as determined by the HoPE; and  

(iii) If the source of funds for the project has been withheld or reduced 

through no fault of the Procuring Entity. 

29.3. In addition, the Procuring Entity may likewise declare a failure of bidding when: 

(a) No bids are received; 

(b) All prospective Bidders are declared ineligible;  

(c) All bids fail to comply with all the bid requirements, fail post-qualification; 

or 

(d) The Bidder with the LCRB refuses, without justifiable cause, to accept the 

award of contract, and no award is made in accordance with Section 40 of the 

IRR of RA 9184. 

F. Award of Contract 

30. Contract Award  

30.1. Subject to ITB Clause 28, the HoPE or its duly authorized representative shall award 

the contract to the Bidder whose bid has been determined to be the LCRB. 

30.2. Prior to the expiration of the period of bid validity, the Procuring Entity shall notify 

the successful Bidder in writing that its bid has been accepted, through a Notice of 
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Award duly received by the Bidder or its representative personally or by registered 

mail or electronically, receipt of which must be confirmed in writing within two (2) 

days by the Bidder with the LCRB and submitted personally or sent by registered 

mail or electronically to the Procuring Entity. 

30.3. Notwithstanding the issuance of the Notice of Award, award of contract shall be 

subject to the following conditions: 

(a) Submission of the following documents within ten (10) calendar days from 

receipt of the Notice of Award: 

(i) In the case of procurement by a Philippine Foreign Service Office or 

Post, the PhilGEPS Registration Number of the winning foreign 

Bidder; or 

(ii) Valid PCAB license and registration for the type and cost of the 

contract to be bid for foreign bidders when the Treaty or International 

or Executive Agreement expressly allows submission of the PCAB 

license and registration for the type and cost of the contract to be bid 

as a pre-condition to the Award;  

(b) Posting of the performance security in accordance with ITB Clause 32; 

(c) Signing of the contract as provided in ITB Clause 31; and 

(d) Approval by higher authority, if required, as provided in Section 37.3 of the 

IRR of RA 9184.  

31. Signing of the Contract 

31.1. At the same time as the Procuring Entity notifies the successful Bidder that its bid has 

been accepted, the Procuring Entity shall send the Contract Form to the Bidder, which 

Contract has been provided in the Bidding Documents, incorporating therein all 

agreements between the parties. 

31.2. Within ten (10) calendar days from receipt of the Notice of Award, the successful 

Bidder shall post the required performance security, sign and date the contract and 

return it to the Procuring Entity. 

31.3. The Procuring Entity shall enter into contract with the successful Bidder within the 

same ten (10)  calendar day period provided that all the documentary requirements 

are complied with. 

31.4. The following documents shall form part of the contract: 

(a) Contract Agreement; 

(b) Bidding Documents; 

(c) Winning Bidder’s bid, including the Technical and Financial Proposals, and 

all other documents/statements submitted (e.g., Bidder’s response to request 

for clarifications on the bid), including corrections to the bid, if any, resulting 

from the Procuring Entity’s bid evaluation; 

(d) Performance Security; 
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(e) Notice of Award of Contract; and 

(f) Other contract documents that may be required by existing laws and/or 

specified in the BDS. 

32. Performance Security  

32.1. To guarantee the faithful performance by the winning Bidder of its obligations under 

the contract, it shall post a performance security within a maximum period of ten (10) 

calendar days from the receipt of the Notice of Award from the Procuring Entity and 

in no case later than the signing of the contract. 

32.2. The Performance Security shall be denominated in Philippine Pesos and posted in 

favor of the Procuring Entity in an amount not less than the percentage of the total 

contract price in accordance with the following schedule: 

Form of Performance Security 

Amount of Performance Security 

(Not less than the Percentage of the 

Total Contract Price) 

(a) Cash or cashier’s/manager’s check 

issued by a Universal or 

Commercial Bank. 

 

For biddings conducted by the 

LGUs, the Cashier’s/Manager’s 

Check may be issued by other 

banks certified by the BSP as 

authorized to issue such financial 

instrument. 

Ten percent (10%) 

(b) Bank draft/guarantee or 

irrevocable letter of credit issued 

by a Universal or Commercial 

Bank: Provided, however, that it 

shall be confirmed or authenticated 

by a Universal or Commercial 

Bank, if issued by a foreign bank. 

 

For biddings conducted by the 

LGUs, Bank Draft/Guarantee, or 

Irrevocable Letter of Credit may 

be issued by other banks certified 

by the BSP as authorized to issue 

such financial instrument. 

(c) Surety bond callable upon demand 

issued by a surety or insurance 

company duly certified by the 

Insurance Commission as 

authorized to issue such security. 

 

Thirty percent (30%) 

32.3. Failure of the successful Bidder to comply with the above-mentioned requirement 

shall constitute sufficient ground for the annulment of the award and forfeiture of the 

bid security, in which event the Procuring Entity shall have a fresh period to initiate 

and complete the post qualification of the second Lowest Calculated Bid. The 

procedure shall be repeated until LCRB is identified and selected for recommendation 
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of contract award. However if no Bidder passed post-qualification, the BAC shall 

declare the bidding a failure and conduct a re-bidding with re-advertisement, if 

necessary. 

33. Notice to Proceed 

Within seven (7) calendar days from the date of approval of the Contract by the appropriate 

government approving authority, the Procuring Entity shall issue the Notice to Proceed (NTP) 

together with a copy or copies of the approved contract to the successful Bidder. All notices 

called for by the terms of the contract shall be effective only at the time of receipt thereof by 

the successful Bidder.  

34. Protest Mechanism 

Decision of the procuring entity at any stage of the procurement process may be questioned in 

accordance with Sections 55 of the IRR of RA 9184.
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Bid Data Sheet 

ITB Clause 
 

1.1 

 

The Procuring Entity is Philippine Science High School-Bicol Region Campus  

The name of the Contract is Upgrading of Electrical System 

The identification number of the Contract is  

2 

The Funding Source is: 

The Government of the Philippines (GoP) through General Appropriations Act (GAA) 

2019 in the amount of Seven Million Five Hundred Thousand  Pesos (PhP 

7,500,000.00) 

The name of the Project is Upgrading of Electrical System 

3.1 No further instructions. 

5.1 No further instructions. 

5.2 Bidding is restricted to eligible bidders as defined in ITB Clause 5.1. 

5.4 (a) No further instructions. 

5.4 (b) 

For this purpose, similar contracts shall refer to contracts which have the same 

major categories of work. Electrical Work. 50%  of the ABC. 

8.1 “Subcontracting is not allowed. 

8.2 “Not applicable.” 

9.1 

The Procuring Entity will hold a pre-bid conference for this Project on December 3, 

2018, 10:00 AM at Seminar Hall, Administration Building, Philippine Science High 

School –Bicol Region Campus. 

10.1 

 

The Procuring Entity’s address is: 

Philippine Science High School-Bicol Region Campus 

Tagongtong, Goa, Camarines Sur 

Cell phone         09175801316 

Email Address: bac@brc.pshs.edu.ph 

 

Contact Person: SEVEDEO J. MALATE 

                          BAC Chairperson 

mailto:bac@brc.pshs.edu.ph
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10.4 No further instructions. 

12.1 No further instructions. 

12.1 (a)(iii) No further instructions. 

12.1(b)(ii.2) The minimum work experience requirements for key personnel are the following: 

Key Personnel                 General Experience         Relevant Experience 

Pre-Detailed Design and Detailed Design 

 

Project Coordinator  - 2 years         

Licensed Civil Engineer – 2 years 

Professional Electrical Engineer – 3 years                    

CADD Operator – 3 years 

 

Construction Phase 

 

Project Manager   - at least 5 years of active professional practice 

Registered Electrical Engineer - at least 3 years of active professional practice 

Electrical Foreman – Registered Master Electrician, at least 3 years of active practice 

Safety Officer – DOLE accredited with COSH Training 

12.1(b)(iii.3) The minimum major equipment requirements are the following: 

Equipment                   Capacity                Number of Units 

Boom Truck                                                      1 

Adjustable Ladder                                            2 

Hot Stick                                                          1 

Digging Shovel                                                1 

Wire Grip                                                        1 

Clampmeter                                                    1 

Insulation tester/megger                                1 

Phase Indicator/checker                               1 

Earth resistance tester                                  1 

Crimping Tools                                             1 

Wire Cutter/puncher                                     1 

 

13.1 “No additional Requirements” 

13.1(b) 

This shall include all of the following documents:  

 

1) Bid prices in the Bill of Quantities; 

2) Detailed estimates, including a summary sheet indicating the unit prices of 

construction materials, labor rates, and equipment rentals used in coming up 

with the Bid; and  
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3) Cash flow by quarter or payment schedule. 

13.2 

The ABC is Seven Million Two Hundred Sixty Four Thousand Pesos (P 

7,264,000.00).  Any bid with a financial component exceeding this amount shall not be 

accepted. 

14.2 “No further instructions.” 

15.4 No further instruction. 

16.1 The bid prices shall be quoted in Philippine Pesos. 

16.3 No further instructions. 

17.1 Bids will be valid until 120 calendar days 

18.1 

The bid security shall be in the form of a Bid Securing Declaration or any of the 

following forms and amounts: 

1. The amount of not less than PhP 145,280.00 (2% of ABC), if bid security is in 

cash, cashier’s/manager’s check, bank draft/guarantee or irrevocable letter of credit; 

2. The amount of not less than PhP 363,200.00 (/ 5% of ABC), if bid security is in 

Surety Bond. 

18.2 The bid security shall be valid until 120 calendar days. 

20.3 

Each Bidder shall submit [1] original and [3] copies of the first and second components 

of its bid. 

21 

The address for submission of bids is  

Philippine Science High School – Bicol Region Campus 

Tagongtong, Goa, Camarines Sur 

 

The deadline for submission of bids is December 17, 2018 at 10:00 in the morning. 

24.1 

The place of bid opening is  

Philippine Science High School – Bicol Region Campus 

Tagongtong, Goa, Camarines Sur 

 

The date and time of bid opening is December 17, 2018 at 10:05 in the morning. 

24.2 No further instructions. 

24.3 No further instructions. 
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27.3 
 Partial bid is not allowed. The infrastructure project is packaged in a single lot and the 

lot shall not be divided into sub-lots for the purpose of bidding, evaluation, and contract 

award. 

In all cases, the NFCC computation, if applicable, must be sufficient for all the 

lots or contracts to be awarded to the Bidder. 

27.4 No further instructions. 

28.2 
Valid PCAB License for Small B-License Category C & D, Electrical Work 

31.4 (f) List of additional contract documents relevant to the Project that may be 

required by existing laws and/or the Procuring Entity, such as construction 

schedule and S-curve, manpower schedule, construction methods, equipment 

utilization schedule, construction safety and health program approved by the 

Department of Labor and Employment, and PERT/CPM or other acceptable 

tools of project scheduling. 
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Section IV. General Conditions of 

Contract
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1. Definitions  

For purposes of this Clause, boldface type is used to identify defined terms. 

1.1. The Arbiter is the person appointed jointly by the Procuring Entity and the 

Contractor to resolve disputes in the first instance, as provided for in GCC Clause 21. 

1.2. Bill of Quantities refers to a list of the specific items of the Work and their 

corresponding unit prices, lump sums, and/or provisional sums. 

1.3. The Completion Date is the date of completion of the Works as certified by the 

Procuring Entity’s Representative, in accordance with GCC Clause 49. 

1.4. The Contract is the contract between the Procuring Entity and the Contractor to 

execute, complete, and maintain the Works. 

1.5 The Contract Effectivity Date is the date of signing of the Contract.  However, the 

contractor shall commence execution of the Works on the Start Date as defined in 

GCC Clause 1.28. 

1.6 The Contract Price is the price stated in the Notice of Award and thereafter to be 

paid by the Procuring Entity to the Contractor for the execution of the Works in 

accordance with this Contract 

1.7 Contract Time Extension is the allowable period for the Contractor to complete the 

Works in addition to the original Completion Date stated in this Contract. 

1.8  The Contractor is the juridical entity whose proposal has been accepted by the 

Procuring Entity and to whom the Contract to execute the Work was awarded. 

1.9  The Contractor’s Bid is the signed offer or proposal submitted by the Contractor to 

the Procuring Entity in response to the Bidding Documents. 

1.10 Days are calendar days; months are calendar months. 

1.11 Dayworks are varied work inputs subject to payment on a time basis for the 

Contractor’s employees and Equipment, in addition to payments for associated 

Materials and Plant. 

1.12 A Defect is any part of the Works not completed in accordance with the Contract. 

1.13  The Defects Liability Certificate is the certificate issued by Procuring Entity’s 

Representative upon correction of defects by the Contractor. 

1.14 The Defects Liability Period is the one year period between contract completion and 

final acceptance within which the Contractor assumes the responsibility to undertake 

the repair of any damage to the Works at his own expense. 

1.15 Drawings are graphical presentations of the Works. They include all supplementary 

details, shop drawings, calculations, and other information provided or approved for 

the execution of this Contract. 
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1.16 Equipment refers to all facilities, supplies, appliances, materials or things required 

for the execution and completion of the Work provided by the Contractor and which 

shall not form or are not intended to form part of the Permanent Works. 

1.17 The Intended Completion Date refers to the date specified in the SCC when the 

Contractor is expected to have completed the Works.  The Intended Completion Date 

may be revised only by the Procuring Entity’s Representative by issuing an extension 

of time or an acceleration order. 

1.18 Materials are all supplies, including consumables, used by the Contractor for 

incorporation in the Works. 

1.19 The Notice to Proceed is a written notice issued by the Procuring Entity or the 

Procuring Entity’s Representative to the Contractor requiring the latter to begin the 

commencement of the work not later than a specified or determinable date. 

1.20 Permanent Works are all permanent structures and all other project features and 

facilities required to be constructed and completed in accordance with this Contract 

which shall be delivered to the Procuring Entity and which shall remain at the Site 

after the removal of all Temporary Works. 

1.21 Plant refers to the machinery, apparatus, and the like intended to form an integral part 

of the Permanent Works. 

1.22 The Procuring Entity is the party who employs the Contractor to carry out the 

Works stated in the SCC. 

1.23 The Procuring Entity’s Representative refers to the Head of the Procuring Entity or 

his duly authorized representative, identified in the SCC, who shall be responsible for 

supervising the execution of the Works and administering this Contract. 

1.24  The Site is the place provided by the Procuring Entity where the Works shall be 

executed and any other place or places which may be designated in the SCC, or 

notified to the Contractor by the Procuring Entity’s Representative as forming part of 

the Site. 

1.25  Site Investigation Reports are those that were included in the Bidding Documents 

and are factual and interpretative reports about the surface and subsurface conditions 

at the Site. 

1.26  Slippage is a delay in work execution occurring when actual accomplishment falls 

below the target as measured by the difference between the scheduled and actual 

accomplishment of the Work by the Contractor as established from the work 

schedule. This is actually described as a percentage of the whole Works.  

1.27 Specifications means the description of Works to be done and the qualities of 

materials to be used, the equipment to be installed and the mode of construction. 

1.28  The Start Date, as specified in the SCC, is the date when the Contractor is obliged to 

commence execution of the Works.  It does not necessarily coincide with any of the 

Site Possession Dates.  

1.29  A Subcontractor is any person or organization to whom a part of the Works has been 

subcontracted by the Contractor, as allowed by the Procuring Entity, but not any 

assignee of such person.  
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1.30 Temporary Works are works designed, constructed, installed, and removed by the 

Contractor that are needed for construction or installation of the Permanent Works. 

1.31 Work(s) refer to the Permanent Works and Temporary Works to be executed by the 

Contractor in accordance with this Contract, including (i) the furnishing of all labor, 

materials, equipment and others incidental, necessary or convenient to the complete 

execution of the Works; (ii) the passing of any tests before acceptance by the 

Procuring Entity’s Representative; (iii) and the carrying out of all duties and 

obligations of the Contractor imposed by this Contract as described in the SCC. 

2. Interpretation 

2.1. In interpreting the Conditions of Contract, singular also means plural, male also 

means female or neuter, and the other way around.  Headings have no significance.  

Words have their normal meaning under the language of this Contract unless 

specifically defined.  The Procuring Entity’s Representative will provide instructions 

clarifying queries about the Conditions of Contract. 

2.2. If sectional completion is specified in the SCC, references in the Conditions of Contract 

to the Works, the Completion Date, and the Intended Completion Date apply to any 

Section of the Works (other than references to the Completion Date and Intended 

Completion Date for the whole of the Works). 

2.3. The documents forming this Contract shall be interpreted in the following order of 

priority: 

a) Contract Agreement; 

b) Bid Data Sheet; 

c) Instructions to Bidders; 

d) Addenda to the Bidding Documents; 

e) Special Conditions of Contract; 

f) General Conditions of Contract; 

g) Specifications; 

h) Bill of Quantities; and 

i) Drawings. 

3. Governing Language and Law 

3.1. This Contract has been executed in the English language, which shall be the binding 

and controlling language for all matters relating to the meaning or interpretation of 

this Contract.  All correspondence and other documents pertaining to this Contract 

which are exchanged by the parties shall be written in English. 

3.2. This Contract shall be interpreted in accordance with the laws of the Republic of the 

Philippines. 

4. Communications 
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Communications between parties that are referred to in the Conditions shall be effective only 

when in writing.  A notice shall be effective only when it is received by the concerned party. 

5. Possession of Site 

5.1. On the date specified in the SCC, the Procuring Entity shall grant the Contractor 

possession of so much of the Site as may be required to enable it to proceed with the 

execution of the Works. If the Contractor suffers delay or incurs cost from failure on 

the part of the Procuring Entity to give possession in accordance with the terms of 

this clause, the Procuring Entity’s Representative shall give the Contractor a Contract 

Time Extension and certify such sum as fair to cover the cost incurred, which sum 

shall be paid by Procuring Entity. 

5.2. If possession of a portion is not given by the date stated in the SCC Clause 5.1, the 

Procuring Entity will be deemed to have delayed the start of the relevant activities.  

The resulting adjustments in contract time to address such delay shall be in 

accordance with GCC Clause 47. 

5.3. The Contractor shall bear all costs and charges for special or temporary right-of-way 

required by it in connection with access to the Site. The Contractor shall also provide 

at his own cost any additional facilities outside the Site required by it for purposes of 

the Works. 

5.4. The Contractor shall allow the Procuring Entity’s Representative and any person 

authorized by the Procuring Entity’s Representative access to the Site and to any 

place where work in connection with this Contract is being carried out or is intended 

to be carried out. 

6. The Contractor’s Obligations 

6.1. The Contractor shall carry out the Works properly and in accordance with this 

Contract. The Contractor shall provide all supervision, labor, Materials, Plant and 

Contractor's Equipment, which may be required. All Materials and Plant on Site shall 

be deemed to be the property of the Procuring Entity. 

6.2. The Contractor shall commence execution of the Works on the Start Date and shall 

carry out the Works in accordance with the Program of Work submitted by the 

Contractor, as updated with the approval of the Procuring Entity’s Representative, 

and complete them by the Intended Completion Date. 

6.3. The Contractor shall be responsible for the safety of all activities on the Site. 

6.4. The Contractor shall carry out all instructions of the Procuring Entity’s 

Representative that comply with the applicable laws where the Site is located. 

6.5. The Contractor shall employ the key personnel named in the Schedule of Key 

Personnel, as referred to in the SCC, to carry out the supervision of the Works. The 

Procuring Entity will approve any proposed replacement of key personnel only if 

their relevant qualifications and abilities are equal to or better than those of the 

personnel listed in the Schedule. 

6.6. If the Procuring Entity’s Representative asks the Contractor to remove a member of 

the Contractor’s staff or work force, for justifiable cause, the Contractor shall ensure 

that the person leaves the Site within seven (7) days and has no further connection 

with the Work in this Contract. 
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6.7. During Contract implementation, the Contractor and his subcontractors shall abide at 

all times by all labor laws, including child labor related enactments, and other 

relevant rules. 

6.8. The Contractor shall submit to the Procuring Entity for consent the name and 

particulars of the person authorized to receive instructions on behalf of the 

Contractor. 

6.9. The Contractor shall cooperate and share the Site with other contractors, public 

authorities, utilities, and the Procuring Entity between the dates given in the schedule 

of other contractors particularly when they shall require access to the Site.  The 

Contractor shall also provide facilities and services for them during this period.  The 

Procuring Entity may modify the schedule of other contractors, and shall notify the 

Contractor of any such modification thereto. 

6.10. Should anything of historical or other interest or of significant value be unexpectedly 

discovered on the Site, it shall be the property of the Procuring Entity.  The 

Contractor shall notify the Procuring Entity’s Representative of such discoveries and 

carry out the Procuring Entity’s Representative’s instructions in dealing with them. 

7. Performance Security 

7.1. Within ten (10) calendar days from receipt of the Notice of Award from the Procuring 

Entity but in no case later than the signing of the contract by both parties, the 

Contractor shall furnish the performance security in any of the forms prescribed in 

ITB Clause 32.2. 

7.2. The performance security posted in favor of the Procuring Entity shall be forfeited in 

the event it is established that the Contractor is in default in any of its obligations 

under the Contract.  

7.3. The performance security shall remain valid until issuance by the Procuring Entity of 

the Certificate of Final Acceptance. 

7.4. The performance security may be released by the Procuring Entity and returned to the 

Contractor after the issuance of the Certificate of Final Acceptance subject to the 

following conditions: 

(a) There are no pending claims against the Contractor or the surety company 

filed by the Procuring Entity; 

(b) The Contractor has no pending claims for labor and materials filed against it; 

and 

(c) Other terms specified in the SCC. 

7.5. The Contractor shall post an additional performance security following the amount 

and form specified in ITB Clause 32.2 to cover any cumulative increase of more than 

ten percent (10%) over the original value of the contract as a result of amendments to 

order or change orders, extra work orders and supplemental agreements, as the case 

may be.  The Contractor shall cause the extension of the validity of the performance 

security to cover approved contract time extensions. 

7.6. In case of a reduction in the contract value or for partially completed Works under the 

contract which are usable and accepted by the Procuring Entity the use of which, in 
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the judgment of the implementing agency or the Procuring Entity, will not affect the 

structural integrity of the entire project, the Procuring Entity shall allow a 

proportional reduction in the original performance security, provided that any such 

reduction is more than ten percent (10%) and that the aggregate of such reductions is 

not more than fifty percent (50%) of the original performance security. 

7.7. Unless otherwise indicated in the SCC, the Contractor, by entering into the Contract 

with the Procuring Entity, acknowledges the right of the Procuring Entity to institute 

action pursuant to  Act 3688 against any subcontractor be they an individual, firm, 

partnership, corporation, or association supplying the Contractor with labor, materials 

and/or equipment for the performance of this Contract. 

8. Subcontracting 

8.1. Unless otherwise indicated in the SCC, the Contractor cannot subcontract Works 

more than the percentage specified in BDS Clause 8.1. 

8.2. Subcontracting of any portion of the Works does not relieve the Contractor of any 

liability or obligation under this Contract.  The Contractor will be responsible for the 

acts, defaults, and negligence of any subcontractor, its agents, servants or workmen as 

fully as if these were the Contractor’s own acts, defaults, or negligence, or those of its 

agents, servants or workmen. 

8.3. If subcontracting is allowed. The contractor may identify its subcontractor during 

contract implementation stage. Subcontractors disclosed and identified during the 

bidding may be changed during the implementation of this Contract. In either case, 

subcontractors must submit the documentary requirements under ITB Clause 12 and 

comply with the eligibility criteria specified in the BDS. In the event that any 

subcontractor is found by any Procuring Entity to be eligible, the subcontracting of 

such portion of the Works shall be disallowed. 

9. Liquidated Damages 

9.1. The Contractor shall pay liquidated damages to the Procuring Entity for each day that 

the Completion Date is later than the Intended Completion Date.  The applicable 

liquidated damages is at least one-tenth (1/10) of a percent of the cost of the 

unperformed portion for every day of delay.  The total amount of liquidated damages 

shall not exceed ten percent (10%) of the amount of the contract.  The Procuring 

Entity may deduct liquidated damages from payments due to the Contractor.  

Payment of liquidated damages shall not affect the Contractor’s liabilities. Once the 

cumulative amount of liquidated damages reaches ten percent (10%) of the amount of 

this Contract, the Procuring Entity may rescind or terminate this Contract, without 

prejudice to other courses of action and remedies available under the circumstances. 

9.2. If the Intended Completion Date is extended after liquidated damages have been paid, 

the Engineer of the Procuring Entity shall correct any overpayment of liquidated 

damages by the Contractor by adjusting the next payment certificate.  

10. Site Investigation Reports 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports referred to 

in the SCC supplemented by any information obtained by the Contractor. 

11. The Procuring Entity, Licenses and Permits 
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The Procuring Entity shall, if requested by the Contractor, assist him in applying for permits, 

licenses or approvals, which are required for the Works. 

12. Contractor’s Risk and Warranty Security 

12.1. The Contractor shall assume full responsibility for the Works from the time project 

construction commenced up to final acceptance by the Procuring Entity and shall be 

held responsible for any damage or destruction of the Works except those occasioned 

by force majeure. The Contractor shall be fully responsible for the safety, protection, 

security, and convenience of his personnel, third parties, and the public at large, as 

well as the Works, Equipment, installation, and the like to be affected by his 

construction work.  

12.2. The defects liability period for infrastructure projects shall be one year from contract 

completion up to final acceptance by the Procuring Entity.  During this period, the 

Contractor shall undertake the repair works, at his own expense, of any damage to the 

Works on account of the use of materials of inferior quality within ninety (90) days 

from the time the HoPE has issued an order to undertake repair.  In case of failure or 

refusal to comply with this mandate, the Procuring Entity shall undertake such repair 

works and shall be entitled to full reimbursement of expenses incurred therein upon 

demand. 

12.3. Unless otherwise indicated in the SCC, in case the Contractor fails to comply with 

the preceding paragraph, the Procuring Entity shall forfeit its performance security, 

subject its property(ies) to attachment or garnishment proceedings, and perpetually 

disqualify it from participating in any public bidding. All payables of the GoP in his 

favor shall be offset to recover the costs.  

12.4. After final acceptance of the Works by the Procuring Entity, the Contractor shall be 

held responsible for “Structural Defects,” i.e., major faults/flaws/deficiencies in one 

or more key structural elements of the project which may lead to structural 

 failure of the completed elements or structure, or “Structural Failures,” i.e., 

where one or more key structural elements in an infrastructure facility fails or 

collapses, thereby rendering the facility or part thereof incapable of withstanding the 

design loads, and/or endangering the safety of the users or the general public: 

(a) Contractor – Where Structural Defects/Failures arise due to faults attributable 

to improper construction, use of inferior quality/substandard materials, and 

any violation of the contract plans and specifications, the contractor shall be 

held liable; 

(b) Consultants – Where Structural Defects/Failures arise due to faulty and/or 

inadequate design and specifications as well as construction supervision, then 

the consultant who prepared the design or undertook construction supervision 

for the project shall be held liable; 

(c) Procuring Entity’s Representatives/Project Manager/Construction Managers 

and Supervisors – The project owner’s representative(s), project manager, 

construction manager, and supervisor(s) shall be held liable in cases where 

the Structural Defects/Failures are due to his/their willful intervention in 

altering the designs and other specifications; negligence or omission in not 

approving or acting on proposed changes to noted defects or deficiencies in 

the design and/or specifications; and the use of substandard construction 

materials in the project; 
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(d) Third Parties - Third Parties shall be held liable in cases where Structural 

Defects/Failures are caused by work undertaken by them such as leaking 

pipes, diggings or excavations, underground cables and electrical wires, 

underground tunnel, mining shaft and the like, in which case the applicable 

warranty to such structure should be levied to third parties for their 

construction or restoration works. 

(e) Users - In cases where Structural Defects/Failures are due to abuse/misuse by 

the end user of the constructed facility and/or non–compliance by a user with 

the technical design limits and/or intended purpose of the same, then the user 

concerned shall be held liable. 

12.5. The warranty against Structural Defects/Failures, except those occasioned on force 

majeure, shall cover the period specified in the SCC reckoned from the date of 

issuance of the Certificate of Final Acceptance by the Procuring Entity.  

12.6. The Contractor shall be required to put up a warranty security in the form of cash, 

bank guarantee, letter of credit, GSIS or surety bond callable on demand, in 

accordance with the following schedule: 

Form of Warranty 

Amount of Warranty Security 

 Not less than the Percentage (%) 

of Total Contract Price 

(a) Cash or letter of credit issued by 

Universal or Commercial bank: provided, 

however, that the letter of credit shall be 

confirmed or authenticated by a Universal 

or Commercial bank, if issued by a 

foreign bank 

Five Percent (5%) 

(b) Bank guarantee confirmed by Universal or 

Commercial bank: provided, however, 

that the letter of credit shall be confirmed 

or authenticated by a Universal or 

Commercial bank, if issued by a foreign 

bank 

Ten Percent (10%) 

(c) Surety bond callable upon demand issued 

by GSIS or any surety or insurance 

company duly certified by the Insurance 

Commission 

Thirty Percent (30%) 

12.7. The warranty security shall be stated in Philippine Pesos and shall remain effective 

for one year from the date of issuance of the Certificate of Final Acceptance by the 

Procuring Entity, and returned only after the lapse of said one year period. 

12.8. In case of structural defects/failure occurring during the applicable warranty period 

provided in GCC Clause 12.5, the Procuring Entity shall undertake the necessary 

restoration or reconstruction works and shall be entitled to full reimbursement by the 

parties found to be liable for expenses incurred therein upon demand, without 

prejudice to the filing of appropriate administrative, civil, and/or criminal charges 

against the responsible persons as well as the forfeiture of the warranty security 

posted in favor of the Procuring Entity. 

13. Liability of the Contractor 



 

46 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability under 

this Contract shall be as provided by the laws of the Republic of the Philippines. 

14. Procuring Entity’s Risk 

14.1. From the Start Date until the Certificate of Final Acceptance has been issued, the 

following are risks of the Procuring Entity: 

(a) The risk of personal injury, death, or loss of or damage to property (excluding 

the Works, Plant, Materials, and Equipment), which are due to: 

(i) any type of use or occupation of the Site authorized by the Procuring 

Entity after the official acceptance of the works; or 

(ii) negligence, breach of statutory duty, or interference with any legal 

right by the Procuring Entity or by any person employed by or 

contracted to him except the Contractor. 

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the 

extent that it is due to a fault of the Procuring Entity or in the Procuring 

Entity’s design, or due to war or radioactive contamination directly affecting 

the country where the Works are to be executed. 

15. Insurance 

15.1. The Contractor shall, under his name and at his own expense, obtain and maintain, for 

the duration of this Contract, the following insurance coverage: 

(a) Contractor’s All Risk Insurance; 

(b) Transportation to the project Site of Equipment, Machinery, and Supplies 

owned by the Contractor; 

(c) Personal injury or death of Contractor’s employees; and 

(d) Comprehensive insurance for third party liability to Contractor’s direct or 

indirect act or omission causing damage to third persons. 

15.2. The Contractor shall provide evidence to the Procuring Entity’s Representative that 

the insurances required under this Contract have been effected and shall, within a 

reasonable time, provide copies of the insurance policies to the Procuring Entity’s 

Representative.  Such evidence and such policies shall be provided to the Procuring 

Entity’s through the Procuring Entity’s Representative. 

15.3. The Contractor shall notify the insurers of changes in the nature, extent, or program 

for the execution of the Works and ensure the adequacy of the insurances at all times 

in accordance with the terms of this Contract and shall produce to the Procuring 

Entity’s Representative the insurance policies in force including the receipts for 

payment of the current premiums. 

The above insurance policies shall be obtained from any reputable insurance 

company approved by the Procuring Entity’s Representative. 

15.4. If the Contractor fails to obtain and keep in force the insurances referred to herein or 

any other insurance which he may be required to obtain under the terms of this 
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Contract, the Procuring Entity may obtain and keep in force any such insurances and 

pay such premiums as may be necessary for the purpose.  From time to time, the 

Procuring Entity may deduct the amount it shall pay for said premiums including 

twenty five percent (25%) therein from any monies due, or which may become due, 

to the Contractor, without prejudice to the Procuring Entity exercising its right to 

impose other sanctions against the Contractor pursuant to the provisions of this 

Contract. 

15.5. In the event the Contractor fails to observe the above safeguards, the Procuring Entity 

may, at the Contractor’s expense, take whatever measure is deemed necessary for its 

protection and that of the Contractor’s personnel and third parties, and/or order the 

interruption of dangerous Works.  In addition, the Procuring Entity may refuse to 

make the payments under GCC Clause 40 until the Contractor complies with this 

Clause. 

15.6. The Contractor shall immediately replace the insurance policy obtained as required in 

this Contract, without need of the Procuring Entity’s demand, with a new policy 

issued by a new insurance company acceptable to the Procuring Entity for any of the 

following grounds: 

(a) The issuer of the insurance policy to be replaced has:  

(i) become bankrupt;  

(ii) been placed under receivership or under a management committee;  

(iii) been sued for suspension of payment; or 

(iv) been suspended by the Insurance Commission and its license to 

engage in business or its authority to issue insurance policies 

cancelled; or  

(v) Where reasonable grounds exist that the insurer may not be able, 

fully and promptly, to fulfill its obligation under the insurance policy. 

16. Termination for Default of Contractor 

16.1. The Procuring Entity shall terminate this Contract for default when any of the 

following conditions attend its implementation: 

(i) Due to the Contractor’s fault and while the project is on-going, it has incurred 

negative slippage of fifteen percent (15%) or more in accordance with 

Presidential Decree 1870, regardless of whether or not previous warnings and 

notices have been issued for the Contractor to improve his performance; 

(ii) Due to its own fault and after this Contract time has expired, the Contractor 

incurs delay in the completion of the Work after this Contract has expired; or 

(iii) The Contractor: 

(i) abandons the contract Works, refuses or fails to comply with a valid 

instruction of the Procuring Entity or fails to proceed expeditiously 

and without delay despite a written notice by the Procuring Entity; 
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(ii) does not actually have on the project Site the minimum essential 

equipment listed on the bid necessary to prosecute the Works in 

accordance with the approved Program of Work and equipment 

deployment schedule as required for the project; 

(iii) does not execute the Works in accordance with this Contract or 

persistently or flagrantly neglects to carry out its obligations under 

this Contract; 

(iv) neglects or refuses to remove materials or to perform a new Work 

that has been rejected as defective or unsuitable; or 

(v) sub-lets any part of this Contract without approval by the Procuring 

Entity. 

16.2. All materials on the Site, Plant, Works, including Equipment purchased and funded 

under the Contract shall be deemed to be the property of the Procuring Entity if this 

Contract is rescinded because of the Contractor’s default. 

17. Termination for Default of Procuring Entity 

The Contractor may terminate this Contract with the Procuring Entity if the works are 

completely stopped for a continuous period of at least sixty (60) calendar days through no 

fault of its own, due to any of the following reasons: 

(a) Failure of the Procuring Entity to deliver, within a reasonable time, supplies, 

materials, right-of-way, or other items it is obligated to furnish under the terms of this 

Contract; or 

(b) The prosecution of the Work is disrupted by the adverse peace and order situation, as 

certified by the Armed Forces of the Philippines Provincial Commander and 

approved by the Secretary of National Defense. 

18. Termination for Other Causes 

18.1. The Procuring Entity may terminate this Contract, in whole or in part, at any time for 

its convenience.  The HoPE may terminate this Contract for the convenience of the 

Procuring Entity if he has determined the existence of conditions that make Project 

Implementation economically, financially or technically impractical and/or 

unnecessary, such as, but not limited to, fortuitous event(s) or changes in law and 

National Government policies. 

18.2. The Procuring Entity or the Contractor may terminate this Contract if the other party 

causes a fundamental breach of this Contract. 

18.3. Fundamental breaches of Contract shall include, but shall not be limited to, the 

following: 

(a) The Contractor stops work for twenty eight (28) days when no stoppage of 

work is shown on the current Program of Work and the stoppage has not been 

authorized by the Procuring Entity’s Representative; 

(b) The Procuring Entity’s Representative instructs the Contractor to delay the 

progress of the Works, and the instruction is not withdrawn within twenty 

eight (28) days; 
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(c) The Procuring Entity shall terminate this Contract if the Contractor is 

declared bankrupt or insolvent as determined with finality by a court of 

competent jurisdiction.  In this event, termination will be without 

compensation to the Contractor, provided that such termination will not 

prejudice or affect any right of action or remedy which has accrued or will 

accrue thereafter to the Procuring Entity and/or the Contractor.  In the case of 

the Contractor's insolvency, any Contractor's Equipment which the Procuring 

Entity instructs in the notice is to be used until the completion of the Works; 

(d) A payment certified by the Procuring Entity’s Representative is not paid by 

the Procuring Entity to the Contractor within eighty four (84) days from the 

date of the Procuring Entity’s Representative’s certificate; 

(e) The Procuring Entity’s Representative gives Notice that failure to correct a 

particular Defect is a fundamental breach of Contract and the Contractor fails 

to correct it within a reasonable period of time determined by the Procuring 

Entity’s Representative; 

(f) The Contractor does not maintain a Security, which is required;  

(g) The Contractor has delayed the completion of the Works by the number of 

days for which the maximum amount of liquidated damages can be paid, as 

defined in the GCC Clause 9; and 

(h) In case it is determined prima facie by the Procuring Entity that the 

Contractor has engaged, before or during the implementation of the contract, 

in unlawful deeds and behaviors relative to contract acquisition and 

implementation, such as, but not limited to, the following:  

(i) corrupt, fraudulent, collusive, coercive, and obstructive  practices as 

defined in ITB Clause 3.1(a), unless otherwise specified in the SCC;  

(ii) drawing up or using forged documents;  

(iii) using adulterated materials, means or methods, or engaging in 

production contrary to rules of science or the trade; and  

(iv) any other act analogous to the foregoing. 

18.4. The Funding Source or the Procuring Entity, as appropriate, will seek to impose the 

maximum civil, administrative and/or criminal penalties available under the 

applicable law on individuals and organizations deemed to be involved with corrupt, 

fraudulent, or coercive practices. 

18.5. When persons from either party to this Contract gives notice of a fundamental breach 

to the Procuring Entity’s Representative  in order to terminate the existing contract 

for a cause other than those listed under GCC Clause 18.3, the Procuring Entity’s 

Representative shall decide whether the breach is fundamental or not. 

18.6. If this Contract is terminated, the Contractor shall stop work immediately, make the 

Site safe and secure, and leave the Site as soon as reasonably possible. 

19. Procedures for Termination of Contracts 
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19.1. The following provisions shall govern the procedures for the termination of this 

Contract: 

(a) Upon receipt of a written report of acts or causes which may constitute 

ground(s) for termination as aforementioned, or upon its own initiative, the 

Procuring Entity shall, within a period of seven (7) calendar days, verify the 

existence of such ground(s) and cause the execution of a Verified Report, 

with all relevant evidence attached; 

(b) Upon recommendation by the Procuring Entity, the HoPE shall terminate this 

Contract only by a written notice to the Contractor conveying the termination 

of this Contract. The notice shall state: 

(i) that this Contract is being terminated for any of the ground(s) afore-

mentioned, and a statement of the acts that constitute the ground(s) 

constituting the same; 

(ii) the extent of termination, whether in whole or in part;  

(iii) an instruction to the Contractor to show cause as to why this Contract 

should not be terminated; and 

(iv) special instructions of the Procuring Entity, if any. 

The Notice to Terminate shall be accompanied by a copy of the Verified 

Report; 

(c) Within a period of seven (7) calendar days from receipt of the Notice of 

Termination, the Contractor shall submit to the HoPE a verified position 

paper stating why the contract should not be terminated.  If the Contractor 

fails to show cause after the lapse of the seven (7) day period, either by 

inaction or by default, the HoPE shall issue an order terminating the contract;  

(d) The Procuring Entity may, at anytime before receipt of the Contractor’s 

verified position paper described in item (c) above withdraw the Notice to 

Terminate if it is determined that certain items or works subject of the notice 

had been completed, delivered, or performed before the Contractor’s receipt 

of the notice;  

(e) Within a non-extendible period of ten (10) calendar days from receipt of the 

verified position paper, the HoPE shall decide whether or not to terminate 

this Contract.  It shall serve a written notice to the Contractor of its decision 

and, unless otherwise provided in the said notice, this Contract is deemed 

terminated from receipt of the Contractor of the notice of decision.  The 

termination shall only be based on the ground(s) stated in the Notice to 

Terminate; and 

(f) The HoPE may create a Contract Termination Review Committee (CTRC) to 

assist him in the discharge of this function.  All decisions recommended by 

the CTRC shall be subject to the approval of the HoPE. 

19.2. Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition of 

additional administrative sanctions as the internal rules of the agency may provide 

and/or further criminal prosecution as provided by applicable laws, the procuring 

entity shall impose on contractors after the termination of the contract the penalty of 



 

51 

suspension for one (1) year for the first offense, suspension for two (2) years for the 

second offense from participating in the public bidding process, for violations 

committed during the contract implementation stage, which include but not limited to 

the following: 

(a) Failure of the contractor, due solely to his fault or negligence, to mobilize and 

start work or performance within the specified period in the Notice to 

Proceed (“NTP”); 

(b) Failure by the contractor to fully and faithfully comply with its contractual 

obligations without valid cause, or failure by the contractor to comply with 

any written lawful instruction of the procuring entity or its representative(s) 

pursuant to the implementation of the contract.  For the procurement of 

infrastructure projects or consultancy contracts, lawful instructions include 

but are not limited to the following: 

(i) Employment of competent technical personnel, competent engineers 

and/or work supervisors; 

(ii) Provision of warning signs and barricades in accordance with 

approved plans and specifications and contract provisions; 

(iii) Stockpiling in proper places of all materials and removal from the 

project site of waste and excess materials, including broken pavement 

and excavated debris in accordance with approved plans and 

specifications and contract provisions; 

(iv) Deployment of committed equipment, facilities, support staff and 

manpower; and 

(v) Renewal of the effectivity dates of the performance security after its 

expiration during the course of contract implementation. 

(c) Assignment and subcontracting of the contract or any part thereof or 

substitution of key personnel named in the proposal without prior written 

approval by the procuring entity. 

(d) Poor performance by the contractor or unsatisfactory quality and/or progress 

of work arising from his fault or negligence as reflected in the Constructor's 

Performance Evaluation System (“CPES”) rating sheet.  In the absence of the 

CPES rating sheet, the existing performance monitoring system of the 

procuring entity shall be applied.  Any of the following acts by the  

Contractor shall be construed as poor performance: 

(i) Negative slippage of 15% and above within the critical path of the 

project due entirely to the fault or negligence of the contractor; and 

(ii) Quality of materials and workmanship not complying with the 

approved specifications arising from the contractor's fault or 

negligence. 

(e) Willful or deliberate abandonment or non-performance of the project or 

contract by the contractor resulting to substantial breach thereof without 

lawful and/or just cause. 
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In addition to the penalty of suspension, the performance security posted by the 

contractor shall also be forfeited. 

20. Force Majeure, Release From Performance 

20.1. For purposes of this Contract the terms “force majeure” and “fortuitous event” may 

be used interchangeably.  In this regard, a fortuitous event or force majeure shall be 

interpreted to mean an event which the Contractor could not have foreseen, or which 

though foreseen, was inevitable.  It shall not include ordinary unfavorable weather 

conditions; and any other cause the effects of which could have been avoided with the 

exercise of reasonable diligence by the Contractor. 

20.2. If this Contract is discontinued by an outbreak of war or by any other event entirely 

outside the control of either the Procuring Entity or the Contractor, the Procuring 

Entity’s Representative shall certify that this Contract has been discontinued.  The 

Contractor shall make the Site safe and stop work as quickly as possible after 

receiving this certificate and shall be paid for all works carried out before receiving it 

and for any Work carried out afterwards to which a commitment was made. 

20.3. If the event continues for a period of eighty four (84) days, either party may then give 

notice of termination, which shall take effect twenty eight (28) days after the giving 

of the notice. 

20.4. After termination, the Contractor shall be entitled to payment of the unpaid balance of 

the value of the Works executed and of the materials and Plant reasonably delivered 

to the Site, adjusted by the following: 

(a) any sum to which the Contractor is entitled under GCC Clause 28; 

(b) the cost of his suspension and demobilization; 

(c) any sum to which the Procuring Entity is entitled. 

20.5. The net balance due shall be paid or repaid within a reasonable time period from the 

time of the notice of termination. 

21. Resolution of Disputes 

21.1. If any dispute or difference of any kind whatsoever shall arise between the parties in 

connection  with the implementation of the contract covered by the Act and this IRR, 

the parties shall make every effort to resolve amicably such dispute or difference by 

mutual consultation. 

21.2. If the Contractor believes that a decision taken by the Procuring Entity’s 

Representative was either outside the authority given to the Procuring Entity’s 

Representative by this Contract or that the decision was wrongly taken, the decision 

shall be referred to the Arbiter indicated in the SCC within fourteen (14) days of the 

notification of the Procuring Entity’s Representative’s decision. 

21.3. Any and all disputes arising from the implementation of this Contract covered by the 

R.A. 9184 and its IRR shall be submitted to arbitration in the Philippines according to 

the provisions of Republic Act No. 876, otherwise known as the “ Arbitration Law” 

and Republic Act 9285, otherwise known as the “Alternative Dispute Resolution Act 

of 2004”: Provided, however, That, disputes that are within the competence of the 

Construction Industry Arbitration Commission to resolve shall be referred thereto.  
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The process of arbitration shall be incorporated as a provision in this Contract that 

will be executed pursuant to the provisions of the Act and its IRR: Provided, further, 

That, by mutual agreement, the parties may agree in writing to resort to other 

alternative modes of dispute resolution.   

22. Suspension of Loan, Credit, Grant, or Appropriation 

In the event that the Funding Source suspends the Loan, Credit, Grant, or Appropriation to the 

Procuring Entity, from which part of the payments to the Contractor are being made: 

(a) The Procuring Entity is obligated to notify the Contractor of such suspension within 

seven (7) days of having received the suspension notice. 

(b) If the Contractor has not received sums due it for work already done within forty five 

(45) days from the time the Contractor’s claim for payment has been certified by the 

Procuring Entity’s Representative, the Contractor may immediately issue a 

suspension of work notice in accordance with GCC Clause 45.2. 

23. Procuring Entity’s Representative’s Decisions 

23.1. Except where otherwise specifically stated, the Procuring Entity’s Representative will 

decide contractual matters between the Procuring Entity and the Contractor in the role 

representing the Procuring Entity.  

23.2. The Procuring Entity’s Representative may delegate any of his duties and 

responsibilities to other people, except to the Arbiter, after notifying the Contractor, 

and may cancel any delegation after notifying the Contractor. 

24. Approval of Drawings and Temporary Works by the Procuring Entity’s Representative 

24.1. All Drawings prepared by the Contractor for the execution of the Temporary Works, 

are subject to prior approval by the Procuring Entity’s Representative before its use.  

24.2. The Contractor shall be responsible for design of Temporary Works. 

24.3. The Procuring Entity’s Representative’s approval shall not alter the Contractor’s 

responsibility for design of the Temporary Works. 

24.4. The Contractor shall obtain approval of third parties to the design of the Temporary 

Works, when required by the Procuring Entity. 

25. Acceleration and Delays Ordered by the Procuring Entity’s Representative 

25.1. When the Procuring Entity wants the Contractor to finish before the Intended 

Completion Date, the Procuring Entity’s Representative will obtain priced proposals 

for achieving the necessary acceleration from the Contractor.  If the Procuring Entity 

accepts these proposals, the Intended Completion Date will be adjusted accordingly 

and confirmed by both the Procuring Entity and the Contractor. 

25.2. If the Contractor’s Financial Proposals for an acceleration are accepted by the 

Procuring Entity, they are incorporated in the Contract Price and treated as a 

Variation. 

26. Extension of the Intended Completion Date 
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26.1. The Procuring Entity’s Representative shall extend the Intended Completion Date if a 

Variation is issued which makes it impossible for the Intended Completion Date to be 

achieved by the Contractor without taking steps to accelerate the remaining work, 

which would cause the Contractor to incur additional costs.  No payment shall be 

made for any event which may warrant the extension of the Intended Completion 

Date. 

26.2. The Procuring Entity’s Representative shall decide whether and by how much to 

extend the Intended Completion Date within twenty one (21) days of the Contractor 

asking the Procuring Entity’s Representative for a decision thereto after fully 

submitting all supporting information.  If the Contractor has failed to give early 

warning of a delay or has failed to cooperate in dealing with a delay, the delay by this 

failure shall not be considered in assessing the new Intended Completion Date. 

27. Right to Vary 

27.1. The Procuring Entity’s Representative with the prior approval of the Procuring Entity 

may instruct Variations, up to a maximum cumulative amount of ten percent (10%) of 

the original contract cost. 

27.2. Variations shall be valued as follows: 

(a) At a lump sum price agreed between the parties;  

(b) where appropriate, at rates in this Contract; 

(c) in the absence of appropriate rates, the rates in this Contract shall be used as 

the basis for valuation; or failing which 

(d) at appropriate new rates, equal to or lower than current industry rates and to 

be agreed upon by both parties and approved by the HoPE. 

28. Contractor's Right to Claim 

If the Contractor incurs cost as a result of any of the events under GCC Clause 13, the 

Contractor shall be entitled to the amount of such cost. If as a result of any of the said events, 

it is necessary to change the Works, this shall be dealt with as a Variation. 

29. Dayworks 

29.1. Subject to GCC Clause 43 on Variation Order, and if applicable as indicated in the 

SCC, the Dayworks rates in the Contractor’s bid shall be used for small additional 

amounts of work only when the Procuring Entity’s Representative has given written 

instructions in advance for additional work to be paid for in that way. 

29.2. All work to be paid for as Dayworks shall be recorded by the Contractor on forms 

approved by the Procuring Entity’s Representative.  Each completed form shall be 

verified and signed by the Procuring Entity’s Representative within two days of the 

work being done. 

29.3. The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks 

forms. 

30. Early Warning 
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30.1. The Contractor shall warn the Procuring Entity’s Representative at the earliest 

opportunity of specific likely future events or circumstances that may adversely affect 

the quality of the work, increase the Contract Price, or delay the execution of the 

Works.  The Procuring Entity’s Representative may require the Contractor to provide 

an estimate of the expected effect of the future event or circumstance on the Contract 

Price and Completion Date.  The estimate shall be provided by the Contractor as soon 

as reasonably possible. 

30.2. The Contractor shall cooperate with the Procuring Entity’s Representative in making 

and considering proposals for how the effect of such an event or circumstance can be 

avoided or reduced by anyone involved in the work and in carrying out any resulting 

instruction of the Procuring Entity’s Representative. 

31. Program of Work 

31.1. Within the time stated in the SCC, the Contractor shall submit to the Procuring 

Entity’s Representative for approval a Program of Work showing the general 

methods, arrangements, order, and timing for all the activities in the Works. 

31.2. An update of the Program of Work shall show the actual progress achieved on each 

activity and the effect of the progress achieved on the timing of the remaining work, 

including any changes to the sequence of the activities. 

31.3. The Contractor shall submit to the Procuring Entity’s Representative for approval an 

updated Program of Work at intervals no longer than the period stated in the SCC.  If 

the Contractor does not submit an updated Program of Work within this period, the 

Procuring Entity’s Representative may withhold the amount stated in the SCC from 

the next payment certificate and continue to withhold this amount until the next 

payment after the date on which the overdue Program of Work has been submitted. 

31.4. The Procuring Entity’s Representative’s approval of the Program of Work shall not 

alter the Contractor’s obligations.  The Contractor may revise the Program of Work 

and submit it to the Procuring Entity’s Representative again at any time.  A revised 

Program of Work shall show the effect of any approved Variations. 

31.5. When the Program of Work is updated, the Contractor shall provide the Procuring 

Entity’s Representative with an updated cash flow forecast.  The cash flow forecast 

shall include different currencies, as defined in the Contract, converted as necessary 

using the Contract exchange rates. 

31.6. All Variations shall be included in updated Program of Work produced by the 

Contractor. 

32. Management Conferences 

32.1. Either the Procuring Entity’s Representative or the Contractor may require the other 

to attend a Management Conference.  The Management Conference shall review the 

plans for remaining work and deal with matters raised in accordance with the early 

warning procedure. 

32.2. The Procuring Entity’s Representative shall record the business of Management 

Conferences and provide copies of the record to those attending the Conference and 

to the Procuring Entity.  The responsibility of the parties for actions to be taken shall 

be decided by the Procuring Entity’s Representative either at the Management 



 

56 

Conference or after the Management Conference and stated in writing to all who 

attended the Conference. 

33. Bill of Quantities 

33.1. The Bill of Quantities shall contain items of work for the construction, installation, 

testing, and commissioning of work to be done by the Contractor. 

33.2. The Bill of Quantities is used to calculate the Contract Price.  The Contractor is paid 

for the quantity of the work done at the rate in the Bill of Quantities for each item. 

33.3. If the final quantity of any work done differs from the quantity in the Bill of 

Quantities for the particular item and is not more than twenty five percent (25%) of 

the original quantity, provided the aggregate changes for all items do not exceed ten 

percent (10%) of the Contract price, the Procuring Entity’s Representative shall make 

the necessary adjustments to allow for the changes subject to applicable laws, rules, 

and regulations. 

33.4. If requested by the Procuring Entity’s Representative, the Contractor shall provide the 

Procuring Entity’s Representative with a detailed cost breakdown of any rate in the 

Bill of Quantities. 

34. Instructions, Inspections and Audits 

34.1. The Procuring Entity’s personnel shall at all reasonable times during construction of 

the Work be entitled to examine, inspect, measure and test the materials and 

workmanship, and to check the progress of the construction.  

34.2. If the Procuring Entity’s Representative instructs the Contractor to carry out a test not 

specified in the Specification to check whether any work has a defect and the test 

shows that it does, the Contractor shall pay for the test and any samples.  If there is no 

defect, the test shall be a Compensation Event. 

34.3. The Contractor shall permit the Funding Source named in the SCC to inspect the 

Contractor’s accounts and records relating to the performance of the Contractor and 

to have them audited by auditors appointed by the Funding Source, if so required by 

the Funding Source. 

35. Identifying Defects 

The Procuring Entity’s Representative shall check the Contractor’s work and notify the 

Contractor of any defects that are found.  Such checking shall not affect the Contractor’s 

responsibilities.  The Procuring Entity’s Representative may instruct the Contractor to search 

uncover defects and test any work that the Procuring Entity’s Representative considers below 

standards and defective. 

36. Cost of Repairs 

Loss or damage to the Works or Materials to be incorporated in the Works between the Start 

Date and the end of the Defects Liability Periods shall be remedied by the Contractor at the 

Contractor’s cost if the loss or damage arises from the Contractor’s acts or omissions. 

37. Correction of Defects 
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37.1. The Procuring Entity’s Representative shall give notice to the Contractor of any 

defects before the end of the Defects Liability Period, which is One (1) year from 

project completion up to final acceptance by the Procuring Entity’s Representative.   

37.2. Every time notice of a defect is given, the Contractor shall correct the notified defect 

within the length of time specified in the Procuring Entity’s Representative’s notice. 

37.3. The Contractor shall correct the defects which he notices himself before the end of 

the Defects Liability Period. 

37.4. The Procuring Entity shall certify that all defects have been corrected. If the 

Procuring Entity considers that correction of a defect is not essential, he can request 

the Contractor to submit a quotation for the corresponding reduction in the Contract 

Price. If the Procuring Entity accepts the quotation, the corresponding change in the 

SCC is a Variation. 

38. Uncorrected Defects 

38.1. The Procuring Entity shall give the Contractor at least fourteen (14) days notice of his 

intention to use a third party to correct a Defect. If the Contractor does not correct the 

Defect himself within the period, the Procuring Entity may have the Defect corrected 

by the third party. The cost of the correction will be deducted from the Contract Price. 

38.2. The use of a third party to correct defects that are uncorrected by the Contractor will 

in no way relieve the Contractor of its liabilities and warranties under the Contract. 

39. Advance Payment 

39.1. The Procuring Entity shall, upon a written request of the contractor which shall be 

submitted as a contract document, make an advance payment to the contractor in an 

amount not exceeding fifteen percent (15%) of the total contract price, to be made in 

lump sum or, at the most two, installments according to a schedule specified in the 

SCC. 

39.2. The advance payment shall be made only upon the submission to and acceptance by 

the Procuring Entity of an irrevocable standby letter of credit of equivalent value 

from a commercial bank, a bank guarantee or a surety bond callable upon demand, 

issued by a surety or insurance company duly licensed by the Insurance Commission 

and confirmed by the Procuring Entity. 

39.3. The advance payment shall be repaid by the Contractor by an amount equal to the 

percentage of the total contract price used for the advance payment. 

39.4. The contractor may reduce his standby letter of credit or guarantee instrument by the 

amounts refunded by the Monthly Certificates in the advance payment. 

39.5. The Procuring Entity will provide an Advance Payment on the Contract Price as 

stipulated in the Conditions of Contract, subject to the maximum amount stated in 

SCC Clause 39.1. 

40. Progress Payments 

40.1. The Contractor may submit a request for payment for Work accomplished.  Such 

request for payment shall be verified and certified by the Procuring Entity’s 

Representative/Project Engineer.  Except as otherwise stipulated in the SCC, 
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materials and equipment delivered on the site but not completely put in place shall not 

be included for payment.   

40.2. The Procuring Entity shall deduct the following from the certified gross amounts to 

be paid to the contractor as progress payment: 

(a) Cumulative value of the work previously certified and paid for. 

(b) Portion of the advance payment to be recouped for the month. 

(c) Retention money in accordance with the condition of contract. 

(d) Amount to cover third party liabilities. 

(e) Amount to cover uncorrected discovered defects in the works. 

40.3. Payments shall be adjusted by deducting therefrom the amounts for advance 

payments and retention.  The Procuring Entity shall pay the Contractor the amounts 

certified by the Procuring Entity’s Representative within twenty eight (28) days from 

the date each certificate was issued.  No payment of interest for delayed payments 

and adjustments shall be made by the Procuring Entity. 

40.4. The first progress payment may be paid by the Procuring Entity to the Contractor 

provided that at least twenty percent (20%) of the work has been accomplished as 

certified by the Procuring Entity’s Representative. 

40.5. Items of the Works for which a price of “0” (zero) has been entered will not be paid 

for by the Procuring Entity and shall be deemed covered by other rates and prices in 

the Contract. 

41. Payment Certificates 

41.1. The Contractor shall submit to the Procuring Entity’s Representative monthly 

statements of the estimated value of the work executed less the cumulative amount 

certified previously. 

41.2. The Procuring Entity’s Representative shall check the Contractor’s monthly statement 

and certify the amount to be paid to the Contractor. 

41.3. The value of Work executed shall: 

(a) be determined by the Procuring Entity’s Representative; 

(b) comprise the value of the quantities of the items in the Bill of Quantities 

completed; and 

(c) include the valuations of approved variations. 

41.4. The Procuring Entity’s Representative may exclude any item certified in a previous 

certificate or reduce the proportion of any item previously certified in any certificate 

in the light of later information. 

42. Retention 
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42.1. The Procuring Entity shall retain from each payment due to the Contractor an amount 

equal to a percentage thereof using the rate as specified in GCC Sub-Clause 42.2. 

42.2. Progress payments are subject to retention of ten percent (10%), referred to as the 

“retention money.”  Such retention shall be based on the total amount due to the 

Contractor prior to any deduction and shall be retained from every progress payment 

until fifty percent (50%) of the value of Works, as determined by the Procuring 

Entity, are completed.  If, after fifty percent (50%) completion, the Work is 

satisfactorily done and on schedule, no additional retention shall be made; otherwise, 

the ten percent (10%) retention shall again be imposed using the rate specified 

therefor. 

42.3. The total “retention money” shall be due for release upon final acceptance of the 

Works.  The Contractor may, however, request the substitution of the retention 

money for each progress billing with irrevocable standby letters of credit from a 

commercial bank, bank guarantees or surety bonds callable on demand, of amounts 

equivalent to the retention money substituted for and acceptable to the Procuring 

Entity, provided that the project is on schedule and is satisfactorily undertaken.  

Otherwise, the ten (10%) percent retention shall be made.  Said irrevocable standby 

letters of credit, bank guarantees and/or surety bonds, to be posted in favor of the 

Government shall be valid for a duration to be determined by the concerned 

implementing office/agency or Procuring Entity and will answer for the purpose for 

which the ten (10%) percent retention is intended, i.e., to cover uncorrected 

discovered defects and third party liabilities. 

42.4. On completion of the whole Works, the Contractor may substitute retention money 

with an “on demand” Bank guarantee in a form acceptable to the Procuring Entity. 

43. Variation Orders 

43.1. Variation Orders may be issued by the Procuring Entity to cover any 

increase/decrease in quantities, including the introduction of new work items that are 

not included in the original contract or reclassification of work items that are either 

due to change of plans, design or alignment to suit actual field conditions resulting in 

disparity between the preconstruction plans used for purposes of bidding and the “as 

staked plans” or construction drawings prepared after a joint survey by the Contractor 

and the Procuring Entity after award of the contract, provided that the cumulative 

amount of the Variation Order does not exceed ten percent (10%) of the original 

project cost. The addition/deletion of Works should be within the general scope of the 

project as bid and awarded. The scope of works shall not be reduced so as to 

accommodate a positive Variation Order. A Variation Order may either be in the form 

of a Change Order or Extra Work Order. 

43.2. A Change Order may be issued by the Procuring Entity to cover any 

increase/decrease in quantities of original Work items in the contract. 

43.3. An Extra Work Order may be issued by the Procuring Entity to cover the introduction 

of new work necessary for the completion, improvement or protection of the project 

which were not included as items of Work in the original contract, such as, where 

there are subsurface or latent physical conditions at the site differing materially from 

those indicated in the contract, or where there are duly unknown physical conditions 

at the site of an unusual nature differing materially from those ordinarily encountered 

and generally recognized as inherent in the Work or character provided for in the 

contract. 
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43.4. Any cumulative Variation Order beyond ten percent (10%) shall be subject of another 

contract to be bid out if the works are separable from the original contract.  In 

exceptional cases where it is urgently necessary to complete the original scope of 

work, the HoPE may authorize a positive Variation Order go beyond ten percent 

(10%) but not more than twenty percent (20%) of the original contract price, subject 

to the guidelines to be determined by the GPPB: Provided, however, That appropriate 

sanctions shall be imposed on the designer, consultant or official responsible for the 

original detailed engineering design which failed to consider the Variation Order 

beyond ten percent (10%). 

43.5. In claiming for any Variation Order, the Contractor shall, within seven (7) calendar 

days after such work has been commenced or after the circumstances leading to such 

condition(s) leading to the extra cost, and within twenty-eight (28) calendar days 

deliver a written communication giving full and detailed particulars of any extra cost 

in order that it may be investigated at that time. Failure to provide either of such 

notices in the time stipulated shall constitute a waiver by the contractor for any claim. 

The preparation and submission of Variation Orders are as follows: 

(a) If the Procuring Entity’s representative/Project Engineer believes that a 

Change Order or Extra Work Order should be issued, he shall prepare the 

proposed Order accompanied with the notices submitted by the Contractor, 

the plans therefore, his computations as to the quantities of the additional 

works involved per item indicating the specific stations where such works are 

needed, the date of his inspections and investigations thereon, and the log 

book thereof, and a detailed estimate of the unit cost of such items of work, 

together with his justifications for the need of such Change Order or Extra 

Work Order, and shall submit the same to the HoPE for approval. 

(b) The HoPE or his duly authorized representative, upon receipt of the proposed 

Change Order or Extra Work Order shall immediately instruct the appropriate 

technical staff or office of the Procuring Entity to conduct an on-the-spot 

investigation to verify the need for the Work to be prosecuted and to review 

the proposed plan, and prices of the work involved.  

(c) The technical staff or appropriate office of the Procuring Entity shall submit a 

report of their findings and recommendations, together with the supporting 

documents, to the Head of Procuring Entity or his duly authorized 

representative for consideration. 

(d) The HoPE or his duly authorized representative, acting upon the 

recommendation of the technical staff or appropriate office, shall approve the 

Change Order or Extra Work Order after being satisfied that the same is 

justified, necessary, and in order. 

(e) The timeframe for the processing of Variation Orders from the preparation up 

to the approval by the Procuring Entity concerned shall not exceed thirty (30) 

calendar days. 

44. Contract Completion 

Once the project reaches an accomplishment of ninety five (95%) of the total contract 

amount, the Procuring Entity may create an inspectorate team to make preliminary inspection 

and submit a punch-list to the Contractor in preparation for the final turnover of the project. 

Said punch-list will contain, among others, the remaining Works, Work deficiencies for 

necessary corrections, and the specific duration/time to fully complete the project considering 
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the approved remaining contract time. This, however, shall not preclude the claim of the 

Procuring Entity for liquidated damages. 

45. Suspension of Work 

45.1. The Procuring Entity shall have the authority to suspend the work wholly or partly by 

written order for such period as may be deemed necessary, due to force majeure or 

any fortuitous events or for failure on the part of the Contractor to correct bad 

conditions which are unsafe for workers or for the general public, to carry out valid 

orders given by the Procuring Entity or to perform any provisions of the contract, or 

due to adjustment of plans to suit field conditions as found necessary during 

construction. The Contractor shall immediately comply with such order to suspend 

the work wholly or partly. 

45.2. The Contractor or its duly authorized representative shall have the right to suspend 

work operation on any or all projects/activities along the critical path of activities 

after fifteen (15) calendar days from date of receipt of written notice from the 

Contractor to the district engineer/regional director/consultant or equivalent official, 

as the case may be, due to the following: 

(a) There exist right-of-way problems which prohibit the Contractor from 

performing work in accordance with the approved construction schedule. 

(b) Requisite construction plans which must be owner-furnished are not issued to 

the contractor precluding any work called for by such plans. 

(c) Peace and order conditions make it extremely dangerous, if not possible, to 

work. However, this condition must be certified in writing by the Philippine 

National Police (PNP) station which has responsibility over the affected area 

and confirmed by the Department of Interior and Local Government (DILG) 

Regional Director. 

(d) There is failure on the part of the Procuring Entity to deliver government-

furnished materials and equipment as stipulated in the contract. 

(e) Delay in the payment of Contractor’s claim for progress billing beyond forty-

five (45) calendar days from the time the Contractor’s claim has been 

certified to by the procuring entity’s authorized representative that the 

documents are complete unless there are justifiable reasons thereof which 

shall be communicated in writing to the Contractor. 

45.3. In case of total suspension, or suspension of activities along the critical path, which is 

not due to any fault of the Contractor, the elapsed time between the effectivity of the 

order suspending operation and the order to resume work shall be allowed the 

Contractor by adjusting the contract time accordingly. 

46. Payment on Termination 

46.1. If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Procuring Entity’s Representative shall issue a certificate for the value 

of the work done and Materials ordered less advance payments received up to the date 

of the issue of the certificate and less the percentage to apply to the value of the work 

not completed, as indicated in the SCC. Additional Liquidated Damages shall not 

apply.  If the total amount due to the Procuring Entity exceeds any payment due to the 

Contractor, the difference shall be a debt payable to the Procuring Entity. 
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46.2. If the Contract is terminated for the Procuring Entity’s convenience or because of a 

fundamental breach of Contract by the Procuring Entity, the Procuring Entity’s 

Representative shall issue a certificate for the value of the work done, Materials 

ordered, the reasonable cost of removal of Equipment, repatriation of the Contractor’s 

personnel employed solely on the Works, and the Contractor’s costs of protecting and 

securing the Works, and less advance payments received up to the date of the 

certificate. 

46.3. The net balance due shall be paid or repaid within twenty eight (28) days from the 

notice of termination. 

46.4. If the Contractor has terminated the Contract under GCC Clauses 17 or 18, the 

Procuring Entity shall promptly return the Performance Security to the Contractor. 

47. Extension of Contract Time 

47.1. Should the amount of additional work of any kind or other special circumstances of 

any kind whatsoever occur such as to fairly entitle the contractor to an extension of 

contract time, the Procuring Entity shall determine the amount of such extension; 

provided that the Procuring Entity is not bound to take into account any claim for an 

extension of time unless the Contractor has, prior to the expiration of the contract 

time and within thirty (30) calendar days after such work has been commenced or 

after the circumstances leading to such claim have arisen, delivered to the Procuring 

Entity notices in order that it could have investigated them at that time. Failure to 

provide such notice shall constitute a waiver by the Contractor of any claim. Upon 

receipt of full and detailed particulars, the Procuring Entity shall examine the facts 

and extent of the delay and shall extend the contract time completing the contract 

work when, in the Procuring Entity’s opinion, the findings of facts justify an 

extension. 

47.2. No extension of contract time shall be granted the Contractor due to (a) ordinary 

unfavorable weather conditions and (b) inexcusable failure or negligence of 

Contractor to provide the required equipment, supplies or materials. 

47.3. Extension of contract time may be granted only when the affected activities fall 

within the critical path of the PERT/CPM network. 

47.4. No extension of contract time shall be granted when the reason given to support the 

request for extension was already considered in the determination of the original 

contract time during the conduct of detailed engineering and in the preparation of the 

contract documents as agreed upon by the parties before contract perfection. 

47.5. Extension of contract time shall be granted for rainy/unworkable days considered 

unfavorable for the prosecution of the works at the site, based on the actual conditions 

obtained at the site, in excess of the number of rainy/unworkable days pre-determined 

by the Procuring Entity in relation to the original contract time during the conduct of 

detailed engineering and in the preparation of the contract documents as agreed upon 

by the parties before contract perfection, and/or for equivalent period of delay due to 

major calamities such as exceptionally destructive typhoons, floods and earthquakes, 

and epidemics, and for causes such as non-delivery on time of materials, working 

drawings, or written information to be furnished by the Procuring Entity, non-

acquisition of permit to enter private properties or non-execution of deed of sale or 

donation within the right-of-way resulting in complete paralyzation of construction 

activities, and other meritorious causes as determined by the Procuring Entity’s 

Representative and approved by the HoPE. Shortage of construction materials, 
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general labor strikes, and peace and order problems that disrupt construction 

operations through no fault of the Contractor may be considered as additional grounds 

for extension of contract time provided they are publicly felt and certified by 

appropriate government agencies such as DTI, DOLE, DILG, and DND, among 

others. The written consent of bondsmen must be attached to any request of the 

Contractor for extension of contract time and submitted to the Procuring Entity for 

consideration and the validity of the Performance Security shall be correspondingly 

extended. 

48. Price Adjustment 

Except for extraordinary circumstances as determined by NEDA and approved by the GPPB, 

no price escalation shall be allowed.  Nevertheless,  in cases where the cost of the awarded 

contract is affected by any applicable new laws, ordinances, regulations, or other acts of the 

GoP, promulgated after the date of bid opening, a contract price adjustment shall be made or 

appropriate relief shall be applied on a no loss-no gain basis. 

49. Completion 

The Contractor shall request the Procuring Entity’s Representative to issue a certificate of 

Completion of the Works, and the Procuring Entity’s Representative will do so upon deciding 

that the work is completed. 

50. Taking Over 

The Procuring Entity shall take over the Site and the Works within seven (7) days from the 

date the Procuring Entity’s Representative issues a certificate of Completion. 

51. Operating and Maintenance Manuals 

51.1. If “as built” Drawings and/or operating and maintenance manuals are required, the 

Contractor shall supply them by the dates stated in the SCC. 

51.2. If the Contractor does not supply the Drawings and/or manuals by the dates stated in 

the SCC, or they do not receive the Procuring Entity’s Representative’s approval, the 

Procuring Entity’s Representative shall withhold the amount stated in the SCC from 

payments due to the Contractor. 
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Special Conditions of Contract 

GCC Clause  

1.17 The Intended Completion Date is 180 calendar days. 

NOTE: The contract duration shall be reckoned from the start date 

and not from contract effectivity date. 

1.22 The Procuring Entity is  

Philippine Science High School – Bicol Region Campus 

Tagongtong, Goa, Camarines Sur 

1.23 The Procuring Entity’s Representative is  

DIR. ELSIE G. FERRER 

Campus Director 

1.24 The Site is located at 

Tagongtong, Goa, Camarines Sur 

1.28 The Start Date is the date of receipt of Notice to Proceed (NTP) 

NOTE: The start date shall be the date of receipt of the Notice to 

Proceed. 

1.31 The Works consist of  

The first phase is the design work; second phase is the construction 

work; third phase is the Testing and Commissioning; last and fourth 

phase is the turn-over, acceptance and approval of the project. The first 

phase has a duration of sixty (60) calendar days and the rest from second 

to fourth phase has a duration of one hundred twenty (120) calendar 

days. 

2.2 The first phase is the design work; second phase is the construction 

work; third phase is the Testing and Commissioning; last and fourth 

phase is the turn-over, acceptance and approval of the project. The first 

phase has a duration of sixty (60) calendar days and the rest from second 

to fourth phase has a duration of one hundred twenty (120) calendar 

days. 

5.1 The Procuring Entity shall give possession of all parts of the Site to the 

Contractor upon NTP. 

6.5 The Contractor shall employ the following Key Personnel:   

Pre-Detailed Design and Detailed Design 

 

Project Coordinator   

Licensed Civil Engineer  

Professional Electrical Engineer  

CADD Operator  
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Construction Phase 

 

Project Manager    

Registered Electrical Engineer  

Electrical Foreman – Registered Master Electrician 

Safety Officer – DOLE accredited with COSH Training                        

 

[NOTE: The names of the Key Personnel and their designation shall be 

filled out by winning contractor prior to contract signing. 

7.4 (c) “No further instructions.” 

7.7 No further instructions. 

8.1 No further instructions. 

10 The site investigation reports are:  

12.3 No further instructions. 

12.5 Fifteen (15) years. 

13 if the Contractor is a joint venture, “All partners to the joint venture shall be 

jointly and severally liable to the Procuring Entity.” 

18.3(h)(i) No further instructions. 

21.2 The Arbiter is:  

29.1 Day works are applicable at the rate shown in the Contractor’s original Bid. 

31.1 The Contractor shall submit the Program of Work to the Procuring Entity’s 

Representative within ten (10) calendar days of delivery of the Notice of 

Award. 

31.3 The period between Program of Work updates is fourteen (14) days. 

The amount to be withheld for late submission of an updated Program of Work 

is ____________. 

34.3 The Funding Source is the Government of the Philippines.  

39.1 The amount of the advance payment is 15% of the Contract Price. 

40.1 Materials and equipment delivered on the site but not completely put in place 

shall be included for payment.  

51.1 The date by which “as built” drawings are required is before full payment of 

the contract. 

51.2 The amount to be withheld for failing to produce “as built” drawings and/or 

operating and maintenance manuals by the date required is ____. 
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TERMS OF REFERENCE 

FOR THE 

 

UPGRADING OF ELECTRICAL SYSTEM 

 IN THE  

DESIGN AND BUILD SCHEME 

 

PHILIPPINE SCIENCE HIGH SCHOOL-BICOL REGION CAMPUS 

TAGONGTONG, GOA, CAMARINES SUR 

 

A. INTRODUCTION 

 

The PHILIPPINE SCIENCE HIGH SCHOOL-BICOL REGION CAMPUS (PSHS-BRC) is 

situated in a six (6) hectare lot at Barangay Tagongtong, Goa, Camarines Sur. It is a campus of the 

Philippine Science High School System, a specialized public science high school in the Philippines. It 

caters to scientifically and mathematically gifted high school students from Bicol Region and nearby 

provinces. 

At present, the school has a student population of 532 and it is projected to reach 600 students by 

next year. It is manned by about 80 office personnel and by the next five (5) years, the school is expecting 

to have a maximum total of 720 students. 

As to its vertical structures, it has several existing buildings such as the Administration Building, 

Academic Building 1 & 2, Dormitory Building 1, 2, and 3, Gymnasium, Auditorium, Canteen and others. 

There are several buildings apt for construction and upgrading in the near future. 

All these buildings get its electric power from the existing 3 x 75kVA transformer bank tapped 

from the local utility company and a 200kVA stand by genset for emergency power supply. 

 

B. BUDGETARY REQUIREMENT 

 

The PHILIPPINE SCIENCE HIGH SCHOOL-BICOL REGION CAMPUS (PSHS-BRC) 

through the approved allocation for the capital outlays under the General Appropriations Act of 2019 

intends to apply the sum of SEVEN MILLION TWO HUNDRED SIXTY FOUR THOUSAND PESOS 

(PhP 7,264,000.00) being the approved budget for the UPGRADING OF ELECTRICAL SYSTEM IN 

THE DESIGN AND BUILD SCHEME. 

 

C. ASSESSMENT OF THE EXISTING ELECTRICAL DISTRIBUTION SYSTEM 

 

1. The campus has a multi building school layouts and located in large area, but with only one load 

center which makes it inefficient, expensive and unsafe. 

2. Power Room is too crowded to accommodate the stand by generator set and Control Panel. 



 

69 

 

3. Main Distribution Panel does not have main circuit breaker. It also lacks OCPD for other branches. 

Metal enclosure for MDP has no covering and not properly maintained. Hence, it is unsafe to 

persons and property. 

4. Manual Transfer Switch (MTS) has the same conditions with MDP. 

5. Main feeder wires are insufficient in size to accommodate the full capacity of the transformers (3 x 

75kVA transformer bank). 

6. Service drop wires were utilized to supply other buildings but were installed improperly and 

therefore is unsafe to property and persons. 

7. There are two (2) transformers concrete flat form available and these can be utilized for the 

upcoming upgrading. 

8. All installations of primary distributions shall comply and conform with NEA standards. Corrective 

measures shall be applied during the upgrading. 

9. Some Over Current Protective Devices (OCPD) were overrated/underrated the same with feeder 

wires and/or service entrance conductors. Furthermore, it does not conform with PEC provision for 

wire sizing and OCPD selection and ratings 

10. Over extended secondary distribution lines were found out. 

11. Protective devices must have ample interrupting current rating. 

12. System and equipment grounding must be in place. 

13. All indoor wirings shall be concealed inside conduits and boxes from surrounding. 

14. All terminations for incoming power supply shall be made only on electrical post with mechanical 

connectors and adhesive insulated tapes. 

15. Termination for all wirings shall only be made on boxes with ample termination space. 

16. Construction of distribution lines shall comply with NEA standards and guidelines. 

17. Size of wire (ACSR) for primary distribution line must be upgraded to accommodate the 

expansion/upgrading and consider future loads. 

 

 

 

D. PROJECT DESCRIPTION 

 

This project entitled UPGRADING OF ELECTRICAL SYSTEM IN THE DESIGN AND BUILD 

SCHEME will be consisting of four phases. The first phase is the design work; second phase is the 

construction work; third phase is the Testing and Commissioning; last and fourth phase is the turn-over, 

acceptance and approval of the project. The first phase has a duration of sixty (60) calendar days and the 

rest from second to fourth phase has a duration of one hundred twenty (120) calendar days. 

This project will be constructed at the PHILIPPINE SCIENCE HIGH SCHOOL-BICOL 

REGION CAMPUS, Barangay Tagongtong, goa, Camarines Sur with an approved budget of  SEVEN 

MILLION TWO HUNDRED SIXTY FOUR THOUSAND PESOS (PhP 7,264,000.00) inclusive of all 

taxes, applicable permits/licenses and clearance fees from government agencies and other related expenses 

for the completion of the said project. 

The budget shall be apportioned to five percent (5%) for the design work (phase 1) while the 

remaining ninety five percent (95%) shall be for the construction work (phase 2), and testing and 

commissioning (phase 3). 

 

E. PROJECT CONCEPT 
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This project involves four (4) phases. The first phase is the; 

Design Work.   This work consists of identifying, investigating, assessing, and documenting the 

requirements for the client. It includes preparation of electrical designs, plans, studies/analysis, technical 

specifications and valuations for all kinds of electrical systems. Cost estimates and contract documents. 

The electrical design shall be in accordance with the latest edition of the Philippine Electrical Code 

(PEC), National Electrical Code (NEC), National Building code (NBC), Philippine Bureau of Product 

Standards, and Labor Standard requirements. 2017 Manual of Professional Practice for Electrical 

Engineering, National Electrification Administration (NEA), Engineering Bulletins and Guidelines on 

Electric Distribution System, Local Utility Company, Environmental Management Bureau, Local 

Government Ordinances and other related standards. 

The electrical design shall be prepared in three (3) sets complying the guidelines set in the Manual 

of Professional Practice for Electrical Engineering. It shall be drawn in standard paper (Standard Form 

Type A-C, PEC 2009). And all documents including design analyses shall be in A-4 size bond paper. 

Soft copy of CAD and seven (7) sets of blueprint copies, together with the original copy shall be 

submitted to the Design and Build Committee. 

Staking sheets for the 7.62/13.2kV primary distribution system shall also be prepared and 

submitted to the Design and Build Committee and as a requirement from the Local Utility Company. 

Set 1: The electrical plan/drawing must contain the following; 

a) Layout of metering equipment and devices from utility tapping point to service entrance equipment 

of the building. 

b) Sub-station system layout (front, side, and back view with elevation). 

c) Primary distribution system layout (single line diagram). 

d) Structural list with pole line hardware. 

e) Secondary distribution system layout (single line diagram) from transformer/s. 

f) Secondary distribution system layout (single line diagram) from stand by genset. 

g) Panel board for every building. 

h) Symbols and legends. 

i) Clearances and dimensions. 

j) Notes. 

k) Other layouts necessary to convey and reflect the intent of the designer as far as installation and 

construction are concerned. 

 

Set 2:  Design analyses must contain the following; 

 Materials and equipment 

a) Determination and sizing of conductors, conduits, and bus bars 

b) Short circuit analysis 

c) Voltage drop calculation 

d) System and equipment grounding 

e) Voltage configurations 

f) Flexibility and provisions for future load growth 

g) Power source 

h) Protection and coordination 
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i) Vegetation management and right of way determination 

j) Others 

 

Set 3:  Specifications, Bill of Quantities, and Cost Estimates must contain the following; 

a) Technical Specifications of the different materials and equipment 

b) Quantity of materials and equipment 

c) Cost estimates including taxes, permits, licenses and clearances 

d) Others 

 

This process shall have a duration of 45 calendar days in which the winning bidder shall prepare and 

submit the detailed electrical design plan duly signed and sealed by a Professional Electrical Engineer. 

The remaining 15 calendar days shall be reserved for the client (Design and Build Committee) to 

review, check and approve the revisions of the designer as suggested and/or required by Design and Build 

Committee. This process shall not exceed a total of 60 calendar days. 

The following guidelines shall be given considerations in the preparation of design work, to wit; 

a) Incoming power supply shall be three (3) phase, 7.62kV/13.2kV pri- 230V sec. tapped from the 

local utility company. 

b) Primary metering shall be upgraded 

c) Replacement of old aged wooden poles. 

d) Replacement of ACSR to bigger size. 

e) Replacement of defective/worn out pole line hardware. 

f) Extension of primary distribution line shall be along and within the boundary line of PSHS-BRC 

property. 

g) Procurement and installation of additional distribution transformers 

h) Utilize and rehabilitate the existing stand by gen set 

i) Procurement of additional electric generator for stand by purposes. 

j) Main feeder wire from transformer/s supplying building/s shall utilize the underground installation. 

k) Cutting of trees shall be avoided unless safety is to be compromised. 

l) Feeder wires and Circuit breakers shall be harmonized to suit to its power requirements for every 

building/s. 

m) All buildings shall be equipped with Manual Transfer Switch (MTS) and sub-meter. 

n) All feeder wires from stand by genset shall likewise adopt the underground installation. 

o) Application of solar panel shall be considered for future use. 

 

Explanatory Notes 

a) While upgrading is the motive of this project, it is but important to replace and adjust the rating of 

the current transformers. The same shall be coordinated and comply with the requirement from the 

local utility company. 

 

b) There are still some electric poles that had been in existence and utilized for a longer period and 

their remaining useful years may be limited and may jeopardize the efficient use of the primary 

distribution line. Hence, replacement is highly recommended. 

 

c) Primary wire (ACSR) shall be replaced to bigger size to allow its full capacity due to additional 

transformer/s and to serve future loads. 
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d) All pole line hardware and its allied materials must be checked for its worthiness, defective 

materials shall be replaced. 

 

e) To maximize the space of the school and safety of all stakeholders, it is recommended to relocate 

the primary distribution line (backbone line inside the school premises) along the property 

boundary line. All lateral arial lines must be constructed by maintaining the minimum horizontal 

distance to buildings. 

 

f) Additional distribution transformers are necessary to put the load nearer to the source as the saying 

goes. This will provide the needed standard utilization voltage in every electric equipment. Rating 

of transformer/s shall have enough capacity to supply the power requirements of the building. 

Transformer/s may either be single phase or three phase. For consideration, the following scheme 

may be adopted; 

 

1. One source of power supply to:  a) Administration Building 

              and stand by genset 1    b) Academic building 1 and 2 

c) Science Laboratory & Technology Bldg. 

       d) Pavilion 

       e) Canteen and Kitchen 

 

2. One source of power supply to:  a) Auditorium 

stand by genset 2   b) Boys’ Dormitory 

      c) Girls’ Dormitory 

      d) E-Learning Center 

      e) Train City (Twin Building) 

      f) Dormitory Building 3 

 

3. One source of power supply to:  a) Academic Building III 

 and stand by genset 3      b) Resource Learning Center 

      c) Property Building 

      d) Material Recovery Facility Bldg. 

 

4. One source of power supply to:  a) Gymnasium 
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     and stand by genset 4   b) Water pumps 

      c) Future buildings 

g)  The existing stand by genset with a rating of 200kvVA has been in use for more than a decade; 

hence, it requires check/tune up and rehabilitation to come up efficiently and may be used as stand 

by genset in any of the above scheme provided that all buildings receive its emergency electric 

power supply. Existing genset room must be modified, rehabilitated, and reconstructed to have 

adequate space for the control panel and spacious area for maintenance works. 

h) Additional procurement of genset/s to augment the existing one is necessary. The genset shall have 

a rating/capacity enough to supply several buildings and may adopt any of the above scheme. The 

use of several genset would limit the use of longer and over extended feeder wire which is 

expensive unsafe and inefficient. The stand by genset shall be enclosed in concrete building 

equipped with noise insulation and other means enough space to accommodate control panel and 

for operation and maintenance purposes.   

 

i) Service lateral conductors and/or service entrance conductors supplying buildings from 

transformer/s shall be installed underground. However, if the distance to the building is less than 

ten (10) meters, arial installation may be utilized. 

 

j) Cutting of tress must be avoided unless safety is to be compromised. 

 

k) Existing feeder wires to buildings may either be small or large for the building being supplied. 

Same with overcurrent protective device for every building. Hence, corrective measures shall be 

done in this aspect. 

 

l) To utilize fully the stand by genset, Manual Transfer Switch (MTS) is required for every building. 

For the meantime, all existing critical buildings must be served by the stand by genset of its 

emergency power. Critical buildings are those that require power and the use of them is 

indispensable. 

 

m)  Understandably, all feeder wire from stand by genset to buildings must be installed underground. 
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LIST OF EXISTING BUILDINGS AND FUTURE EXPANSION AND/OR CONSTRUCTION 

 NAME OF 

BUILDING 
MAIN CB PHASE MAIN FEEDER WIRE 

 1 Guard House 70AT 3Ø 3-50mm
2
 

2 Administration Building 250AT 3Ø 3-150mm
2
 

 3 Sewage Treatment Plant 70AT 1Ø 2-8.0mm
2
 

 4 Pump House n1 30AT 3Ø 3-12mm
2
 

5 Academic Building I 500AT 3Ø 3-100mm
2
 

 6 Academic Building II 400AT 3Ø 3-100mm
2
 

 7 Science Laboratory & 

Technology Bldg 
700AT 3Ø 3-250mm

2 
 + 

1-    38mm
2
 

8 E-Learning Center 50AT 1Ø 3-50mm
2
 

 9 Pavilion 
60AT 1Ø 

2-8.0mm
2 
+ 

1-5.5mm
2
 

10 Canteen 100AT 1Ø 2-8.0mm
2
 

11 Auditorium 100AT 3Ø 3-50mm
2
 

12 Dormitory Building I 

(Boys’Dorm) 
50AT 1Ø #6 Service drop wire 

13 Dormitory Building II (Girls’ 

Dorm) 
250AT 1Ø 2-150mm

2
 

14 Dormitory Building III (Coed 

Dorm) 
600AT 1Ø 2-200mm2  + 1-38mm2 

15 Gymnasium 200AT 3Ø 3-50mm
2
 

16 Pump House 2 60AT 3Ø 3-8mm
2
 

17 Jockey and Fire Pump 70AT 3Ø 3-80mm
2
 

18 Academic building III 300AT 1Ø 2-50mm
2
 

     

EXPANSION/FUTURE BUILDINGS 

 19 Motorpool    
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 20 Greenhouse    

 21 Property Building    

 22 Material Recovery Facility    

 23 Upgrading of Auditorium 

Building 

   

 24 Upgrading of Gymnasium    

25 Planetarium    

 26 Resource Learning and 

Training Center 

   

27 Solar panels for Dormitories    

     

EXISTING STAND BY GENERATOR SET – 1 UNIT 

     

 Rated power 200kVA/160kW 

 Frequency 60Hz 

 Rated voltage 220/127V 

 Rated speed 1,800 rpm 

 Power factor 80% Three phase 

 Rated current 524.8A 

 

The second phase is the; 

Construction work.   This process is the actual construction, erection, wiring installation in all forms, 

procurement, delivery of materials and equipment as required in the detailed electrical design plan 

submitted and approved by the Design and Build Committee (client). 

A Notice to Proceed (NTP) shall be issued by the Head of Procuring Entity (HOPE) upon 

recommendation by the Design and Build Committee for this particular phase only after the detailed 

electrical design plan has been accepted and approved. This phase shall have a duration of 120 calendar 

days. 

Before the construction commences, the following documents, but not limited to,    Clearances, 

permits must be secured and submitted to the Design and Build Committee/HOPE: 
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a) Clearances, Permits (including Building Permit) 

b) EMB and DOE permits for the use of genset and transformers 

c) Permit from local utility company (CASURECO IV) 

d) GANTT CHART or PERT/CPM 

e) Logbook 

f) Organizational Structure and list of personnel 

g) Performance bond 

 

It is understood that the Contractor shall adhere to the approved detailed electrical design plan and 

shall include all works and materials needed for the completion of this project. 

All works shall adhere to Labor, Safety and Health, Environmental, and Technical /standard. 

Construction work shall provide signages or warning devices within the working premises in 

compliance with labor standards. 

The contractor shall provide at his/her own expense a barracks or staff/workers house upon 

approval by the HOPE if they decide to stay inside the campus. Also utility expenses such as water and 

electricity shall likewise be at the contractor’s responsibility. 

In case of discrepancies and/or conflicts as to the interpretation of drawings and specifications, 

same shall be referred to the Design and Build Committee in writing for proper action and final decision. 

 

RECORDS: 

The contractor shall at all times maintain logbook at site for recording of daily activities and shall 

be subjected to inspection by the management. All electrical work/activities shall be recorded on a daily 

basis by the electrical foreman and duly signed by the supervising PEE, REE or RME at least every week 

and thereafter. This logbook shall form part of the required document for billing purposes. 

 

CHANGES, MODIFICATIONS, AND REPLACEMENT OF SPECIFIED MATERIALS: 

The contractor may request changes, modification, and/or replacement of specified materials 

subject to the approval by the Design and Build Committee and the Designing Professional Electrical 

Engineer. The same shall submit shop drawing/s, brochures, and the like as prerequisite and basis for 

approval.  

Any materials not specified herein but shown in the Electrical Plan or necessary for the 

completion of the electrical installation shall be supplied and installed at no additional cost to the Procuring 

Entity. Additional materials as mentioned shall form part of the over-all project. 

 

GUARANTEE: 

The contractor shall guarantee that the workmanship, materials supplied and installed shall be free 

from any defect for a period of one (1) year from date of acceptance. 
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All electrical work herein shall be done under the direct supervision of a duly qualified and licensed 

Professional Electrical Engineer or Registered Electrical Engineer and Electrical Foreman. 

 

CONSTRUCTION PERSONNEL: 

a) Project Manager 

 

The Project Manager shall be a licensed Electrical Engineer with at least five years of active 

professional practice and has handled or managed similar project/s like this.  

b) Electrical Engineer 

 

The Electrical Engineer shall be a Registered Electrical Engineer with at least three (3) years of 

active practice and had handled or managed similar projects like this.  

c) Electrical Foreman 

 

The electrical foreman shall be a Registered Master Electrician or NC II with at least three (3) years 

of active practice and had handled or managed similar project to this.  

d) Safety Officer 

 

The Safety Officer must be an accredited safety practitioner by the Department of Labor (DOLE) 

and must submit his certificate of attendance/completion for COSH (training seminar) 

e) List of Skilled Personnel/Staff 

 

The contractor shall submit the list of skilled personnel, staff, and support workers (A to D) who 

are expected to perform the duties and responsibilities in the actual construction. It shall indicate there the 

name, age, qualifications (trainings/seminars, PRC licenses) and addresses. 

 

The third (3) phase is; 

Test and commissioning.  The process is done to ensure that the electrical construction and installations 

meet the design requirements and is safe. It also ensures the whole project is safe and orderly. Its operation 

guarantee to perform efficiently and reliably and was executed in accordance with the design plan and had 

complied with all laws and ordinances as well as other standards. This process shall be requested in writing 

and witnessed by the Design and Build Committee. 

 

The fourth (4) phase is; 

Turn-over and acceptance of the completed project.  This process is the final and last phase of 

this project. It shall be in writing that the project is finished and completed as scheduled. The same shall be 

received by the Design and Build Committee. 
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F. BIDDING PROCESS 

 

R.A. 9184 known as Philippine Government Procurement Act shall be the basis in the conduct of 

bidding. 

All processes and documents required under this Act shall be strictly adhered to and complied. 

The BAC, with the assistance of the Design and Build Committee shall administer the said bidding process.  

The eligibility requirements for infrastructure projects shall comply with the applicable provisions 

of Section 23-24 of the IRR of R.A. 9184. 

 

G. VARIATION ORDERS 

 

Any errors, omissions, inadequacies and/or failure to comply with the detailed engineering 

design plan and other requirement stipulated herein in the Terms of Reference furnished by the Design and 

Build Committee shall be rectified, and corrected to conform with the said design plan at contractor’s 

responsibility and expense within reasonable time but shall not exceed the allotted duration period of 120 

calendar days.  

As a general rule, changes in design shall be limited only to those that have not been anticipated 

in the approved detailed engineering design plan. 

a. Change Orders resulting from design errors, omissions or non-conformity to the said design plan 

shall affect its integrity, safety, and reliability of the project. It shall be under the responsibility of 

the contractor to correct and rectify any error or omission and to conform with the modified 

specifications and/or design plan at no additional cost the client (PSHS-BRC). 

b. If the contractor suffers delay and/or incurs costs due to changes or errors and/or delay in the 

performance of duty, the contractor shall be entitled to extension of time for the completion of the 

work but not exceed 12 calendar days. 

 

H.    DEFECTS AND LIABILITY 

a) All work herein shall be guaranteed for a period of one (1) year commencing from the time the 

project was accepted and approved by the client (PSHS-BRC) or Design and Build Committee. 

Any defect shall be rectified, corrected, and repaired at no additional cost to the client. This is 

without prejudice, however, to the cost of damages incurred by the contractor and liabilities under 

Section 1723 of New Civil Code of the Philippines. 

b) The contractor shall be liable for any defect in the design and/or failure to complete the project 

within the duration allotted for construction work. 

c) Any slippage shall penalize the design and build contractor at one tenth of one percent (0.10%) per 

day of delay. The equivalent amount will be deducted from the remaining collectibles of the 

contractor. 

 

I. THE IMPLEMENTING AGENCY’S GENERAL RESPONSIBILITY 
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The implementing agency of the project is PSHS-BRC through the Design and Build Committee.  

a) Prepare and discuss the brief design for the project in accordance with PSHS-BRC policies, 

existing codes, traditions, standards, and design criteria stipulated in the Terms of Reference. 

b) Coordinate and assist the Contractor with regards to the implementation of the project. 

c) Conduct regular meetings with the Contractor to facilitate the smooth and harmonious 

implementation of the project. 

d) Receive all documents submitted by the contractor as required. 

e) Facilitate the release of payment to the Contractor. 

 

J.     THE CONTRACTOR’S GENERAL RESPONSIBILITY 

a) The Contractor shall strictly follow the duration period for the implementation of this project from 

phase 1 to 4. But in no case exceed the total duration of 180 calendar days except as stipulated 

herein. 

b) The Contractor shall certify that he has, at his own expense, inspected and examined the proposed 

project site, its surroundings and existing infrastructure and facilities related to the execution of the 

work and has obtained all pieces of information that are considered necessary for the proper 

execution of the work covered under this Terms of Reference.  

c) The Contractor shall ensure that all works at the stages of design, construction, restoration of 

affected areas, and testing and commissioning shall be carried out efficiently and effectively. 

d) The Contractor shall provide PSHS-BRC with complete written reports regarding the existing 

conditions and proposal on how construction can be done efficiently, safely, and without disruption 

of electrical power for more than an hour 

e) The Contractor shall consider the academic calendar schedules and occasions within the school 

campus, and align the contractor’s work schedule/activities to avoid unnecessary disruption of 

school activities and the use of water, power supply and non-usage of the walkways, pathways and 

the like. 

f) The Contractor shall inform PSHS-BRC in advance of any critical events during construction, 

especially when such events can potentially disrupt school activities or affect the safety of the 

students and personnel. 

g) The Contractor shall be PCAB accredited with specialty work in electrical and shall submit 

Construction Safety and Health as required. 

h) The Contractor shall be responsible and accountable for any accident resulting to injury or death 

that might occur during the execution of the project. The Contractor is required to install warning 

signs and barriers for the safety of the general public and PPE for workers and staff. 

i) All work herein shall be under the direct supervision of the Project Manager or Licensed Electrical 

Engineer (PEE/REE) and/or Electrical Foreman. 

 

 

K.    MODE OF PAYMENT  

a)  The PSHS-BRC shall be responsible for processing and payment to the winning bidder 

(Contractor) for the UPGRADING OF ELECTRICAL SYSTEM IN THE DESIGN AND BUILD 

SCHEME through progress billing. However, the Contractor may opt to avail the fifteen percent (15%) 

of the five percent (5%) allotted for design work for mobilization cost. Full payment of the remaining 

ninety percent (90%) shall be paid after the acceptance and approval of the submitted design work by 

the Design and Build Committee. The Committee shall certify that the submitted detailed engineering 

design plan had been complied and approved and indorse the same to the Finance Officer for payment. 

The same procedure shall likewise be applied for construction work (phase 2) which is equivalent to 
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ninety five percent (95%) of the total contract price but in no case shall progress billing be made more 

than once every thirty calendar days. Collection of payment through progress billing shall be made with 

pictures and supporting documents that such collection has shown the equivalent percentage 

completion of work. 

b) All progress billing shall be subject to retention of ten percent (10%) per collection. The total 

retention of ten percent (10%) of the total contract price shall be released within sixty (60) days 

after the turn-over and final acceptance of the project. 

c) The advance payment for mobilization cost shall only be made once the contractor issues its 

irrevocable stand by letter of credit from a reputable bank acceptable to the PSHS-BRC, or GSIS 

Surety Bond of equivalent value, within fifteen (15) days from the signing of the contract 

agreement. 

d) First Billing shall have an accomplishment of at least 20% of the construction phase.  

e) The following documents must be submitted by the Contractor to the Design and Build Committee 

before endorsement to Finance Officer for every collection/billing: 

 1. Letter of request 

 2. Statement of Work Accomplished 

 2. Pictures of the original site and accomplishment for first billing 

 3. Pictures of work accomplished for subsequent billings 

 4. Logbook duly accomplished 

 5. Receipt of payment for water, and electricity, if there is any 

 

L.     POST CONSTRUCTION 

The Contractor shall be responsible for submission of 

a) As-built Layout reflecting therein the changes and modifications if there is any. Soft copy in CAD 

file (USB) and hard copy drawn in a standard paper (Standard Form Type A-C, PEC 2009) and 

blueprint at least five sets 

b) Turn-over of document such as brochures, handbook, operating procedures for genset and the like. 

c) Certificate of warranties for the electrical equipment and guarantee as prescribed above (ex. 

Transformer and stand by genset) 

d) Approved Occupancy Permit. 

e) Certificate of Compliance from the DOE or concerned office, re: use of Genset and transformers 

f) Approved EMB certification/permit  
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Section VII. Drawings 
 

 

 

The actual Drawings, including site plans, are on a separate file and 

may be downloaded from our website: h t t p : // b r c . p s h s . e d u . p h / . 
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Section VIII. Bill of Quantities 
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Republic of the Philippines 

Department of Science and Technology 

PHILIPPINE SCIENCE HIGH SCHOOL-BICOL REGION CAMPUS 

 Tagongtong, Goa, Camarines Sur  

      

SUMMARY FOR THE BILL OF QUANTITIES 

      
Name of Project    : UPGRADING OF ELECTRICAL SYSTEM UNDER DESIGN AND BUILD SCHEME  

    
Contractor: ________________________________________________ 

    
    

    
 CODE /  

ITEM NO.  
 DESCRIPTION OF WORK    

  
 Amount  

  

 PART A   PRELIMINARY AND DETAILED DESIGN STAGE  1 lot 
                         

-    

    
  

  

 PART B  CONSTRUCTION STAGE 1 lot 
                         

-    

          

  GRAND TOTAL     
                         

-    

          

    
    

Amount in Words: _______________________________________________________________________________ 

  

                

_________________________________________________________________________ 

   

 

    

   
 

    

   
 

Submitted by: 

   
 

 

  

   
 

 

  
 

  

   

 

    

   
 

     
 

 

Date: _________________________ 
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BILL OF QUANTITIES 

Name of Project    : UPGRADING OF ELECTRICAL SYSTEM UNDER DESIGN AND BUILD SCHEME 

Name of Bidder     : ______________________________________________________________ 

 

CODE / 

ITEM 

NO.  

DESCRIPTION OF WORK 

Quantity Unit Amount 

PART A PRELIMINARY AND DETAILED DESIGN STAGE 1 lot  

Preliminary and Detailed Design includes the following: 

1. Surveys and investigation of site including boundaries of 

existing adjacent buildings  

2. Detailed preparation and submission of complete set of  plans 

and Specifications which will be needed in the application for 

permits and licences and during construction.  

3. Detailed Estimates, Unit Cost Analysis, Bill of  

Quantities, Computation of Time Duration, Quantity Sheet 

 PART B  CONSTRUCTION STAGE, Phase 1 

        Construction shall include the following items 

consistent with the building and electrical requirements 

as stated in the Philippine Electrical Code, DENR, DOE, and 

CASURECO requirements  

  Amount 

 A. General Requirements 

1. Mobilization/Demobilization 

2. Temporary facilities 

3. Permits, bonds, insurances, testing, billboards, etc 

1 

1 

1 

Lot 

Lot 

lot 

SUB-

TOTAL 

 

 

 B. Siteworks 

        Includes excavation, backfilling, demolition and 

restoration of concrete affected by the installation of 

underground pipes and wiring 

1 lot  

 C, Upgrading of metering equipment 1 lot  
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D. Renovation of exisitng Power House 1 lot  

E. Construction of  Generator Houses 1 lot  

   F. Upgrading of (ACSR) primary distribution line, accessories 

and electric posts  

1 lot  

 G. Construction/Upgrading and wiring installation of secondary 

distribution lines to the differenct buildings 

1 lot  

H. Installation/wiring of Over Current Protective Devices 

   (ATS, MTS, panel boards, circuit breakers, etc) 

1 lot  

I. Procurement/Installation of Distribution Transformers 1 lot  

J. Procurement/Installation and Testing of Generator Sets 1 lot  

TOTAL FOR PART "B", CONSTRUCTION STAGE    

 
GRAND TOTAL  

Amount in Words:       

_________________________________________________________________________ 

Sumitted by: 

___________________________________ 

Date : ___________________________ 
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Section IX. Bidding Forms 
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Bid Form 

 

Date:  ______________________  

IB1 N
o
:  _____________________  

 

To:  PHILIPPINE SCIENCE HIGH SCHOOL – BICOL REGION CAMPUS 

Address: Tagongtong, Goa, Camarines Sur 

We, the undersigned, declare that:  

(a) We have examined and have no reservation to the Bidding Documents, including Addenda, for the 

Contract____________________________________; 

(b) We offer to execute the Works for this Contract in accordance with the Bid and Bid Data Sheet, 

General and Special Conditions of Contract accompanying this Bid; 

The total price of our Bid, excluding any discounts offered below is: [insert information]; 

The discounts offered and the methodology for their application are: [insert information]; 

(c) Our Bid shall be valid for a period of [insert number] days from the date fixed for the Bid 

submission deadline in accordance with the Bidding Documents, and it shall remain binding upon 

us and may be accepted at any time before the expiration of that period; 

(d) If our Bid is accepted, we commit to obtain a Performance Security in the amount of  [insert 

percentage amount] percent of the Contract Price for the due performance of the Contract; 

(e) Our firm, including any subcontractors or suppliers for any part of the Contract, have nationalities 

from the following eligible countries: [insert information]; 

(f) We are not participating, as Bidders, in more than one Bid in this bidding process, other than 

alternative offers in accordance with the Bidding Documents; 

(g) Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any part of the 

Contract, has not been declared ineligible by the Funding Source; 

(h) We understand that this Bid, together with your written acceptance thereof included in your 
notification of award, shall constitute a binding contract between us, until a formal Contract is 

prepared and executed; and 

                                                 

1 If ADB, JICA and WB funded projects, use IFB. 
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(i) We understand that you are not bound to accept the Lowest Calculated Bid or any other Bid that 

you may receive. 

(j) We likewise certify/confirm that the undersigned, is the duly authorized representative of 

the bidder, and granted full power and authority to do, execute and perform any and all acts 

necessary to participate, submit the bid, and to sign and execute the ensuing contract for the 

[Name of Project] of the Philippine Science High School – Bicol Region Campus [Name of the 

Procuring Entity]. 

(k) We acknowledge that failure to sign each and every page of this Bid Form, including the Bill 

of Quantities, shall be a ground for the rejection of our bid. 

 

Name:   

In the capacity of:   

Signed:   

Duly authorized to sign the Bid for and on behalf of:   

Date:  ___________ 
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Form of Contract Agreement 

 

THIS AGREEMENT, made this [insert date] day of [insert month], [insert year] 

between [name and address of PROCURING ENTITY] (hereinafter called the“Entity”) and 

[name and address of Contractor] (hereinafter called the “Contractor”). 

WHEREAS, the Entity is desirous that the Contractor execute [name and 

identification number of contract] (hereinafter called “the Works”) and the Entity has 

accepted the Bid for [insert the amount in specified currency in numbers and words] by the 

Contractor for the execution and completion of such Works and the remedying of any defects 

therein. 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 

1. In this Agreement, words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter 

referred to. 

2. The following documents shall be attached, deemed to form, and be read and 

construed as integral part of this Agreement, to wit: 

(a) General and Special Conditions of Contract; 

(b) Drawings/Plans; 

(c) Specifications; 

(d) Invitation to Bid; 

(e) Instructions to Bidders; 

(f) Bid Data Sheet; 

(g) Addenda and/or Supplemental/Bid Bulletins, if any; 

(h) Bid form, including all the documents/statements contained in the 

Bidder’s bidding envelopes, as annexes, and all other documents 

submitted (e.g., Bidder’s response to request for clarifications on the 

bid), including corrections to the bid, if any, resulting from the 

Procuring Entity’s bid evaluation; 

(i) Eligibility requirements, documents and/or statements; 

(j) Performance Security; 

(k) Notice of Award of Contract and the Bidder’s conforme thereto; 

(l) Other contract documents that may be required by existing laws and/or 

the Entity. 

3. In consideration of the payments to be made by the Entity to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Entity to 
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execute and complete the Works and remedy any defects therein in conformity 

with the provisions of this Contract in all respects. 

4. The Entity hereby covenants to pay the Contractor in consideration of the 

execution and completion of the Works and the remedying of defects wherein, 

the Contract Price or such other sum as may become payable under the 

provisions of this Contract at the times and in the manner prescribed by this 

Contract. 

IN WITNESS whereof the parties thereto have caused this Agreement to be executed 

the day and year first before written. 

Signed, sealed, delivered by  the   (for the Entity) 

Signed, sealed, delivered by  the  (for the Contractor). 

Binding Signature of Procuring Entity  

________________________________________________ 

Binding Signature of Contractor  

_____________________________________________ 

 

[Addendum showing the corrections, if any, made during the Bid evaluation should be 

attached with this agreement] 
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Omnibus Sworn Statement 

 

REPUBLIC OF THE PHILIPPINES ) 

CITY/MUNICIPALITY OF ______ ) S.S. 

 

A F F I D A V I T  

 

 

I,   [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address 

of Affiant], after having been duly sworn in accordance with law, do hereby depose and state 

that: 

 

1. Select one, delete the other: 
 

If a sole proprietorship: I am the sole proprietor or authorized representative of 

[Name of Bidder] with office address at [address of Bidder]; 

 

If a partnership, corporation, cooperative, or joint venture: I am the duly authorized 

and designated representative of [Name of Bidder] with office address at [address of 

Bidder]; 

 

2. Select one, delete the other: 
 

If a sole proprietorship: As the owner and sole proprietor or authorized representative 

of [Name of Bidder], I have full power and authority to do, execute and perform any 

and all acts necessary to participate, submit the bid, and to sign and execute the 

ensuing contract for [Name of the Project] of the [Name of the Procuring Entity] 

[insert “as shown in the attached duly notarized Special Power of Attorney” for the 

authorized representative]; 

 

If a partnership, corporation, cooperative, or joint venture: I am granted full power 

and authority to do, execute and perform any and all acts necessary to participate, 

submit the bid, and to sign and execute the ensuing contract for [Name of the Project] 

of the [Name of the Procuring Entity], accompanied by the duly notarized Special 

Power of Attorney, Board/Partnership Resolution, or Secretary’s Certificate, 

whichever is applicable;  

 

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of 

the Philippines or any of its agencies, offices, corporations, or Local Government 

Units, foreign government/foreign or international financing institution whose 

blacklisting rules have been recognized by the Government Procurement Policy 

Board; 

 

4. Each of the documents submitted in satisfaction of the bidding requirements is an 

authentic copy of the original, complete, and all statements and information provided 

therein are true and correct; 
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5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly 

authorized representative(s) to verify all the documents submitted; 
 

6. Select one, delete the rest: 
 

If a sole proprietorship: The owner or sole proprietor is not related to the Head of the 

Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical 

Working Group, and the BAC Secretariat, the head of the Project Management Office 

or the end-user unit, and the project consultants by consanguinity or affinity up to the 

third civil degree; 
 

If a partnership or cooperative: None of the officers and members of [Name of 

Bidder] is related to the Head of the Procuring Entity, members of the Bids and 

Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, 

the head of the Project Management Office or the end-user unit, and the project 

consultants by consanguinity or affinity up to the third civil degree; 
 

If a corporation or joint venture: None of the officers, directors, and controlling 

stockholders of [Name of Bidder] is related to the Head of the Procuring Entity, 

members of the Bids and Awards Committee (BAC), the Technical Working Group, 

and the BAC Secretariat, the head of the Project Management Office or the end-user 

unit, and the project consultants by consanguinity or affinity up to the third civil 

degree; 
 

7. [Name of Bidder] complies with existing labor laws and standards; and 

 

8. [Name of Bidder] is aware of and has undertaken the following responsibilities as a 

Bidder: 

 

a) Carefully examine all of the Bidding Documents; 
 

b) Acknowledge all conditions, local or otherwise, affecting the implementation of 

the Contract; 
 

c) Made an estimate of the facilities available and needed for the contract to be bid, 

if any; and 
 

d) Inquire or secure Supplemental/Bid Bulletin(s) issued for the [Name of the 

Project]. 
 

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, 

fee, or any form of consideration, pecuniary or otherwise, to any person or official, 

personnel or representative of the government in relation to any procurement project 

or activity. 
 

IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 20__ at 

____________, Philippines. 

      _____________________________________ 

      Bidder’s Representative/Authorized Signatory 
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SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] at [place 

of execution], Philippines. Affiant/s is/are personally known to me and was/were identified 

by me through competent evidence of identity as defined in the 2004 Rules on Notarial 

Practice (A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government 

identification card used], with his/her photograph and signature appearing thereon, with no. 

________ and his/her Community Tax Certificate No. _______ issued on ____ at ______. 

 

 Witness my hand and seal this ___ day of [month] [year].   

 

 

 

      NAME OF NOTARY PUBLIC 

      Serial No. of Commission _______________ 

      Notary Public for _______ until __________ 

      Roll of Attorneys No. __________________ 

      PTR No. ______ [date issued], [place issued] 

      IBP No. ______  [date issued], [place issued] 

 

 

 

Doc. No. _____ 

Page No. _____ 

Book No. _____ 

Series of _____ 

 

 

* This form will not apply for WB funded projects. 
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Bid-Securing Declaration  

 

(REPUBLIC OF THE PHILIPPINES)  

CITY OF _______________________ ) S.S.  

x-------------------------------------------------------x   

 

 

Invitation to Bid  [Insert reference number]  

 

To: [Insert name and address of the Procuring Entity] 

I/We, the undersigned, declare that:  

1. I/We understand that, according to your conditions, bids must be supported by a Bid 

Security, which may be in the form of a Bid-Securing Declaration.  
 

2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any contract 

with any procuring entity for a period of two (2) years upon receipt of your Blacklisting 

Order; and, (b) I/we will pay the applicable fine provided under Section 6 of the 

Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from receipt 

of written demand by the procuring entity for the commission of acts resulting to the 

enforcement of the bid securing declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, 

except 69.1 (f), of the IRR of RA 9184; without prejudice to other legal action the 

government may undertake.  

 

3. I/We understand that this Bid-Securing Declaration shall cease to be valid on the 

following circumstances:  

 

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your 

request;  

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to 

such effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we 

filed a waiver to avail of said right;  

c. I am/we are declared as the bidder with the Lowest Calculated Responsive Bid, and 

I/we have furnished the performance security and signed the Contract.  
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IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this ____ day of [month] 

[year] at [place of execution].  

[Insert NAME OF BIDDER’S AUTHORIZED REPRESENTATIVE]  

[Insert signatory’s legal capacity]  

 

Affiant  

SUBSCRIBED AND SWORN to before me this __ day of [month] [year] at [place of 

execution], Philippines. Affiant/s is/are personally known to me and was/were identified by 

me through competent evidence of identity as defined in the 2004 Rules on Notarial Practice 

(A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government 

identification card used], with his/her photograph and signature appearing thereon, with no. 

______.  

 

Witness my hand and seal this ___ day of [month] [year].  

 

 

 

 

NAME OF NOTARY PUBLIC 

 

 

  

Serial No. of Commission ___________  

Notary Public for ______ until _______  

Roll of Attorneys No. _____  

PTR No. __, [date issued], [place issued]  

IBP No. __, [date issued], [place issued]  

Doc. No. ___  

Page No. ___  

Book No. ___ 

Series of ____. 
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