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Republic of the Philippines
; Department of Science and Technology w
PHILIPPINE SCIENCE HIGH SCHOOL-BICOL REGION CAMPUS
Tagongtong, Goa, Camarines Sur

INVITATION TO APPLY FOR ELIGIBILITY AND TO BID FOR THE SCIENCE
RESEARCH FACILITY UNDER DESIGN AND BUILD SCHEME (REBIDDING)

1. The Philippine Science High School-Bicol Region Campus, through the GAA 2020 intends to
apply the sum of FOUR MILLION EIGHT HUNDRD FIFTY THOUSAND (P4,850,000.00)
PESOS being the Approved Budget for the Contract (ABC) to payments under the contract for the
CONSTRUCTION OF SCIENCE RESEARCH FACILITY under Design and Build Scheme
(Rebidding). Bids received in excess of the ABC shall be automatically rejected at bid opening.

2. The Philippine Science High School-Bicol Region Campus now invites bids for the design and
build of science research facility that includes a functional greenhouse and an adjacent work
management building with provisions for microbiology laboratory facilities for future use.
Completion of the Works is required within two hundred ten calendar days (210). Bidders
should have completed, within ten (10) a contract similar to the Project. The description of an
eligible bidder is contained in the Bidding Documents, particularly, in Section Il. Instructions to
Bidders.

3. Bidding will be conducted through open competitive bidding procedures using non- discretionary
pass/fail criterion as specified in the Implementing Rules and Regulations (IRR) of Republic Act
9184(RA9184),otherwise known as the “Government Procurement Reform Act”.

Bidding is restricted to Filipino citizens/sole proprietorships, partnerships, or organizations with at
least seventy five percent (75%) interest or outstanding capital stock belonging to citizens of the
Philippines.

4. Interested bidders may obtain further information from Philippine Science High School-Bicol
Region Campus and inspect the Bidding Documents at the address given below from 7:30 AM to
4:30 PM.

5. A complete set of Bidding Documents may be acquired by interested Bidders on June 12, 2020
from the address below and upon payment of the applicable fee for the Bidding Documents,
pursuant to the latest Guidelines issued by the GPPB, in the amount of Five Thousand Pesos only
(PhP 5,000.00).

It may also be downloaded free of charge from the website of the Philippine Government
Electronic Procurement System (PhilGEPS) and the website of the Procuring Entity, provided
that bidders shall pay the applicable fee for the Bidding Documents not later than the submission
of their bids.

6. The Philippine Science High School-Bicol Region Campus will hold Pre-Bid Conference on
June 22, 2020, 10 a.m. at the Board Room, Administration Building, Philippine Science High
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7. Bids must be duly received by the BAC Secretariat at the address below on or before July 6,
2020 at 10:00 in the morning. All bids must be accompanied by a bid security in any of the
acceptable forms and in the amount stated in ITB Clausel8.

Bid opening shall be on July 6, 2020, 10:05 at the Board Room, Administration Building
Philippine Science High School-Bicol Region Campus. Bids will be opened in the presence
of the bidders’ representatives who choose to attend at the address below. Late bids shall not
be accepted.

8. Eligible Bidders shall submit a Certified True Copy of valid PCAB license for Size Range —-Small
B, License Category C & D, General Engineering.

9. The Philippine Science High School-Bicol Region Campus reserves the right to accept or reject
any bid, to annul the bidding process, and to reject all bids at any time prior to contract award,
without thereby incurring any liability to the affected bidder or bidders.

10. For further information, please refer to:

b
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Head- BAC Secretariat

Address: Philippine Science High School-Bicol Region Campus
Tagongtong, Goa, Camarines Sur
Telefax: 09175801318

Email Address: bac@brc.pshs.edu.ph



mailto:bac@brc.pshs.edu.ph

1. Documents Comprising the Bid: Eligibility and Technical Components

The first envelope shall contain the following eligibility and technical documents:

(a) Eligibility Documents —

(i)

(i)

PhilGEPS Certificate of Registration and Membership in accordance
with Section 8.5.2 of the IRR, except for foreign bidders participating
in the procurement by a Philippine Foreign Service Office or Post,
which shall submit their eligibility documents under Section 23.1 of
the IRR, provided, that the winning bidder shall register with the
PhilGEPS in accordance with Section 37.1.4 of the IRR;

Statement of all its ongoing government and private contracts,
including contracts awarded but not yet started, if any, whether
similar or not similar in nature and complexity to the contract to be
bid; and

Statement of the Bidder’s Single Largest Completed Contract (SLCC)
similar to the contract to be bid, in accordance with ITB Clause 5.4.

The two statements required above shall indicate for each contract the
following:

(ii.1)  name of the contract;

(ii.2)  date of the contract;

(ii.3)  contract duration;

(ii.4)  owner’s name and address;
(ii.5)  nature of work;

(ii.6)  contractor’s role (whether sole contractor, subcontractor, or
partner in a JV) and percentage of participation;

(ii.7)  total contract value at award;
(ii.8)  date of completion or estimated completion time;
(ii.9)  total contract value at completion, if applicable;

(ii.10) percentages of planned and actual accomplishments, if
applicable; and

(ii.11) value of outstanding works, if applicable.

The statement of the Bidder’s SLCC shall be supported by the Notice
of Award and/or Notice to Proceed, Project Owner’s Certificate of
Final Acceptance issued by the Owner other than the Contractor or the
Constructors Performance Evaluation System (CPES) Final Rating,
which must be at least satisfactory. In case of contracts with the private
sector, an equivalent document shall be submitted:;



(iii)  Unless otherwise provided in the BDS, a valid special PCAB License
in case of joint ventures, and registration for the type and cost of the
contract for this Project;

(iv)  Audited financial statements, stamped “received” by the Bureau
of Internal Revenue (BIR) or its duly accredited and authorized
institutions, for the preceding calendar year, which should not be
earlier than two (2) years from bid submission;

(v) NFCC computation in accordance with ITB Clause 5.5.
g:l ‘6]3” l) l

(vi) If applicable, Joint Venture Agreement (JVA) in accordance with RA
4566.

(b) Technical Documents —

(i) Bid security in accordance with ITB Clause 18. The Bidder shall submit
Bid Securing Declaration or any form of Bid Security in an amount
stated in the BDS:

(i.1) Cash or cashier’s/manager’s check, bank draft/guarantee or an
irrevocable letter of credit issued by a universal or commercial
bank;

(i.2) Surety bond callable upon demand issued by a surety or insurance
company duly certified by the Insurance Commission as
authorized to issue such security.

(ii) Project Requirements, which shall include the following:
(ii.1) Organizational chart for the contract to be bid;

(ii.2) List of contractor’s personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned
to the contract to be bid, with their complete qualification and
experience data. These personnel must meet the required
minimum years of experience set in the BDS; and

(i1.3) List of contractor’s major equipment units, which are owned,
leased, and/or under purchase agreements, supported by proof
of ownership, certification of availability of equipment from
the equipment lessor/vendor for the duration of the project, as
the case may be, which must meet the minimum requirements
for the contract set in the BDS; and

(iii) Omnibus Sworn Statement in accordance with Section 25.3 of
the IRR of RA 9184 and using the form prescribed in the Bidding
Forms.

Additional requirements under Annex G of RA 9184
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Prospective bidder shall submit all the required Class “A” and Class “B” documents for
infrastructure projects based on the provisions of Section 23-24 of the IRR of RA 9184 and also the
following:

1) relevant statements of all on-going, completed, awarded but
not yet started design/design and build related contracts,
curriculum vitae of key staff, partners or principal officers; and

2) valid licenses issued by the Professional Regulatory
Commission (PRC) for design professionals in accordance with

the provisions under Section 24.1(a)(iv)13 of this IRR.

In the submission of bids, the technical proposal (First Envelope) shall contain all the required
documents for infrastructure projects under section 25.2(b) of the IRR of RA 9184 and the following
additional documents:

i. Preliminary Conceptual Design Plans in accordance with the degree of details specified by
PSHS-BRC;

ii. Design and Construction Methods

iii. List of design and construction personnel, to be assigned to the contract to bid, with their
complete qualification and experience data;

iv. Value engineering analysis of design and construction method.

2. Documents Comprising the Bid: Financial Component
The second envelope shall contain the following financial documents:

i. Lump sum bid prices, which shall include the detailed engineering cost, in prescribed
Bid Form;

ii. Detailed estimates including a summary sheet indicating the unit prices of
construction materials, labor rates and equipment rentals used in coming up with the
bid; and

iii. Cash flow by the quarter and payments schedule
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Section I1. Instructions to Bidders



1. Scope of Bid

A. General

1.2.  The Procuring Entity named in the BDS, invites bids for the design and construction
of works, as described in Section VI. Terms of Reference / Specifications.

1.3. The name, identification, and number of lots specific to this bidding are provided in
the BDS. The contracting strategy and basis of evaluation of lots is described in 1TB

Clause 27.

1.4.  The successful Bidder will be expected to complete the Works by the intended
completion date specified in SCC Clause 1.17.

2. Source of Funds

The Procuring Entity has a budget or received funds from the Funding Source named in the
BDS, and in the amount indicated in the BDS. It intends to apply part of the funds received
for the Project, as defined in the BDS, to cover eligible payments under the Contract for the

Works.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

3.1. Unless otherwise specified in the BDS, the Procuring Entity, as well as bidders and
contractors, shall observe the highest standard of ethics during the procurement and
execution of the contract. In pursuance of this policy, the Funding Source:

€)) defines, for purposes of this provision, the terms set forth below as follows:

(i)

(i)

(iii)

(iv)

"corrupt practice” means behavior on the part of officials in the
public or private sectors by which they improperly and unlawfully
enrich themselves, others, or induce others to do so, by misusing the
position in which they are placed, and includes the offering, giving,
receiving, or soliciting of anything of value to influence the action of
any such official in the procurement process or in contract execution;
entering, on behalf of the Procuring Entity, into any contract or
transaction manifestly and grossly disadvantageous to the same,
whether or not the public officer profited or will profit thereby, and
similar acts as provided in Republic Act 3019;

"fraudulent practice” means a misrepresentation of facts in order to
influence a procurement process or the execution of a contract to the
detriment of the Procuring Entity, and includes collusive practices
among Bidders (prior to or after Bid submission) designed to
establish bid prices at artificial, non-competitive levels and to deprive
the Procuring Entity of the benefits of free and open competition;

“collusive practices” means a scheme or arrangement between two or
more Bidders, with or without the knowledge of the Procuring Entity,
designed to establish bid prices at artificial, non-competitive levels;
and

“coercive practices” means harming or threatening to harm, directly
or indirectly, persons, or their property to influence their participation
in a procurement process, or affect the execution of a contract;



3.2.

3.3.

(V) “obstructive practice” is

(aa)  deliberately destroying, falsifying, altering or concealing of
evidence material to an administrative proceedings or
investigation or making false statements to investigators in
order to materially impede an administrative proceedings or
investigation of the Procuring Entity or any foreign
government/foreign or international financing institution into
allegations of a corrupt, fraudulent, coercive or collusive
practice; and/or threatening, harassing or intimidating any
party to prevent it from disclosing its knowledge of matters
relevant to the administrative proceedings or investigation or
from pursuing such proceedings or investigation; or

(bb) acts intended to materially impede the exercise of the
inspection and audit rights of the Procuring Entity or any
foreign government/foreign or international financing
institution herein.

(b) will reject a proposal for award if it determines that the Bidder recommended
for award has engaged in corrupt or fraudulent practices in competing for the
Contract; and

(© will declare a firm ineligible, either indefinitely or for a stated period of time,
to be awarded Contract funded by the Funding Source if it at any time
determines that the firm has engaged in corrupt or fraudulent practices in
competing or, or in executing, a Contract funded by the Funding Source.

Further, the Procuring Entity will seek to impose the maximum civil, administrative,
and/or criminal penalties available under the applicable laws on individuals and
organizations deemed to be involved in any of the practices mentioned in ITB Clause
3.1(a).

Furthermore, the Funding Source and the Procuring Entity reserve the right to inspect
and audit records and accounts of a contractor in the bidding for and performance of a
contract themselves or through independent auditors as reflected in the GCC Clause
34.

Conflict of Interest

4.1.

All Bidders found to have conflicting interests shall be disqualified to participate in
the procurement at hand, without prejudice to the imposition of appropriate
administrative, civil, and criminal sanctions. A Bidder may be considered to have
conflicting interests with another Bidder in any of the events described in paragraphs
(a) through (c) and a general conflict of interest in any of the circumstances set out in
paragraphs (d) through (g) below:

(@) A Bidder has controlling shareholders in common with another Bidder;

(b) A Bidder receives or has received any direct or indirect subsidy from any
other Bidder;

(c) A Bidder has the same legal representative as that of another Bidder for
purposes of this Bid;



4.2.

(d) A Bidder has a relationship, directly or through third parties, that puts them in
a position to have access to information about or influence on the bid of
another Bidder or influence the decisions of the Procuring Entity regarding
this bidding process;

(e) A Bidder submits more than one bid in this bidding process. However, this
does not limit the participation of subcontractors in more than one bid;

() A Bidder who participated as a consultant in the preparation of the design or
technical specifications of the goods and related services that are the subject
of the bid; or

(9) A Bidder who lends, or temporarily seconds, its personnel to firms or
organizations which are engaged in consulting services for the preparation
related to procurement for or implementation of the project, if the personnel
would be involved in any capacity on the same project.

In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents shall
be accompanied by a sworn affidavit of the Bidder that it is not related to the Head of
the Procuring Entity (HoPE), members of the Bids and Awards Committee (BAC),
members of the Technical Working Group (TWG), members of the BAC Secretariat,
the head of the Project Management Office (PMO) or the end-user unit, and the
project consultants, by consanguinity or affinity up to the third civil degree. On the
part of the Bidder, this Clause shall apply to the following persons:

@ If the Bidder is an individual or a sole proprietorship, to the Bidder himself;
(b) If the Bidder is a partnership, to all its officers and members;

(© If the Bidder is a corporation, to all its officers, directors, and controlling
stockholders;

(d) If the Bidder is a cooperative, to all its officers, directors, and controlling
shareholders or members; and

(e) If the Bidder is a joint venture (JV), the provisions of items (a), (b), (c) or (d)
of this Clause shall correspondingly apply to each of the members of the said
JV, as may be appropriate.

Relationship of the nature described above or failure to comply with this Clause will
result in the automatic disqualification of a Bidder.

5. Eligible Bidders

5.1.

Unless otherwise indicated in the BDS, the following persons shall be eligible to
participate in this Bidding:

@ Duly licensed Filipino citizens/sole proprietorships;
(b) Partnerships duly organized under the laws of the Philippines and of which at

least seventy five percent (75%) of the interest belongs to citizens of the
Philippines;
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5.2.

5.3.

5.4.

5.5.

(© Corporations duly organized under the laws of the Philippines, and of which
at least seventy five percent (75%) of the outstanding capital stock belongs to
citizens of the Philippines;

(d) Cooperatives duly organized under the laws of the Philippines.

(e) Persons/entities forming themselves into a JV, i.e., a group of two (2) or more
persons/entities that intend to be jointly and severally responsible or liable for
a particular contract: Provided, however, that, in accordance with Letter of
Instructions No. 630, Filipino ownership or interest of the joint venture
concerned shall be at least seventy five percent (75%): Provided, further, that
joint ventures in which Filipino ownership or interest is less than seventy five
percent (75%) may be eligible where the structures to be built require the
application of techniques and/or technologies which are not adequately
possessed by a person/entity meeting the seventy five percent (75%) Filipino
ownership requirement: Provided, finally, that in the latter case, Filipino
ownership or interest shall not be less than twenty five percent (25%). For
this purpose, Filipino ownership or interest shall be based on the
contributions of each of the members of the joint venture as specified in their
JVA.

The Procuring Entity may also invite foreign bidders when provided for under any
Treaty or International or Executive Agreement as specified in the BDS.

Government owned or controlled corporations (GOCCs) may be eligible to
participate only if they can establish that they (a) are legally and financially
autonomous, (b) operate under commercial law, and (c) are not attached agencies of
the Procuring Entity.

(@) The Bidder must have an experience of having completed a Single Largest
Completed Contract (SLCC) that is similar to this Project, equivalent to at least fifty
percent (50%) of the ABC adjusted, if necessary, by the Bidder to current prices using
the Philippine Statistics Authority (PSA) consumer price index.  However,
contractors under Small A and Small B categories without similar experience on the
contract to be bid may be allowed to bid if the cost of such contract is hot more than
the Allowable Range of Contract Cost (ARCC) of their registration based on the
guidelines as prescribed by the PCAB.

(b)  For Foreign-funded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on another track
record requirement, as specified in the BDS.

For this purpose, contracts similar to the Project shall be those described in the BDS.

The Bidder must submit a computation of its Net Financial Contracting Capacity
(NFCC), which must be at least equal to the ABC to be bid, calculated as follows:

NFCC = [(Current assets minus current liabilities) (15)] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract for this
Project.

The values of the domestic bidder’s current assets and current liabilities shall be
based on the latest Audited Financial Statements (AFS) submitted to the BIR.
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For purposes of computing the foreign bidders’ NFCC, the value of the current assets
and current liabilities shall be based on their audited financial statements prepared in
accordance with international financial reporting standards.

6. Bidder’s Responsibilities

6.1.  The Bidder or its duly authorized representative shall submit a sworn statement in the
form prescribed in Section IX. Bidding Forms as required in 1TB Clause 12.1(b)(iii).

6.2.  The Bidder is responsible for the following:

(@)
(b)

(©

(d)

(€)

()

(9)

(h)

(i)

)

Having taken steps to carefully examine all of the Bidding Documents;

Having acknowledged all conditions, local or otherwise, affecting the
implementation of the contract;

Having made an estimate of the facilities available and needed for the
contract to be bid, if any;

Having complied with its responsibility to inquire or secure
Supplemental/Bid Bulletin/s as provided under ITB Clause 10.4.

Ensuring that it is not “blacklisted” or barred from bidding by the GoP or any
of its agencies, offices, corporations, or LGUs, including foreign
government/foreign or international financing institution whose blacklisting
rules have been recognized by the GPPB;

Ensuring that each of the documents submitted in satisfaction of the bidding
requirements is an authentic copy of the original, complete, and all statements
and information provided therein are true and correct;

Authorizing the HoPE or its duly authorized representative/s to verify all the
documents submitted;

Ensuring that the signatory is the duly authorized representative of the
Bidder, and granted full power and authority to do, execute and perform any
and all acts necessary to participate, submit the bid, and to sign and execute
the ensuing contract, accompanied by the duly notarized Special Power of
Attorney, Board/Partnership Resolution, or Secretary’s Certificate, whichever
is applicable;

Complying with the disclosure provision under Section 47 of RA 9184 and its
IRR in relation to other provisions of RA 3019;

Complying with existing labor laws and standards, in the case of procurement
of services. Moreover, bidder undertakes to:

() Ensure the entitlement of workers to wages, hours of work, safety
and health and other prevailing conditions of work as established by
national laws, rules and regulations; or collective bargaining
agreement; or arbitration award, if and when applicable.

In case there is a finding by the Procuring Entity or the DOLE of

underpayment or non-payment of workers’ wage and wage-related
benefits, bidder agrees that the performance security or portion of the

12



6.3.

6.4.

6.5.

6.6.

6.7.

contract amount shall be withheld in favor of the complaining
workers pursuant to appropriate provisions of Republic Act No. 9184
without prejudice to the institution of appropriate actions under the
Labor Code, as amended, and other social legislations.

(i) Comply with occupational safety and health standards and to correct
deficiencies, if any.

In case of imminent danger, injury or death of the worker, bidder
undertakes to suspend contract implementation pending clearance to
proceed from the DOLE Regional Office and to comply with Work
Stoppage Order; and

(iii) Inform the workers of their conditions of work, labor clauses under
the contract specifying wages, hours of work and other benefits under
prevailing national laws, rules and regulations; or collective
bargaining agreement; or arbitration award, if and when applicable,
through posting in two (2) conspicuous places in the establishment’s
premises; and

(K) Ensuring that it did not give or pay, directly or indirectly, any commission,
amount, fee, or any form of consideration, pecuniary or otherwise, to any
person or official, personnel or representative of the;

Failure to observe any of the above responsibilities shall be at the risk of the Bidder
concerned.

The Bidder, by the act of submitting its bid, shall be deemed to have inspected the
site, determined the general characteristics of the contract works and the conditions
for this Project and examine all instructions, forms, terms, and project requirements in
the Bidding Documents.

It shall be the sole responsibility of the prospective bidder to determine and to satisfy
itself by such means as it considers necessary or desirable as to all matters pertaining
to this Project, including: (a) the location and the nature of the contract, project, or
work; (b) climatic conditions; (c) transportation facilities; (c) nature and condition of
the terrain, geological conditions at the site communication facilities, requirements,
location and availability of construction aggregates and other materials, labor, water,
electric power and access roads; and (d) other factors that may affect the cost,
duration and execution or implementation of the contract, project, or work.

The Procuring Entity shall not assume any responsibility regarding erroneous
interpretations or conclusions by the prospective or eligible bidder out of the data
furnished by the procuring entity. However, the Procuring Entity shall ensure that all
information in the Bidding Documents, including supplemental/bid bulletins issued
are correct and consistent.

Before submitting their bids, the Bidders are deemed to have become familiar with all
existing laws, decrees, ordinances, acts and regulations of the Philippines which may
affect the contract in any way.

The Bidder shall bear all costs associated with the preparation and submission of his

bid, and the Procuring Entity will in no case be responsible or liable for those costs,
regardless of the conduct or outcome of the bidding process.
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6.8. The Bidder should note that the Procuring Entity will accept bids only from those that
have paid the applicable fee for the Bidding Documents at the office indicated in the
Invitation to Bid.

Origin of Goods and Services

There is no restriction on the origin of Goods, or Contracting of Works or Services other than
those prohibited by a decision of the United Nations Security Council taken under Chapter
VII of the Charter of the United Nations.

Subcontracts

8.1. Unless otherwise specified in the BDS, the Bidder may subcontract portions of the
Works to an extent as may be approved by the Procuring Entity and stated in the
BDS. However, subcontracting of any portion shall not relieve the Bidder from any
liability or obligation that may arise from the contract for this Project.

8.2. Subcontractors must submit the documentary requirements under 1TB Clause 12 and
comply with the eligibility criteria specified in the BDS. In the event that any
subcontractor is found by the Procuring Entity to be ineligible, the subcontracting of
such portion of the Works shall be disallowed.

8.3. The Bidder may identify the subcontractor to whom a portion of the Works will be
subcontracted at any stage of the bidding process or during contract implementation.
If the Bidder opts to disclose the name of the subcontractor during bid submission,
the Bidder shall include the required documents as part of the technical component of
its bid.

B. Contents of Bidding Documents
Pre-Bid Conference

9.1. (a) If so specified in the BDS, a pre-bid conference shall be held at the venue and on
the date indicated therein, to clarify and address the Bidders’ questions on the
technical and financial components of this Project.

(b) The pre-bid conference shall be held at least twelve (12) calendar days before the
deadline for the submission of and receipt of bids, but not earlier than seven (7)
calendar days from the posting of the Invitation to Bid/Bidding Documents in the
PhilGEPS website. If the Procuring Entity determines that, by reason of the method,
nature, or complexity of the contract to be bid, or when international participation
will be more advantageous to the GoP, a longer period for the preparation of bids is
necessary, the pre-bid conference shall be held at least thirty (30) calendar days
before the deadline for the submission and receipt of bids, as specified in the BDS.

9.2. Bidders are encouraged to attend the pre-bid conference to ensure that they
fully understand the Procuring Entity’s requirements. Non-attendance of the Bidder
will in no way prejudice its bid; however, the Bidder is expected to know the changes
and/or amendments to the Bidding Documents as recorded in the minutes of the pre-
bid conference and the Supplemental/Bid Bulletin. The minutes of the pre-bid
conference shall be recorded and prepared not later than five (5) calendar days after
the pre-bid conference. The minutes shall be made available to prospective bidders
not later than five (5) days upon written request.

14



10.

11.

12.

9.3. Decisions of the BAC amending any provision of the bidding documents shall be
issued in writing through a Supplemental/Bid Bulletin at least seven (7) calendar days
before the deadline for the submission and receipt of bids.

Clarification and Amendment of Bidding Documents

10.1. Prospective bidders may request for clarification(s) on and/or interpretation of any
part of the Bidding Documents. Such a request must be in writing and submitted to
the Procuring Entity at the address indicated in the BDS at least ten (10) calendar
days before the deadline set for the submission and receipt of Bids.

10.2. The BAC shall respond to the said request by issuing a Supplemental/Bid Bulletin, to
be made available to all those who have properly secured the Bidding Documents, at
least seven (7) calendar days before the deadline for the submission and receipt of
Bids.

10.3.  Supplemental/Bid Bulletins may also be issued upon the Procuring Entity’s initiative
for purposes of clarifying or modifying any provision of the Bidding Documents not
later than seven (7) calendar days before the deadline for the submission and receipt
of Bids. Any modification to the Bidding Documents shall be identified as an
amendment.

104  Any Supplemental/Bid Bulletin issued by the BAC shall also be posted in the
PhilGEPS and the website of the Procuring Entity concerned, if available, and at any
conspicuous place in the premises of the Procuring Entity concerned. It shall be the
responsibility of all Bidders who have properly secured the Bidding Documents to
inquire and secure Supplemental/Bid Bulletins that may be issued by the BAC.
However, Bidders who have submitted bids before the issuance of the
Supplemental/Bid Bulletin must be informed and allowed to modify or withdraw their
bids in accordance with ITB 23.

C. Preparation of Bids
Language of Bids

The eligibility requirements or statements, the bids, and all other documents to be submitted
to the BAC must be in English. If the eligibility requirements or statements, the bids, and all
other documents submitted to the BAC are in foreign language other than English, it must be
accompanied by a translation of the documents in English. The documents shall be translated
by the relevant foreign government agency, the foreign government agency authorized to
translate documents, or a registered translator in the foreign bidder’s country; and shall be
authenticated by the appropriate Philippine foreign service establishment/post or the
equivalent office having jurisdiction over the foreign bidder’s affairs in the Philippines. The
English translation shall govern, for purposes of interpretation of the bid.

Documents Comprising the Bid: Eligibility and Technical Components

12.1.  Unless otherwise indicated in the BDS, the first envelope shall contain the following
eligibility and technical documents:

€)) Eligibility Documents —

Class “A” Documents
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(i)

(iii)

(iv)

PhilGEPS Certificate of Registration and Membership in accordance
with Section 8.5.2 of the IRR, except for foreign bidders participating
in the procurement by a Philippine Foreign Service Office or Post,
which shall submit their eligibility documents under Section 23.1 of
the IRR, provided, that the winning bidder shall register with the
PhilGEPS in accordance with Section 37.1.4 of the IRR;

Statement of all its ongoing government and private contracts,
including contracts awarded but not yet started, if any, whether
similar or not similar in nature and complexity to the contract to be
bid; and

Statement of the Bidder’s SLCC similar to the contract to be bid, in
accordance with ITB Clause 5.4.

The two statements required shall indicate for each contract the
following:

(ii.1)  name of the contract;

(ii.2)  date of the contract;

(ii.3)  contract duration;

(ii.4)  owner’s name and address;
(ii.5)  nature of work;

(ii.6)  contractor’s role (whether sole contractor, subcontractor, or
partner in a JV) and percentage of participation;

(ii.7)  total contract value at award;
(ii.8)  date of completion or estimated completion time;
(ii.9)  total contract value at completion, if applicable;

(ii.10) percentages of planned and actual accomplishments, if
applicable; and

(ii.11) value of outstanding works, if applicable.

The statement of the Bidder’s SLCC shall be supported by the Notice
of Award and/or Notice to Proceed, Project Owner’s Certificate of
Final Acceptance issued by the Owner other than the Contractor or
the Constructors Performance Evaluation System (CPES) Final
Rating, which must be at least satisfactory. In case of contracts with
the private sector, an equivalent document shall be submitted;

Unless otherwise provided in the BDS, a valid special PCAB License
in case of joint ventures, and registration for the type and cost of the
contract for this Project; and

NFCC computation in accordance with ITB Clause 5.5.

Class “B” Documents
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(v) If applicable, Joint Venture Agreement (JVA) in accordance with RA

4566.

(b) Technical Documents —
(i) Bid security in accordance with ITB Clause 18. If the Bidder opts to
submit the bid security in the form of:

(i.1)  abank draft/guarantee or an irrevocable letter of credit issued
by a foreign bank, it shall be accompanied by a confirmation
from a Universal or Commercial Bank; or

(i.2)  a surety bond accompanied by a certification coming from
the Insurance Commission that the surety or insurance
company is authorized to issue such instruments.

(i) Project Requirements, which shall include the following:

(ii.1)  Organizational chart for the contract to be bid;

(ii.2)  List of contractor’s personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be
assigned to the contract to be bid, with their complete
qualification and experience data. These personnel must meet
the required minimum years of experience set in the BDS;
and

(ii.3)  List of contractor’s major equipment units, which are owned,
leased, and/or under purchase agreements, supported by
proof of ownership, certification of availability of equipment
from the equipment lessor/vendor for the duration of the
project, as the case may be, which must meet the minimum
requirements for the contract set in the BDS; and

(iii)  Sworn statement in accordance with Section 25.3 of the IRR of RA

9184 and using the form prescribed in Section IX. Bidding Forms.

13. Documents Comprising the Bid: Financial Component
13.1.  Unless otherwise stated in the BDS, the financial component of the bid shall contain
the following:
€)) Financial Bid Form, which includes bid prices and the bill of quantities, in
accordance with ITB Clauses 15.1 and 15.3; and
(b) Any other document related to the financial component of the bid as stated in
the BDS.
13.2. (a) Unless otherwise stated in the BDS, all Bids that exceed the ABC shall not be
accepted.
(b) Unless otherwise indicated in the BDS, for foreign-funded procurement, a

ceiling may be applied to bid prices provided the following conditions are

met:
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14.

15.

(i) Bidding Documents are obtainable free of charge on a freely accessible
website. If payment of Bidding Documents is required by the
procuring entity, payment could be made upon the submission of bids.

(if) The procuring entity has procedures in place to ensure that the ABC is
based on recent estimates made by the engineer or the responsible unit
of the procuring entity and that the estimates are based on adequate
detailed engineering (in the case of infrastructure projects) and reflect
the quality, supervision and risk and inflationary factors, as well as
prevailing market prices, associated with the types of works or goods to
be procured.

(iii) The procuring entity has trained cost estimators on estimating prices and
analyzing bid variances. In the case of infrastructure projects, the
procuring entity must also have trained quantity surveyors.

(iv) The procuring entity has established a system to monitor and report bid
prices relative to ABC and engineer’s/procuring entity’s estimate.

(v) The procuring entity has established a monitoring and evaluation system
for contract implementation to provide a feedback on actual total costs
of goods and works.

Alternative Bids

14.1.

14.2.

14.3.

Alternative Bids shall be rejected. For this purpose, alternative bid is an offer made
by a Bidder in addition or as a substitute to its original bid which may be included as
part of its original bid or submitted separately therewith for purposes of bidding. A
bid with options is considered an alternative bid regardless of whether said bid
proposal is contained in a single envelope or submitted in two (2) or more separate
bid envelopes.

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings and
specifications. Unless there is a value engineering clause in the BDS, alternative bids
shall not be accepted.

Each Bidder shall submit only one Bid, either individually or as a partner ina JV. A
Bidder who submits or participates in more than one bid (other than as a
subcontractor if a subcontractor is permitted to participate in more than one bid) will
cause all the proposals with the Bidder’s participation to be disqualified. This shall be
without prejudice to any applicable criminal, civil and administrative penalties that
may be imposed upon the persons and entities concerned.

Bid Prices

15.1.

15.2.

The contract shall be for the whole Works, as described in ITB Clause 1.1 based on
the priced Bill of Quantities submitted by the Bidder.

The Bidder shall fill in rates and prices for all items of the Works described in the Bill
of Quantities. Bids not addressing or providing all of the required items in the
Bidding Documents including, where applicable, Bill of Quantities, shall be
considered non-responsive and, thus, automatically disqualified. In this regard, where
a required item is provided, but no price is indicated, the same shall be considered as
non-responsive, but specifying a zero (0) or a dash (-) for the said item would mean
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16.

17.

18.

15.3.

15.4.

that it is being offered for free to the Government, except those required by law or
regulations to be provided for.

All duties, taxes, and other levies payable by the Contractor under the Contract, or for
any other cause, prior to the deadline for submission of bids, shall be included in the
rates, prices, and total bid price submitted by the Bidder.

All bid prices for the given scope of work in the contract as awarded shall be
considered as fixed prices, and therefore not subject to price escalation during
contract implementation, except under extraordinary circumstances as specified in
GCC Clause 48. Upon the recommendation of the Procuring Entity, price escalation
may be allowed in extraordinary circumstances as may be determined by the National
Economic and Development Authority in accordance with the Civil Code of the
Philippines, and upon approval by the GPPB. Furthermore, in cases where the cost of
the awarded contract is affected by any applicable new laws, ordinances, regulations,
or other acts of the GoP, promulgated after the date of bid opening, a contract price
adjustment shall be made or appropriate relief shall be applied on a no loss-no gain
basis.

Bid Currencies

16.1.

16.2.

16.3.

All bid prices shall be quoted in Philippine Pesos unless otherwise provided in the
BDS. However, for purposes of bid evaluation, bids denominated in foreign
currencies shall be converted to Philippine currency based on the exchange rate
prevailing on the day of the Bid Opening.

If so allowed in accordance with 1TB Clause 16.1 the Procuring Entity for purposes
of bid evaluation and comparing the bid prices will convert the amounts in various
currencies in which the bid price is expressed to Philippine Pesos at the exchange rate
as published in the Bangko Sentral ng Pilipinas (BSP) reference rate bulletin on the
day of the bid opening.

Unless otherwise specified in the BDS, payment of the contract price shall be made in
Philippine Pesos.

Bid Validity

17.1.

17.2.

Bids shall remain valid for the period specified in the BDS which shall not exceed
one hundred twenty (120) calendar days from the date of the opening of bids.

In exceptional circumstances, prior to the expiration of the bid validity period, the
Procuring Entity may request Bidders to extend the period of validity of their bids.
The request and the responses shall be made in writing. The bid security described in
ITB Clause 18 should also be extended corresponding to the extension of the bid
validity period at the least. A Bidder may refuse the request without forfeiting its bid
security, but his bid shall no longer be considered for further evaluation and award. A
Bidder granting the request shall not be required or permitted to modify its bid.

Bid Security

18.1.

The Bidder shall submit a Bid Securing Declaration or any form of Bid Security in an
amount stated in the BDS, which shall be not less than the percentage of the ABC in
accordance with the following schedule:

19



18.2.

18.3.

Amount of Bid Security
Form of Bid Security (Not less than the Percentage of the
ABC)

@ Cash or cashier’s/manager’s check
issued by a Universal or
Commercial Bank.

For biddings conducted by LGUs,
the cashier’s/manager’s check may
be issued by other banks certified by
the BSP as authorized to issue such
financial instrument.

(b) Bank draft/guarantee or
irrevocable letter of credit issued by
a Universal or Commercial Bank: Two percent (2%)
Provided, however, that it shall be
confirmed or authenticated by a
Universal or Commercial Bank, if
issued by a foreign bank.

For biddings conducted by LGUs,
the Bank Draft/ Guarantee, or
irrevocable letter of credit may be
issued by other banks certified by
the BSP as authorized to issue such
financial instrument.

(c) Surety bond callable upon demand
issued by a surety or insurance

company duly certified by the Five percent (5%)

Insurance Commission as
authorized to issue such security;
and/or

The Bid Securing Declaration mentioned above is an undertaking which states,
among others, that the Bidder shall enter into contract with the procuring entity and
furnish the performance security required under ITB Clause 32.2, within ten (10)
calendar days from receipt of the Notice of Award, and commits to pay the
corresponding amount as fine, and be suspended for a period of time from being
qualified to participate in any government procurement activity in the event it violates
any of the conditions stated therein as provided in the guidelines issued by the GPPB.

The bid security should be valid for the period specified in the BDS. Any bid not
accompanied by an acceptable bid security shall be rejected by the Procuring Entity
as non-responsive.

No bid securities shall be returned to Bidders after the opening of bids and before
contract signing, except to those that failed or declared as post-disqualified, upon
submission of a written waiver of their right to file a request for reconsideration
and/or protest, or lapse of the reglementary period without having filed a request for
reconsideration or protest. Without prejudice on its forfeiture, Bid Securities shall be
returned only after the Bidder with the Lowest Calculated Responsive Bid (LCRB)
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18.4.

18.5.

has signed the contract and furnished the Performance Security, but in no case later
than the expiration of the Bid Security validity period indicated in ITB 18.2.

Upon signing and execution of the contract, pursuant to ITB 31, and the posting of
the performance security, pursuant to ITB Clause 32, the successful Bidder’s Bid
Security will be discharged, but in no case later than the Bid Security validity period
as indicated in ITB 18.2.

The bid security may be forfeited:

(@)

(b)

if a Bidder:

Q) withdraws its bid during the period of bid validity specified in ITB
Clause 17

(i) does not accept the correction of errors pursuant to ITB Clause 27.3
(b);

(iii) has a finding against the veracity of the required documents
submitted in accordance with ITB Clause 28.2;

(iv) submission of eligibility requirements containing false information or
falsified documents;

(v) submission of bids that contain false information or falsified
documents, or the concealment of such information in the bids in
order to influence the outcome of eligibility screening or any other
stage of the public bidding;

(vi) allowing the use of one’s name, or using the name of another for
purposes of public bidding;

(vii)  withdrawal of a bid, or refusal to accept an award, or enter into
contract with the Government without justifiable cause, after the
Bidder had been adjudged as having submitted the LCRB;

(viii)  refusal or failure to post the required performance security within the
prescribed time;

(ix) refusal to clarify or validate in writing its bid during post-
qualification within a period of seven (7) calendar days from receipt
of the request for clarification;

(x) any documented attempt by a Bidder to unduly influence the outcome
of the bidding in his favor;

(xi)  failure of the potential joint venture partners to enter into the joint
venture after the bid is declared successful; or

(xii)  all other acts that tend to defeat the purpose of the competitive

bidding, such as habitually withdrawing from bidding, submitting
late Bids or patently insufficient bid, for at least three (3) times
within a year, except for valid reasons.

if the successful Bidder:
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19.

20.

0] fails to sign the contract in accordance with ITB Clause 31;

(i) fails to furnish performance security in accordance with 1TB Clause
32.

Format and Signing of Bids

191

19.2

19.3

19.4

19.5

Bidders shall submit their bids through their duly authorized representative using the
appropriate forms provided in Section 1X. Bidding Forms on or before the deadline
specified in the ITB Clause 21 in two (2) separate sealed bid envelopes, and which
shall be submitted simultaneously. The first shall contain the technical component of
the bid, including the eligibility requirements under ITB Clause 12.1, and the second
shall contain the financial component of the bid. This shall also be observed for each
lot in the case of lot procurement.

Forms as mentioned in ITB Clause 19.1 must be completed without any alterations to
their format, and no substitute form shall be accepted. All blank spaces shall be filled
in with the information requested.

The Bidder shall prepare and submit an original of the first and second envelopes as
described in ITB Clauses 12 and 13. In addition, the Bidder shall submit copies of
the first and second envelopes. In the event of any discrepancy between the original
and the copies, the original shall prevail.

Each and every page of the Bid Form, including the Bill of Quantities, under Section
IX hereof, shall be signed by the duly authorized representative/s of the Bidder.
Failure to do so shall be a ground for the rejection of the bid.

Any interlineations, erasures, or overwriting shall be valid only if they are signed or
initialed by the duly authorized representative/s of the Bidder.

Sealing and Marking of Bids

20.1.

20.2.

20.3.

20.4.

Bidders shall enclose their original eligibility and technical documents described in
ITB Clause 12, in one sealed envelope marked “ORIGINAL - TECHNICAL
COMPONENT,” and the original of their financial component in another sealed
envelope marked “ORIGINAL - FINANCIAL COMPONENT,” sealing them all in
an outer envelope marked “ORIGINAL BID.”

Each copy of the first and second envelopes shall be similarly sealed duly marking
the inner envelopes as “COPY NO. - TECHNICAL COMPONENT” and “COPY
NO. _ — FINANCIAL COMPONENT” and the outer envelope as “COPY NO.
___respectively. These envelopes containing the original and the copies shall then
be enclosed in one single envelope.

The original and the number of copies of the bid as indicated in the BDS shall be
typed or written in ink and shall be signed by the Bidder or its duly authorized
representative/s.

All envelopes shall:

@) contain the name of the contract to be bid in capital letters;

(b) bear the name and address of the Bidder in capital letters;
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21.

22.

23.

(c) be addressed to the Procuring Entity’s BAC in accordance with ITB Clause
20.1;

(d) bear the specific identification of this bidding process indicated in the ITB
Clause 1.2; and

(e) bear a warning “DO NOT OPEN BEFORE...” the date and time for the
opening of bids, in accordance with ITB Clause 21.

20.5. Bid envelopes that are not properly sealed and marked, as required in the bidding
documents, shall not be rejected, but the Bidder or its duly authorized representative
shall acknowledge such condition of the bid as submitted. The BAC or the Procuring
Entity shall assume no responsibility for the misplacement of the contents of the
improperly sealed or marked bid, or for its premature opening.

D. Submission and Opening of Bids
Deadline for Submission of Bids

Bids must be received by the Procuring Entity’s BAC at the address and on or before the date
and time indicated in the BDS.

Late Bids

Any bid submitted after the deadline for submission and receipt of bids prescribed by the
Procuring Entity, pursuant to ITB Clause 21, shall be declared “Late” and shall not be
accepted by the Procuring Entity. The BAC shall record in the minutes of Bid Submission and
Opening, the Bidder’s name, its representative and the time the late bid was submitted.

Modification and Withdrawal of Bids

23.1. The Bidder may modify its bid after it has been submitted; provided that the
modification is received by the Procuring Entity prior to the deadline prescribed for
submission and receipt of bids. The Bidder shall not be allowed to retrieve its original
bid, but shall be allowed to submit another bid equally sealed and properly identified
in accordance with Clause 20, linked to its original bid marked as “TECHNICAL
MODIFICATION” or “FINANCIAL MODIFICATION” and stamped “received” by
the BAC. Bid modifications received after the applicable deadline shall not be
considered and shall be returned to the Bidder unopened.

23.2. A Bidder may, through a Letter of Withdrawal, withdraw its bid after it has been
submitted, for valid and justifiable reason; provided that the Letter of Withdrawal is
received by the Procuring Entity prior to the deadline prescribed for submission and
receipt of bids. The Letter of Withdrawal must be executed by the authorized
representative of the Bidder identified in the Omnibus Sworn Statement, a copy of
which should be attached to the letter.

23.3. Bids requested to be withdrawn in accordance with 1TB Clause 23.1 shall be returned
unopened to the Bidders. A Bidder, who has acquired the bidding documents may
also express its intention not to participate in the bidding through a letter which
should reach and be stamped by the BAC before the deadline for submission and
receipt of bids. A Bidder that withdraws its bid shall not be permitted to submit
another bid, directly or indirectly, for the same contract.
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24.

23.4.

No bid may be modified after the deadline for submission of bids. No bid may be
withdrawn in the interval between the deadline for submission of bids and the
expiration of the period of bid validity specified by the Bidder on the Financial Bid
Form. Withdrawal of a bid during this interval shall result in the forfeiture of the
Bidder’s bid security, pursuant to ITB Clause 18.5, and the imposition of
administrative, civil, and criminal sanctions as prescribed by RA 9184 and its IRR.

Opening and Preliminary Examination of Bids

24.1.

24.2.

24.3.

24.4.

245,

24.6.

The BAC shall open the Bids in public, immediately after the deadline for the
submission and receipt of bids in public, as specified in the BDS. In case the Bids
cannot be opened as scheduled due to justifiable reasons, the BAC shall take custody
of the Bids submitted and reschedule the opening of Bids on the next working day or
at the soonest possible time through the issuance of a Notice of Postponement to be
posted in the PhilGEPS website and the website of the Procuring Entity concerned.

Unless otherwise specified in the BDS, the BAC shall open the first bid envelopes
and determine each Bidder’s compliance with the documents prescribed in ITB
Clause 12, using a non-discretionary “pass/fail” criterion. If a Bidder submits the
required document, it shall be rated “passed” for that particular requirement. In this
regard, bids that fail to include any requirement or are incomplete or patently
insufficient shall be considered as “failed”. Otherwise, the BAC shall rate the said
first bid envelope as “passed”.

Unless otherwise specified in the BDS, immediately after determining compliance
with the requirements in the first envelope, the BAC shall forthwith open the second
bid envelope of each remaining eligible Bidder whose first bid envelope was rated
“passed.” The second envelope of each complying Bidder shall be opened within the
same day. In case one or more of the requirements in the second envelope of a
particular bid is missing, incomplete or patently insufficient, and/or if the submitted
total bid price exceeds the ABC unless otherwise provided in ITB Clause 13.2, the
BAC shall rate the bid concerned as “failed.” Only bids that are determined to contain
all the bid requirements for both components shall be rated “passed” and shall
immediately be considered for evaluation and comparison.

Letters of Withdrawal shall be read out and recorded during bid opening, and the
envelope containing the corresponding withdrawn bid shall be returned to the Bidder
unopened.

All members of the BAC who are present during bid opening shall initial every page
of the original copies of all bids received and opened.

In the case of an eligible foreign bidder as described in ITB , the following Class “A”
Documents may be substituted with the appropriate equivalent documents, if any,
issued by the country of the foreign bidder concerned, which shall likewise be
uploaded and maintained in the PhilGEPS in accordance with Section 8.5.2 of the
IRR.:

a) Registration certificate from the Securities and Exchange Commission (SEC),
Department of Trade and Industry (DTI) for sole proprietorship, or CDA for
cooperatives;

b) Mayor’s/Business permit issued by the local government where the principal
place of business of the Bidder is located; and
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25.

26.

27.

24.7.

24.8.

24.8.

24.9

€) Audited Financial Statements showing, among others, the prospective Bidder’s
total and current assets and liabilities stamped “received” by the Bureau of
Internal Revenue or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two years from the date
of bid submission.

Each partner of a joint venture agreement shall likewise submit the document
required in ITB Clause 12.1(a)(i). Submission of documents required under ITB
Clauses 12.1(a)(ii) to 12.1(a)(iv) by any of the joint venture partners constitutes
compliance.

The Procuring Entity shall prepare the minutes of the proceedings of the bid opening
that shall include, as a minimum: (a) names of Bidders, their bid price (per lot, if
applicable, and/or including discount, if any), bid security, findings of preliminary
examination, and whether there is a withdrawal or modification; and (b) attendance
sheet. The BAC members shall sign the abstract of bids as read.

The Bidders or their duly authorized representatives may attend the opening of bids.
The BAC shall ensure the integrity, security, and confidentiality of all submitted bids.
The Abstract of Bids as read and the minutes of the Bid Opening shall be made
available to the public upon written request and payment of a specified fee to recover
cost of materials.

To ensure transparency and accurate representation of the bid submission, the BAC
Secretariat shall notify in writing all Bidders whose bids it has received through its
PhilGEPS-registered physical address or official e-mail address. The notice shall be
issued within seven (7) calendar days from the date of the bid opening.

E. Evaluation and Comparison of Bids

Process to be Confidential

25.1.

25.2.

Members of the BAC, including its staff and personnel, as well as its Secretariat and
TWG, are prohibited from making or accepting any kind of communication with any
Bidder regarding the evaluation of their bids until the issuance of the Notice of
Award, unless otherwise allowed in the case of ITB Clause 26.

Any effort by a Bidder to influence the Procuring Entity in the Procuring Entity’s
decision in respect of bid evaluation, bid comparison or contract award will result in
the rejection of the Bidder’s bid.

Clarification of Bids

To assist in the evaluation, comparison and post-qualification of the bids, the Procuring Entity
may ask in writing any Bidder for a clarification of its bid. All responses to requests for
clarification shall be in writing. Any clarification submitted by a Bidder in respect to its bid
and that is not in response to a request by the Procuring Entity shall not be considered

Detailed Evaluation and Comparison of Bids

27.1.

27.2.

The Procuring Entity will undertake the detailed evaluation and comparison of Bids
which have passed the opening and preliminary examination of Bids, pursuantto ITB
Clause 24, in order to determine the Lowest Calculated Bid.

The Lowest Calculated Bid shall be determined in two steps:

25



28.

27.3.

27.4.

27.5.

27.6.

27.7.

@) The detailed evaluation of the financial component of the bids, to establish
the correct calculated prices of the bids; and

(b) The ranking of the total bid prices as so calculated from the lowest to highest.
The bid with the lowest price shall be identified as the Lowest Calculated
Bid.

The Procuring Entity's BAC shall immediately conduct a detailed evaluation of all
bids rated “passed,” using non-discretionary ‘“pass/fail” criterion. The BAC shall
consider the following in the evaluation of bids:

@ Completeness of the bid. Unless the BDS allows partial bids, bids not

addressing or providing all of the required items in the Schedule of
Requirements including, where applicable, bill of quantities, shall be
considered non-responsive and, thus, automatically disqualified. In this
regard, where a required item is provided, but no price is indicated, the same
shall be considered as non-responsive, but specifying a zero (0) or a dash (-)
for the said item would mean that it is being offered for free to the Procuring
Entity, except those required by law or regulations to be provided for; and

(b)  Arithmetical corrections. Consider computational errors and omissions to
enable proper comparison of all eligible bids. It may also consider bid
modifications. Any adjustment shall be calculated in monetary terms to
determine the calculated prices.

Based on the detailed evaluation of bids, those that comply with the above-mentioned
requirements shall be ranked in the ascending order of their total calculated bid
prices, as evaluated and corrected for computational errors, discounts and other
modifications, to identify the Lowest Calculated Bid. Total calculated bid prices, as
evaluated and corrected for computational errors, discounts and other modifications,
which exceed the ABC shall not be considered, unless otherwise indicated in the
BDS.

The Procuring Entity’s evaluation of bids shall be based on the bid price quoted in the
Bid Form, which includes the Bill of Quantities.

Bids shall be evaluated on an equal footing to ensure fair competition. For this
purpose, all Bidders shall be required to include in their bids the cost of all taxes, such
as, but not limited to, value added tax (VAT), income tax, local taxes, and other fiscal
levies and duties which shall be itemized in the bid form and reflected in the detailed
estimates. Such bids, including said taxes, shall be the basis for bid evaluation and
comparison.

If so indicated pursuant to ITB Clause 1.2. Bids are being invited for individual lots
or for any combination thereof, provided that all Bids and combinations of Bids shall
be received by the same deadline and opened and evaluated simultaneously so as to
determine the bid or combination of bids offering the lowest calculated cost to the
Procuring Entity. Bid prices quoted shall correspond to all of the requirements
specified for each lot. Bid Security as required by ITB Clause 18 shall be submitted
for each contract (lot) separately. The basis for evaluation of lots is specified in BDS
Clause 27.3.

Post Qualification
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29.

28.1.

28.2.

28.3.

28.4.

28.5.

28.6.

28.7.

The BAC shall determine to its satisfaction whether the Bidder that is evaluated as
having submitted the Lowest Calculated Bid complies with and is responsive to all
the requirements and conditions specified in ITB Clauses 5, 12, and 13.

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of
the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall
submit its latest income and business tax returns filed and paid through the BIR
Electronic Filing and Payment System (eFPS) and other appropriate licenses and
permits required by law and stated in the BDS.

Failure to submit any of the post-qualification requirements on time, or a finding
against the veracity thereof, shall disqualify the Bidder for award. Provided in the
event that a finding against the veracity of any of the documents submitted is made, it
shall cause the forfeiture of the bid security in accordance with Section 69 of the IRR
of RA 9184.

The determination shall be based upon an examination of the documentary evidence
of the Bidder’s qualifications submitted pursuant to ITB Clauses 12 and 13, as well
as other information as the Procuring Entity deems necessary and appropriate, using a
non-discretionary “pass/fail” criterion, which shall be completed within a period of
twelve (12) calendar days.

If the BAC determines that the Bidder with the Lowest Calculated Bid passes all the
criteria for post-qualification, it shall declare the said bid as the LCRB, and
recommend to the HOPE the award of contract to the said Bidder at its submitted
price or its calculated bid price, whichever is lower, subject to ITB Clause 30.3.

A negative determination shall result in rejection of the Bidder’s bid, in which event
the Procuring Entity shall proceed to the next Lowest Calculated Bid, with a fresh
period to make a similar determination of that Bidder’s capabilities to perform
satisfactorily. If the second Bidder, however, fails the post qualification, the
procedure for post qualification shall be repeated for the Bidder with the next Lowest
Calculated Bid, and so on until the LCRB is determined for recommendation of
contract award.

Within a period not exceeding fifteen (15) calendar days from the determination by
the BAC of the LCRB and the recommendation to award the contract, the HOPE or
his duly authorized representative shall approve or disapprove the said
recommendation.

In the event of disapproval, which shall be based on valid, reasonable, and justifiable
grounds as provided for under Section 41 of the IRR of RA 9184, the HoPE shall
notify the BAC and the Bidder in writing of such decision and the grounds for it.
When applicable, the BAC shall conduct a post-qualification of the Bidder with the
next Lowest Calculated Bid. A request for reconsideration may be filed by the Bidder
with the HOPE in accordance with Section 37.1.3 of the IRR of RA 9184.

Reservation Clause

29.1.

Notwithstanding the eligibility or post-qualification of a Bidder, the Procuring Entity
concerned reserves the right to review its qualifications at any stage of the
procurement process if it has reasonable grounds to believe that a misrepresentation
has been made by the said Bidder, or that there has been a change in the Bidder’s
capability to undertake the project from the time it submitted its eligibility
requirements. Should such review uncover any misrepresentation made in the
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29.2.

29.3.

eligibility and bidding requirements, statements or documents, or any changes in the
situation of the Bidder which will affect its capability to undertake the project so that
it fails the preset eligibility or bid evaluation criteria, the Procuring Entity shall
consider the said Bidder as ineligible and shall disqualify it from submitting a bid or
from obtaining an award or contract.

Based on the following grounds, the Procuring Entity reserves the right to reject any
and all Bids, declare a Failure of Bidding at any time prior to the contract award, or
not to award the contract, without thereby incurring any liability, and make no
assurance that a contract shall be entered into as a result of the bidding:

@) If there is prima facie evidence of collusion between appropriate public
officers or employees of the Procuring Entity, or between the BAC and any
of the Bidders, or if the collusion is between or among the Bidders
themselves, or between a Bidder and a third party, including any act which
restricts, suppresses or nullifies or tends to restrict, suppress or nullify
competition;

(b) If the Procuring Entity’s BAC is found to have failed in following the
prescribed bidding procedures; or

(© For any justifiable and reasonable ground where the award of the contract
will not redound to the benefit of the GOP as follows:

() If the physical and economic conditions have significantly changed
so as to render the project no longer economically, financially or
technically feasible as determined by the HOPE;

(i) If the project is no longer necessary as determined by the HoPE; and

(iii) If the source of funds for the project has been withheld or reduced
through no fault of the Procuring Entity.

In addition, the Procuring Entity may likewise declare a failure of bidding when:
@ No bids are received;
(b) All prospective Bidders are declared ineligible;

() All bids fail to comply with all the bid requirements, fail post-qualification;
or

(d) The Bidder with the LCRB refuses, without justifiable cause, to accept the
award of contract, and no award is made in accordance with Section 40 of the
IRR of RA 9184.

F. Award of Contract

30. Contract Award

30.1.

30.2.

Subject to ITB Clause 28, the HoPE or its duly authorized representative shall award
the contract to the Bidder whose bid has been determined to be the LCRB.

Prior to the expiration of the period of bid validity, the Procuring Entity shall notify
the successful Bidder in writing that its bid has been accepted, through a Notice of
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31.

30.3.

Award duly received by the Bidder or its representative personally or by registered
mail or electronically, receipt of which must be confirmed in writing within two (2)
days by the Bidder with the LCRB and submitted personally or sent by registered
mail or electronically to the Procuring Entity.

Notwithstanding the issuance of the Notice of Award, award of contract shall be
subject to the following conditions:

@ Submission of the following documents within ten (10) calendar days from
receipt of the Notice of Award:

Q) In the case of procurement by a Philippine Foreign Service Office or
Post, the PhilGEPS Registration Number of the winning foreign
Bidder; or

(i) Valid PCAB license and registration for the type and cost of the
contract to be bid for foreign bidders when the Treaty or International
or Executive Agreement expressly allows submission of the PCAB
license and registration for the type and cost of the contract to be bid
as a pre-condition to the Award;

(b) Posting of the performance security in accordance with ITB Clause 32;
(© Signing of the contract as provided in ITB Clause 31; and

(d) Approval by higher authority, if required, as provided in Section 37.3 of the
IRR of RA 9184.

Signing of the Contract

31.1.

31.2.

31.3.

31.4.

At the same time as the Procuring Entity notifies the successful Bidder that its bid has
been accepted, the Procuring Entity shall send the Contract Form to the Bidder, which
Contract has been provided in the Bidding Documents, incorporating therein all
agreements between the parties.

Within ten (10) calendar days from receipt of the Notice of Award, the successful

Bidder shall post the required performance security, sign and date the contract and

return it to the Procuring Entity.

The Procuring Entity shall enter into contract with the successful Bidder within the

same ten (10) calendar day period provided that all the documentary requirements

are complied with.

The following documents shall form part of the contract:

@ Contract Agreement;

(b) Bidding Documents;

() Winning Bidder’s bid, including the Technical and Financial Proposals, and
all other documents/statements submitted (e.g., Bidder’s response to request
for clarifications on the bid), including corrections to the bid, if any, resulting

from the Procuring Entity’s bid evaluation;

(d) Performance Security;
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32.

(e) Notice of Award of Contract; and

()] Other contract documents that may be required by existing laws and/or
specified in the BDS.

Performance Security

32.1.

32.2.

32.3.

To guarantee the faithful performance by the winning Bidder of its obligations under
the contract, it shall post a performance security within a maximum period of ten (10)
calendar days from the receipt of the Notice of Award from the Procuring Entity and
in no case later than the signing of the contract.

The Performance Security shall be denominated in Philippine Pesos and posted in
favor of the Procuring Entity in an amount not less than the percentage of the total
contract price in accordance with the following schedule:

Amount of Performance Security
Form of Performance Security (Not less than the Percentage of the
Total Contract Price)

@ Cash or cashier’s/manager’s
check issued by a Universal or
Commercial Bank.

For biddings conducted by the
LGUs, the Cashier’s/Manager’s
Check may be issued by other
banks certified by the BSP as
authorized to issue such financial
instrument.

(b) Bank  draft/guarantee  or
irrevocable letter of credit issued
by a Universal or Commercial
Bank: Provided, however, that it
shall be confirmed or authenticated
by a Universal or Commercial
Bank, if issued by a foreign bank.

Ten percent (10%)

For biddings conducted by the
LGUs, Bank Draft/Guarantee, or
Irrevocable Letter of Credit may
be issued by other banks certified
by the BSP as authorized to issue
such financial instrument.

(©) Surety bond callable upon
demand issued by a surety or Thirty percent (30%)
insurance company duly certified
by the Insurance Commission as

authorized to issue such security.

Failure of the successful Bidder to comply with the above-mentioned requirement
shall constitute sufficient ground for the annulment of the award and forfeiture of the
bid security, in which event the Procuring Entity shall have a fresh period to initiate
and complete the post qualification of the second Lowest Calculated Bid. The
procedure shall be repeated until LCRB is identified and selected for recommendation
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33.

34.

of contract award. However if no Bidder passed post-qualification, the BAC shall
declare the bidding a failure and conduct a re-bidding with re-advertisement, if
necessary.

Notice to Proceed

Within seven (7) calendar days from the date of approval of the Contract by the appropriate
government approving authority, the Procuring Entity shall issue the Notice to Proceed (NTP)
together with a copy or copies of the approved contract to the successful Bidder. All notices
called for by the terms of the contract shall be effective only at the time of receipt thereof by
the successful Bidder.

Protest Mechanism

Decision of the procuring entity at any stage of the procurement process may be questioned in
accordance with Sections 55 of the IRR of RA 9184.
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Bid Data Sheet

ITB Clause

11 The Procuring Entity is Philippine Science High School-Bicol Region Campus
The name of the Contract is Construction of Science Research Facility under the
Design and Build Scheme (Rebidding)
The identification number of the Contract is

2 The Funding Source is:
The Government of the Philippines (GoP) through General Appropriations Act (GAA)
2020 in the amount of FOUR MILLION EIGHT HUNDRD FIFTY THOUSAND
(P4,850,000.00) PESOS
The name of the Project is Construction of Science Research Facility

3.1 No further instructions.

5.1 No further instructions.

5.2 Bidding is restricted to eligible bidders as defined in ITB Clause 5.1.

5.4 (a) No further instructions.

5.4 (0) Similar contracts shall refer to contracts for green house projects with at least 50% of
the ABC.

8.1 “Subcontracting is not allowed.

8.2 “Not applicable.”

9.1 The Procuring Entity will hold a pre-bid conference for this Project on June 22, 2020
@ 10:00 AM at Conference Room, Administration Building, Philippine Science High
School -Bicol Region Campus.

10.1 The Procuring Entity’s address is:
Philippine Science High School-Bicol Region Campus

Tagongtong, Goa, Camarines Sur
Telefax: (054) 871-2280
Cell phone 09175801318/09175061316
Email Address: bac@brc.pshs.edu.ph
Contact Person: SEVEDEO J. MALATE
BAC Chairperson
10.4 No further instructions.
121 No further instructions.
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12.1 (a)(iii) No further instructions.

12.1(b)(ii.2) | The minimum work experience requirements for key personnel are the following:
Key Personnel General Experience Relevant Experience
Design Stage
a. Agricultural and Bio System Engineer/ at least } at least 5 years experience
Professional Agricultural Engineer
b. CADD Operators ) atleast 2 years experience
Construction Stage
a. Project Engineer ( Licensed Agricultural /} at least 5 years experience
Agricultural Bio-System Engineer
b. Materials Engineer ) at least 5 years experience
c. Foreman ) at least 5 years experience
d. Safety Officer (accredited safety practitioner by the Department of Labor and

Employment (DOLE) and has undergone the prescribed 40 hour
Construction Safety and Health Training (COSH)

The above key personnel listed are required. The DESIGN & BUILD CONTRACTOR
may, as needed and at its own expense, add additional professionals and/or support
personnel for the optimal performance of all Construction Services, for the PROJECT.
Prospective bidders shall attach each individual’s resume and PRC license of the
(professional) staff, proof of qualifications, and related documents as necessary.
The minimum major equipment requirements are:
Equipment Capacity Number of Units
Payloader 1
Delivery trucks 2
Welding machine 1
Concrete Mixer 1
Road Grader 1

13.1 “No additional Requirements”

13.1(b) This shall include all of the following documents:

1) Bid prices in the Bill of Quantities;

2) Detailed estimates, including a summary sheet indicating the unit prices of
construction materials, labor rates, and equipment rentals used in coming up
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with the Bid; and

3) Cash flow by quarter or payment schedule.

132 The ABC is FOUR MILLION EIGHT HUNDRED FIFTY THOUSAND
(P4,850,000.00) PESOS. Any bid with a financial component exceeding this amount
shall not be accepted.

14.2 “No further instructions.”

154 No further instruction.

16.1 The bid prices shall be quoted in Philippine Pesos.

16.3 No further instructions.

17.1 Bids will be valid until 120 calendar days.

18.1 The bid security shall be in the form of a Bid Securing Declaration or any of the
following forms and amounts:

1. The amount of not less than P_97,000.00 (2% of ABC), if bid security is in cash,
cashier’s/manager’s check, bank draft/guarantee or irrevocable letter of credit;

2. The amount of not less than_P 242,500.00 (/ 5% of ABC), if bid security is in
Surety Bond.

18.2 The bid security shall be valid until 120 calendar days.

20.3 Each Bidder shall submit [1] original and [3] copies of the first and second components
of its bid.

21 The address for submission of bids is

Philippine Science High School — Bicol Region Campus
Tagongtong, Goa, Camarines Sur
The deadline for submission of bids is July 6, 2020 at 10:00 in the morning.
241 The place of bid opening is
Philippine Science High School — Bicol Region Campus
Tagongtong, Goa, Camarines Sur
The date and time of bid opening is July 6, 2020 at 10:05 in the morning.

24.2 No further instructions.

243 No further instructions.

27.3

Partial bid is not allowed. The infrastructure project is packaged in a single lot and the
lot shall not be divided into sub-lots for the purpose of bidding, evaluation, and contract
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award.

27.4 No further instructions.

28.2 . . .
Valid PCAB License for Small B-License Category C & D, General
Engineering

31.4 (f) List of additional contract documents relevant to the Project that may be

required by existing laws and/or the Procuring Entity, such as construction
schedule and S-curve, manpower schedule, construction methods, equipment
utilization schedule, construction safety and health program approved by the
Department of Labor and Employment, and PERT/CPM or other acceptable
tools of project scheduling.
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Section 1V. General Conditions of
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Definitions

For purposes of this Clause, boldface type is used to identify defined terms.

1.1

1.2

1.3.

1.4.

15

1.6

1.7

1.8

19

1.10

1.11

1.12

1.13

1.14

1.15

The Arbiter is the person appointed jointly by the Procuring Entity and the
Contractor to resolve disputes in the first instance, as provided for in GCC Clause 21.

Bill of Quantities refers to a list of the specific items of the Work and their
corresponding unit prices, lump sums, and/or provisional sums.

The Completion Date is the date of completion of the Works as certified by the
Procuring Entity’s Representative, in accordance with GCC Clause 49.

The Contract is the contract between the Procuring Entity and the Contractor to
execute, complete, and maintain the Works.

The Contract Effectivity Date is the date of signing of the Contract. However, the
contractor shall commence execution of the Works on the Start Date as defined in
GCC Clause 1.28.

The Contract Price is the price stated in the Notice of Award and thereafter to be
paid by the Procuring Entity to the Contractor for the execution of the Works in
accordance with this Contract

Contract Time Extension is the allowable period for the Contractor to complete the
Works in addition to the original Completion Date stated in this Contract.

The Contractor is the juridical entity whose proposal has been accepted by the
Procuring Entity and to whom the Contract to execute the Work was awarded.

The Contractor’s Bid is the signed offer or proposal submitted by the Contractor to
the Procuring Entity in response to the Bidding Documents.

Days are calendar days; months are calendar months.

Dayworks are varied work inputs subject to payment on a time basis for the
Contractor’s employees and Equipment, in addition to payments for associated
Materials and Plant.

A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Certificate is the certificate issued by Procuring Entity’s
Representative upon correction of defects by the Contractor.

The Defects Liability Period is the one year period between contract completion and
final acceptance within which the Contractor assumes the responsibility to undertake
the repair of any damage to the Works at his own expense.

Drawings are graphical presentations of the Works. They include all supplementary

details, shop drawings, calculations, and other information provided or approved for
the execution of this Contract.
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1.16

1.17

1.18

1.19

1.20

1.21

1.22

1.23

1.24

1.25

1.26

1.27

1.28

1.29

Equipment refers to all facilities, supplies, appliances, materials or things required
for the execution and completion of the Work provided by the Contractor and which
shall not form or are not intended to form part of the Permanent Works.

The Intended Completion Date refers to the date specified in the SCC when the
Contractor is expected to have completed the Works. The Intended Completion Date
may be revised only by the Procuring Entity’s Representative by issuing an extension
of time or an acceleration order.

Materials are all supplies, including consumables, used by the Contractor for
incorporation in the Works.

The Notice to Proceed is a written notice issued by the Procuring Entity or the
Procuring Entity’s Representative to the Contractor requiring the latter to begin the
commencement of the work not later than a specified or determinable date.

Permanent Works are all permanent structures and all other project features and
facilities required to be constructed and completed in accordance with this Contract
which shall be delivered to the Procuring Entity and which shall remain at the Site
after the removal of all Temporary Works.

Plant refers to the machinery, apparatus, and the like intended to form an integral part
of the Permanent Works.

The Procuring Entity is the party who employs the Contractor to carry out the
Works stated in the SCC.

The Procuring Entity’s Representative refers to the Head of the Procuring Entity or
his duly authorized representative, identified in the SCC, who shall be responsible for
supervising the execution of the Works and administering this Contract.

The Site is the place provided by the Procuring Entity where the Works shall be
executed and any other place or places which may be designated in the SCC, or
notified to the Contractor by the Procuring Entity’s Representative as forming part of
the Site.

Site Investigation Reports are those that were included in the Bidding Documents
and are factual and interpretative reports about the surface and subsurface conditions
at the Site.

Slippage is a delay in work execution occurring when actual accomplishment falls
below the target as measured by the difference between the scheduled and actual
accomplishment of the Work by the Contractor as established from the work
schedule. This is actually described as a percentage of the whole Works.

Specifications means the description of Works to be done and the qualities of
materials to be used, the equipment to be installed and the mode of construction.

The Start Date, as specified in the SCC, is the date when the Contractor is obliged to
commence execution of the Works. It does not necessarily coincide with any of the
Site Possession Dates.

A Subcontractor is any person or organization to whom a part of the Works has been

subcontracted by the Contractor, as allowed by the Procuring Entity, but not any
assignee of such person.
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1.30

131

Temporary Works are works designed, constructed, installed, and removed by the
Contractor that are needed for construction or installation of the Permanent Works.

Work(s) refer to the Permanent Works and Temporary Works to be executed by the
Contractor in accordance with this Contract, including (i) the furnishing of all labor,
materials, equipment and others incidental, necessary or convenient to the complete
execution of the Works; (ii) the passing of any tests before acceptance by the
Procuring Entity’s Representative; (iii) and the carrying out of all duties and
obligations of the Contractor imposed by this Contract as described in the SCC.

Interpretation

2.1.

2.2.

2.3.

In interpreting the Conditions of Contract, singular also means plural, male also
means female or neuter, and the other way around. Headings have no significance.
Words have their normal meaning under the language of this Contract unless
specifically defined. The Procuring Entity’s Representative will provide instructions
clarifying queries about the Conditions of Contract.

If sectional completion is specified in the SCC, references in the Conditions of Contract
to the Works, the Completion Date, and the Intended Completion Date apply to any
Section of the Works (other than references to the Completion Date and Intended
Completion Date for the whole of the Works).

The documents forming this Contract shall be interpreted in the following order of
priority:

a) Contract Agreement;

b) Bid Data Sheet;

c) Instructions to Bidders;

d) Addenda to the Bidding Documents;
e) Special Conditions of Contract;

f) General Conditions of Contract;

g) Specifications;

h) Bill of Quantities; and

i) Drawings.

Governing Language and Law

3.1.

3.2.

This Contract has been executed in the English language, which shall be the binding
and controlling language for all matters relating to the meaning or interpretation of
this Contract. All correspondence and other documents pertaining to this Contract
which are exchanged by the parties shall be written in English.

This Contract shall be interpreted in accordance with the laws of the Republic of the
Philippines.

Communications
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Communications between parties that are referred to in the Conditions shall be effective only
when in writing. A notice shall be effective only when it is received by the concerned party.

Possession of Site

5.1.

5.2.

5.3.

5.4.

On the date specified in the SCC, the Procuring Entity shall grant the Contractor
possession of so much of the Site as may be required to enable it to proceed with the
execution of the Works. If the Contractor suffers delay or incurs cost from failure on
the part of the Procuring Entity to give possession in accordance with the terms of
this clause, the Procuring Entity’s Representative shall give the Contractor a Contract
Time Extension and certify such sum as fair to cover the cost incurred, which sum
shall be paid by Procuring Entity.

If possession of a portion is not given by the date stated in the SCC Clause 5.1, the
Procuring Entity will be deemed to have delayed the start of the relevant activities.
The resulting adjustments in contract time to address such delay shall be in
accordance with GCC Clause 47.

The Contractor shall bear all costs and charges for special or temporary right-of-way
required by it in connection with access to the Site. The Contractor shall also provide
at his own cost any additional facilities outside the Site required by it for purposes of
the Works.

The Contractor shall allow the Procuring Entity’s Representative and any person
authorized by the Procuring Entity’s Representative access to the Site and to any
place where work in connection with this Contract is being carried out or is intended
to be carried out.

The Contractor’s Obligations

6.1.

6.2.

6.3.

6.4.

6.5.

6.6.

The Contractor shall carry out the Works properly and in accordance with this
Contract. The Contractor shall provide all supervision, labor, Materials, Plant and
Contractor's Equipment, which may be required. All Materials and Plant on Site shall
be deemed to be the property of the Procuring Entity.

The Contractor shall commence execution of the Works on the Start Date and shall
carry out the Works in accordance with the Program of Work submitted by the
Contractor, as updated with the approval of the Procuring Entity’s Representative,
and complete them by the Intended Completion Date.

The Contractor shall be responsible for the safety of all activities on the Site.

The Contractor shall carry out all instructions of the Procuring Entity’s
Representative that comply with the applicable laws where the Site is located.

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel, as referred to in the SCC, to carry out the supervision of the Works. The
Procuring Entity will approve any proposed replacement of key personnel only if
their relevant qualifications and abilities are equal to or better than those of the
personnel listed in the Schedule.

If the Procuring Entity’s Representative asks the Contractor to remove a member of
the Contractor’s staff or work force, for justifiable cause, the Contractor shall ensure
that the person leaves the Site within seven (7) days and has no further connection
with the Work in this Contract.
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6.7.

6.8.

6.9.

6.10.

During Contract implementation, the Contractor and his subcontractors shall abide at
all times by all labor laws, including child labor related enactments, and other
relevant rules.

The Contractor shall submit to the Procuring Entity for consent the name and
particulars of the person authorized to receive instructions on behalf of the
Contractor.

The Contractor shall cooperate and share the Site with other contractors, public
authorities, utilities, and the Procuring Entity between the dates given in the schedule
of other contractors particularly when they shall require access to the Site. The
Contractor shall also provide facilities and services for them during this period. The
Procuring Entity may modify the schedule of other contractors, and shall notify the
Contractor of any such modification thereto.

Should anything of historical or other interest or of significant value be unexpectedly
discovered on the Site, it shall be the property of the Procuring Entity. The
Contractor shall notify the Procuring Entity’s Representative of such discoveries and
carry out the Procuring Entity’s Representative’s instructions in dealing with them.

Performance Security

7.1.

7.2.

7.3.

7.4.

7.5.

7.6.

Within ten (10) calendar days from receipt of the Notice of Award from the Procuring
Entity but in no case later than the signing of the contract by both parties, the
Contractor shall furnish the performance security in any of the forms prescribed in
ITB Clause 32.2.

The performance security posted in favor of the Procuring Entity shall be forfeited in
the event it is established that the Contractor is in default in any of its obligations
under the Contract.

The performance security shall remain valid until issuance by the Procuring Entity of
the Certificate of Final Acceptance.

The performance security may be released by the Procuring Entity and returned to the
Contractor after the issuance of the Certificate of Final Acceptance subject to the
following conditions:

@ There are no pending claims against the Contractor or the surety company
filed by the Procuring Entity;

(b) The Contractor has no pending claims for labor and materials filed against it;
and

(© Other terms specified in the SCC.

The Contractor shall post an additional performance security following the amount
and form specified in ITB Clause 32.2 to cover any cumulative increase of more than
ten percent (10%) over the original value of the contract as a result of amendments to
order or change orders, extra work orders and supplemental agreements, as the case
may be. The Contractor shall cause the extension of the validity of the performance
security to cover approved contract time extensions.

In case of a reduction in the contract value or for partially completed Works under the
contract which are usable and accepted by the Procuring Entity the use of which, in
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10.

11.

7.7

the judgment of the implementing agency or the Procuring Entity, will not affect the
structural integrity of the entire project, the Procuring Entity shall allow a
proportional reduction in the original performance security, provided that any such
reduction is more than ten percent (10%) and that the aggregate of such reductions is
not more than fifty percent (50%) of the original performance security.

Unless otherwise indicated in the SCC, the Contractor, by entering into the Contract
with the Procuring Entity, acknowledges the right of the Procuring Entity to institute
action pursuant to Act 3688 against any subcontractor be they an individual, firm,
partnership, corporation, or association supplying the Contractor with labor, materials
and/or equipment for the performance of this Contract.

Subcontracting

8.1.

8.2.

8.3.

Unless otherwise indicated in the SCC, the Contractor cannot subcontract Works
more than the percentage specified in BDS Clause 8.1.

Subcontracting of any portion of the Works does not relieve the Contractor of any
liability or obligation under this Contract. The Contractor will be responsible for the
acts, defaults, and negligence of any subcontractor, its agents, servants or workmen as
fully as if these were the Contractor’s own acts, defaults, or negligence, or those of its
agents, servants or workmen.

If subcontracting is allowed. The contractor may identify its subcontractor during
contract implementation stage. Subcontractors disclosed and identified during the
bidding may be changed during the implementation of this Contract. In either case,
subcontractors must submit the documentary requirements under ITB Clause 12 and
comply with the eligibility criteria specified in the BDS. In the event that any
subcontractor is found by any Procuring Entity to be eligible, the subcontracting of
such portion of the Works shall be disallowed.

Liquidated Damages

9.1.

9.2.

The Contractor shall pay liquidated damages to the Procuring Entity for each day that
the Completion Date is later than the Intended Completion Date. The applicable
liguidated damages is at least one-tenth (1/10) of a percent of the cost of the
unperformed portion for every day of delay. The total amount of liquidated damages
shall not exceed ten percent (10%) of the amount of the contract. The Procuring
Entity may deduct liquidated damages from payments due to the Contractor.
Payment of liquidated damages shall not affect the Contractor’s liabilities. Once the
cumulative amount of liquidated damages reaches ten percent (10%) of the amount of
this Contract, the Procuring Entity may rescind or terminate this Contract, without
prejudice to other courses of action and remedies available under the circumstances.

If the Intended Completion Date is extended after liquidated damages have been paid,
the Engineer of the Procuring Entity shall correct any overpayment of liquidated
damages by the Contractor by adjusting the next payment certificate.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports referred to
in the SCC supplemented by any information obtained by the Contractor.

The Procuring Entity, Licenses and Permits
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12.

The Procuring Entity shall, if requested by the Contractor, assist him in applying for permits,
licenses or approvals, which are required for the Works.

Contractor’s Risk and Warranty Security

12.1.

12.2.

12.3.

12.4.

The Contractor shall assume full responsibility for the Works from the time project
construction commenced up to final acceptance by the Procuring Entity and shall be
held responsible for any damage or destruction of the Works except those occasioned
by force majeure. The Contractor shall be fully responsible for the safety, protection,
security, and convenience of his personnel, third parties, and the public at large, as
well as the Works, Equipment, installation, and the like to be affected by his
construction work.

The defects liability period for infrastructure projects shall be one year from contract
completion up to final acceptance by the Procuring Entity. During this period, the
Contractor shall undertake the repair works, at his own expense, of any damage to the
Works on account of the use of materials of inferior quality within ninety (90) days
from the time the HOPE has issued an order to undertake repair. In case of failure or
refusal to comply with this mandate, the Procuring Entity shall undertake such repair
works and shall be entitled to full reimbursement of expenses incurred therein upon
demand.

Unless otherwise indicated in the SCC, in case the Contractor fails to comply with
the preceding paragraph, the Procuring Entity shall forfeit its performance security,
subject its property(ies) to attachment or garnishment proceedings, and perpetually
disqualify it from participating in any public bidding. All payables of the GoP in his
favor shall be offset to recover the costs.

After final acceptance of the Works by the Procuring Entity, the Contractor shall be
held responsible for “Structural Defects,” i.e., major faults/flaws/deficiencies in one
or more key structural elements of the project which may lead to structural

failure of the completed elements or structure, or “Structural Failures,” i.e.,
where one or more key structural elements in an infrastructure facility fails or
collapses, thereby rendering the facility or part thereof incapable of withstanding the
design loads, and/or endangering the safety of the users or the general public:

@ Contractor — Where Structural Defects/Failures arise due to faults attributable
to improper construction, use of inferior quality/substandard materials, and
any violation of the contract plans and specifications, the contractor shall be
held liable;

(b) Consultants — Where Structural Defects/Failures arise due to faulty and/or
inadequate design and specifications as well as construction supervision, then
the consultant who prepared the design or undertook construction supervision
for the project shall be held liable;

(© Procuring Entity’s Representatives/Project Manager/Construction Managers
and Supervisors — The project owner’s representative(s), project manager,
construction manager, and supervisor(s) shall be held liable in cases where
the Structural Defects/Failures are due to his/their willful intervention in
altering the designs and other specifications; negligence or omission in not
approving or acting on proposed changes to noted defects or deficiencies in
the design and/or specifications; and the use of substandard construction
materials in the project;

44



13.

12.5.

12.6.

12.7.

12.8.

(d) Third Parties - Third Parties shall be held liable in cases where Structural
Defects/Failures are caused by work undertaken by them such as leaking
pipes, diggings or excavations, underground cables and electrical wires,
underground tunnel, mining shaft and the like, in which case the applicable
warranty to such structure should be levied to third parties for their
construction or restoration works.

(e) Users - In cases where Structural Defects/Failures are due to abuse/misuse by
the end user of the constructed facility and/or non—compliance by a user with
the technical design limits and/or intended purpose of the same, then the user
concerned shall be held liable.

The warranty against Structural Defects/Failures, except those occasioned on force
majeure, shall cover the period specified in the SCC reckoned from the date of
issuance of the Certificate of Final Acceptance by the Procuring Entity.

The Contractor shall be required to put up a warranty security in the form of cash,
bank guarantee, letter of credit, GSIS or surety bond callable on demand, in
accordance with the following schedule:

Amount of Warranty Security
Form of Warranty Not less than the Percentage (%)
of Total Contract Price

(@) Cash or letter of credit issued by
Universal or Commercial bank: provided,
however, that the letter of credit shall be
confirmed or authenticated by a Universal
or Commercial bank, if issued by a
foreign bank

Five Percent (5%)

(b) Bank guarantee confirmed by Universal or
Commercial bank: provided, however,
that the letter of credit shall be confirmed
or authenticated by a Universal or
Commercial bank, if issued by a foreign
bank

Ten Percent (10%)

(c) Surety bond callable upon demand issued
by GSIS or any surety or insurance

i 0,
company duly certified by the Insurance Thirty Percent (30%)

Commission

The warranty security shall be stated in Philippine Pesos and shall remain effective
for one year from the date of issuance of the Certificate of Final Acceptance by the
Procuring Entity, and returned only after the lapse of said one year period.

In case of structural defects/failure occurring during the applicable warranty period
provided in GCC Clause 12.5, the Procuring Entity shall undertake the necessary
restoration or reconstruction works and shall be entitled to full reimbursement by the
parties found to be liable for expenses incurred therein upon demand, without
prejudice to the filing of appropriate administrative, civil, and/or criminal charges
against the responsible persons as well as the forfeiture of the warranty security
posted in favor of the Procuring Entity.

Liability of the Contractor
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14.

15.

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability under
this Contract shall be as provided by the laws of the Republic of the Philippines.

Procuring Entity’s Risk

14.1.

From the Start Date until the Certificate of Final Acceptance has been issued, the
following are risks of the Procuring Entity:

@ The risk of personal injury, death, or loss of or damage to property (excluding
the Works, Plant, Materials, and Equipment), which are due to:

(i) any type of use or occupation of the Site authorized by the Procuring
Entity after the official acceptance of the works; or

(i) negligence, breach of statutory duty, or interference with any legal
right by the Procuring Entity or by any person employed by or
contracted to him except the Contractor.

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the
extent that it is due to a fault of the Procuring Entity or in the Procuring
Entity’s design, or due to war or radioactive contamination directly affecting
the country where the Works are to be executed.

Insurance

15.1.

15.2.

15.3.

15.4.

The Contractor shall, under his name and at his own expense, obtain and maintain, for
the duration of this Contract, the following insurance coverage:

@ Contractor’s All Risk Insurance;

(b) Transportation to the project Site of Equipment, Machinery, and Supplies
owned by the Contractor;

(© Personal injury or death of Contractor’s employees; and

(d) Comprehensive insurance for third party liability to Contractor’s direct or
indirect act or omission causing damage to third persons.

The Contractor shall provide evidence to the Procuring Entity’s Representative that
the insurances required under this Contract have been effected and shall, within a
reasonable time, provide copies of the insurance policies to the Procuring Entity’s
Representative. Such evidence and such policies shall be provided to the Procuring
Entity’s through the Procuring Entity’s Representative.

The Contractor shall notify the insurers of changes in the nature, extent, or program
for the execution of the Works and ensure the adequacy of the insurances at all times
in accordance with the terms of this Contract and shall produce to the Procuring
Entity’s Representative the insurance policies in force including the receipts for
payment of the current premiums.

The above insurance policies shall be obtained from any reputable insurance
company approved by the Procuring Entity’s Representative.

If the Contractor fails to obtain and keep in force the insurances referred to herein or
any other insurance which he may be required to obtain under the terms of this
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15.5.

15.6.

Contract, the Procuring Entity may obtain and keep in force any such insurances and
pay such premiums as may be necessary for the purpose. From time to time, the
Procuring Entity may deduct the amount it shall pay for said premiums including
twenty five percent (25%) therein from any monies due, or which may become due,
to the Contractor, without prejudice to the Procuring Entity exercising its right to
impose other sanctions against the Contractor pursuant to the provisions of this
Contract.

In the event the Contractor fails to observe the above safeguards, the Procuring Entity
may, at the Contractor’s expense, take whatever measure is deemed necessary for its
protection and that of the Contractor’s personnel and third parties, and/or order the
interruption of dangerous Works. In addition, the Procuring Entity may refuse to
make the payments under GCC Clause 40 until the Contractor complies with this
Clause.

The Contractor shall immediately replace the insurance policy obtained as required in
this Contract, without need of the Procuring Entity’s demand, with a new policy
issued by a new insurance company acceptable to the Procuring Entity for any of the
following grounds:
@) The issuer of the insurance policy to be replaced has:

(i) become bankrupt;

(i) been placed under receivership or under a management committee;

(iii) been sued for suspension of payment; or

(iv) been suspended by the Insurance Commission and its license to

engage in business or its authority to issue insurance policies

cancelled; or

(V) Where reasonable grounds exist that the insurer may not be able,
fully and promptly, to fulfill its obligation under the insurance policy.

16. Termination for Default of Contractor

16.1.

The Procuring Entity shall terminate this Contract for default when any of the
following conditions attend its implementation:

Q) Due to the Contractor’s fault and while the project is on-going, it has
incurred negative slippage of fifteen percent (15%) or more in accordance
with Presidential Decree 1870, regardless of whether or not previous
warnings and notices have been issued for the Contractor to improve his
performance;

(i) Due to its own fault and after this Contract time has expired, the
Contractor incurs delay in the completion of the Work after this Contract has
expired; or

(iii) The Contractor:

0] abandons the contract Works, refuses or fails to comply with a valid

instruction of the Procuring Entity or fails to proceed expeditiously
and without delay despite a written notice by the Procuring Entity;
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17.

18.

16.2.

(i) does not actually have on the project Site the minimum essential
equipment listed on the bid necessary to prosecute the Works in
accordance with the approved Program of Work and equipment
deployment schedule as required for the project;

(ili)  does not execute the Works in accordance with this Contract or
persistently or flagrantly neglects to carry out its obligations under
this Contract;

(iv) neglects or refuses to remove materials or to perform a new Work
that has been rejected as defective or unsuitable; or

(v) sub-lets any part of this Contract without approval by the Procuring
Entity.

All materials on the Site, Plant, Works, including Equipment purchased and funded
under the Contract shall be deemed to be the property of the Procuring Entity if this
Contract is rescinded because of the Contractor’s default.

Termination for Default of Procuring Entity

The Contractor may terminate this Contract with the Procuring Entity if the works are
completely stopped for a continuous period of at least sixty (60) calendar days through no
fault of its own, due to any of the following reasons:

(@)

(b)

Failure of the Procuring Entity to deliver, within a reasonable time, supplies,
materials, right-of-way, or other items it is obligated to furnish under the terms of this
Contract; or

The prosecution of the Work is disrupted by the adverse peace and order situation, as
certified by the Armed Forces of the Philippines Provincial Commander and
approved by the Secretary of National Defense.

Termination for Other Causes

18.1.

18.2.

18.3.

The Procuring Entity may terminate this Contract, in whole or in part, at any time for
its convenience. The HoOPE may terminate this Contract for the convenience of the
Procuring Entity if he has determined the existence of conditions that make Project
Implementation economically, financially or technically impractical and/or
unnecessary, such as, but not limited to, fortuitous event(s) or changes in law and
National Government policies.

The Procuring Entity or the Contractor may terminate this Contract if the other party
causes a fundamental breach of this Contract.

Fundamental breaches of Contract shall include, but shall not be limited to, the
following:

@ The Contractor stops work for twenty eight (28) days when no stoppage of
work is shown on the current Program of Work and the stoppage has not been
authorized by the Procuring Entity’s Representative;

(b) The Procuring Entity’s Representative instructs the Contractor to delay the

progress of the Works, and the instruction is not withdrawn within twenty
eight (28) days;
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(©)

(d)

(€)

(f)
(9)

(h)

The Procuring Entity shall terminate this Contract if the Contractor is
declared bankrupt or insolvent as determined with finality by a court of
competent jurisdiction.  In this event, termination will be without
compensation to the Contractor, provided that such termination will not
prejudice or affect any right of action or remedy which has accrued or will
accrue thereafter to the Procuring Entity and/or the Contractor. In the case of
the Contractor's insolvency, any Contractor's Equipment which the Procuring
Entity instructs in the notice is to be used until the completion of the Works;

A payment certified by the Procuring Entity’s Representative is not paid by
the Procuring Entity to the Contractor within eighty four (84) days from the
date of the Procuring Entity’s Representative’s certificate;

The Procuring Entity’s Representative gives Notice that failure to correct a
particular Defect is a fundamental breach of Contract and the Contractor fails
to correct it within a reasonable period of time determined by the Procuring
Entity’s Representative;

The Contractor does not maintain a Security, which is required,;
The Contractor has delayed the completion of the Works by the number of

days for which the maximum amount of liquidated damages can be paid, as
defined in the GCC Clause 9; and

In case it is determined prima facie by the Procuring Entity that the
Contractor has engaged, before or during the implementation of the contract,
in unlawful deeds and behaviors relative to contract acquisition and
implementation, such as, but not limited to, the following:

() corrupt, fraudulent, collusive, coercive, and obstructive practices as
defined in ITB Clause 3.1(a), unless otherwise specified in the SCC;

(i) drawing up or using forged documents;

(iii) using adulterated materials, means or methods, or engaging in
production contrary to rules of science or the trade; and

(iv) any other act analogous to the foregoing.

18.4. The Funding Source or the Procuring Entity, as appropriate, will seek to impose the
maximum civil, administrative and/or criminal penalties available under the
applicable law on individuals and organizations deemed to be involved with corrupt,
fraudulent, or coercive practices.

18.5.  When persons from either party to this Contract gives notice of a fundamental breach
to the Procuring Entity’s Representative in order to terminate the existing contract
for a cause other than those listed under GCC Clause 18.3, the Procuring Entity’s
Representative shall decide whether the breach is fundamental or not.

18.6. If this Contract is terminated, the Contractor shall stop work immediately, make the
Site safe and secure, and leave the Site as soon as reasonably possible.

19. Procedures for Termination of Contracts
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19.1.

19.2.

The following provisions shall govern the procedures for the termination of this
Contract:

(@)

(b)

(©)

(d)

(€)

(f)

Upon receipt of a written report of acts or causes which may constitute
ground(s) for termination as aforementioned, or upon its own initiative, the
Procuring Entity shall, within a period of seven (7) calendar days, verify the
existence of such ground(s) and cause the execution of a Verified Report,
with all relevant evidence attached;

Upon recommendation by the Procuring Entity, the HoPE shall terminate this
Contract only by a written notice to the Contractor conveying the termination
of this Contract. The notice shall state:

(i) that this Contract is being terminated for any of the ground(s) afore-
mentioned, and a statement of the acts that constitute the ground(s)
constituting the same;

(i) the extent of termination, whether in whole or in part;

(i) an instruction to the Contractor to show cause as to why this Contract
should not be terminated; and

(iv)  special instructions of the Procuring Entity, if any.

The Notice to Terminate shall be accompanied by a copy of the Verified
Report;

Within a period of seven (7) calendar days from receipt of the Notice of
Termination, the Contractor shall submit to the HoPE a verified position
paper stating why the contract should not be terminated. If the Contractor
fails to show cause after the lapse of the seven (7) day period, either by
inaction or by default, the HOPE shall issue an order terminating the contract;

The Procuring Entity may, at anytime before receipt of the Contractor’s
verified position paper described in item (c) above withdraw the Notice to
Terminate if it is determined that certain items or works subject of the notice
had been completed, delivered, or performed before the Contractor’s receipt
of the notice;

Within a non-extendible period of ten (10) calendar days from receipt of the
verified position paper, the HOPE shall decide whether or not to terminate
this Contract. It shall serve a written notice to the Contractor of its decision
and, unless otherwise provided in the said notice, this Contract is deemed
terminated from receipt of the Contractor of the notice of decision. The
termination shall only be based on the ground(s) stated in the Notice to
Terminate; and

The HoPE may create a Contract Termination Review Committee (CTRC) to
assist him in the discharge of this function. All decisions recommended by
the CTRC shall be subject to the approval of the HoPE.

Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition of
additional administrative sanctions as the internal rules of the agency may provide
and/or further criminal prosecution as provided by applicable laws, the procuring
entity shall impose on contractors after the termination of the contract the penalty of
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suspension for one (1) year for the first offense, suspension for two (2) years for the
second offense from participating in the public bidding process, for violations
committed during the contract implementation stage, which include but not limited to
the following:

(@)

(b)

(©)

(d)

(€)

Failure of the contractor, due solely to his fault or negligence, to mobilize and
start work or performance within the specified period in the Notice to
Proceed (“NTP”);

Failure by the contractor to fully and faithfully comply with its contractual
obligations without valid cause, or failure by the contractor to comply with
any written lawful instruction of the procuring entity or its representative(s)
pursuant to the implementation of the contract. For the procurement of
infrastructure projects or consultancy contracts, lawful instructions include
but are not limited to the following:

() Employment of competent technical personnel, competent engineers
and/or work supervisors;

(i) Provision of warning signs and barricades in accordance with
approved plans and specifications and contract provisions;

(iii)  Stockpiling in proper places of all materials and removal from the
project site of waste and excess materials, including broken pavement
and excavated debris in accordance with approved plans and
specifications and contract provisions;

(iv) Deployment of committed equipment, facilities, support staff and
manpower; and

(v) Renewal of the effectivity dates of the performance security after its
expiration during the course of contract implementation.

Assignment and subcontracting of the contract or any part thereof or
substitution of key personnel named in the proposal without prior written
approval by the procuring entity.

Poor performance by the contractor or unsatisfactory quality and/or progress
of work arising from his fault or negligence as reflected in the Constructor's
Performance Evaluation System (“CPES”) rating sheet. In the absence of the
CPES rating sheet, the existing performance monitoring system of the
procuring entity shall be applied. Any of the following acts by the
Contractor shall be construed as poor performance:

Q) Negative slippage of 15% and above within the critical path of the
project due entirely to the fault or negligence of the contractor; and

(i) Quality of materials and workmanship not complying with the
approved specifications arising from the contractor's fault or
negligence.

Willful or deliberate abandonment or non-performance of the project or

contract by the contractor resulting to substantial breach thereof without
lawful and/or just cause.
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20.

21.

In addition to the penalty of suspension, the performance security posted by the
contractor shall also be forfeited.

Force Majeure, Release From Performance

20.1.

20.2.

20.3.

20.4.

20.5.

For purposes of this Contract the terms “force majeure” and “fortuitous event” may
be used interchangeably. In this regard, a fortuitous event or force majeure shall be
interpreted to mean an event which the Contractor could not have foreseen, or which
though foreseen, was inevitable. It shall not include ordinary unfavorable weather
conditions; and any other cause the effects of which could have been avoided with the
exercise of reasonable diligence by the Contractor.

If this Contract is discontinued by an outbreak of war or by any other event entirely
outside the control of either the Procuring Entity or the Contractor, the Procuring
Entity’s Representative shall certify that this Contract has been discontinued. The
Contractor shall make the Site safe and stop work as quickly as possible after
receiving this certificate and shall be paid for all works carried out before receiving it
and for any Work carried out afterwards to which a commitment was made.

If the event continues for a period of eighty four (84) days, either party may then give
notice of termination, which shall take effect twenty eight (28) days after the giving
of the notice.

After termination, the Contractor shall be entitled to payment of the unpaid balance of
the value of the Works executed and of the materials and Plant reasonably delivered
to the Site, adjusted by the following:

@ any sum to which the Contractor is entitled under GCC Clause 28;

(b) the cost of his suspension and demobilization;

(©) any sum to which the Procuring Entity is entitled.

The net balance due shall be paid or repaid within a reasonable time period from the
time of the notice of termination.

Resolution of Disputes

21.1.

21.2.

21.3.

If any dispute or difference of any kind whatsoever shall arise between the parties in
connection with the implementation of the contract covered by the Act and this IRR,
the parties shall make every effort to resolve amicably such dispute or difference by
mutual consultation.

If the Contractor believes that a decision taken by the Procuring Entity’s
Representative was either outside the authority given to the Procuring Entity’s
Representative by this Contract or that the decision was wrongly taken, the decision
shall be referred to the Arbiter indicated in the SCC within fourteen (14) days of the
notification of the Procuring Entity’s Representative’s decision.

Any and all disputes arising from the implementation of this Contract covered by the
R.A. 9184 and its IRR shall be submitted to arbitration in the Philippines according to
the provisions of Republic Act No. 876, otherwise known as the “ Arbitration Law”
and Republic Act 9285, otherwise known as the “Alternative Dispute Resolution Act
of 2004”: Provided, however, That, disputes that are within the competence of the
Construction Industry Arbitration Commission to resolve shall be referred thereto.
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22.

23.

24.

25.

26.

The process of arbitration shall be incorporated as a provision in this Contract that
will be executed pursuant to the provisions of the Act and its IRR: Provided, further,
That, by mutual agreement, the parties may agree in writing to resort to other
alternative modes of dispute resolution.

Suspension of Loan, Credit, Grant, or Appropriation

In the event that the Funding Source suspends the Loan, Credit, Grant, or Appropriation to the
Procuring Entity, from which part of the payments to the Contractor are being made:

(@)

(b)

The Procuring Entity is obligated to notify the Contractor of such suspension within
seven (7) days of having received the suspension notice.

If the Contractor has not received sums due it for work already done within forty five
(45) days from the time the Contractor’s claim for payment has been certified by the
Procuring Entity’s Representative, the Contractor may immediately issue a
suspension of work notice in accordance with GCC Clause 45.2.

Procuring Entity’s Representative’s Decisions

23.1.

23.2.

Except where otherwise specifically stated, the Procuring Entity’s Representative will
decide contractual matters between the Procuring Entity and the Contractor in the role
representing the Procuring Entity.

The Procuring Entity’s Representative may delegate any of his duties and
responsibilities to other people, except to the Arbiter, after notifying the Contractor,
and may cancel any delegation after notifying the Contractor.

Approval of Drawings and Temporary Works by the Procuring Entity’s Representative

24.1.

24.2.

24.3.

24.4.

All Drawings prepared by the Contractor for the execution of the Temporary Works,
are subject to prior approval by the Procuring Entity’s Representative before its use.

The Contractor shall be responsible for design of Temporary Works.

The Procuring Entity’s Representative’s approval shall not alter the Contractor’s
responsibility for design of the Temporary Works.

The Contractor shall obtain approval of third parties to the design of the Temporary
Works, when required by the Procuring Entity.

Acceleration and Delays Ordered by the Procuring Entity’s Representative

25.1.

25.2.

When the Procuring Entity wants the Contractor to finish before the Intended
Completion Date, the Procuring Entity’s Representative will obtain priced proposals
for achieving the necessary acceleration from the Contractor. If the Procuring Entity
accepts these proposals, the Intended Completion Date will be adjusted accordingly
and confirmed by both the Procuring Entity and the Contractor.

If the Contractor’s Financial Proposals for an acceleration are accepted by the
Procuring Entity, they are incorporated in the Contract Price and treated as a
Variation.

Extension of the Intended Completion Date
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217.

28.

29.

30.

26.1.

26.2.

The Procuring Entity’s Representative shall extend the Intended Completion Date if a
Variation is issued which makes it impossible for the Intended Completion Date to be
achieved by the Contractor without taking steps to accelerate the remaining work,
which would cause the Contractor to incur additional costs. No payment shall be
made for any event which may warrant the extension of the Intended Completion
Date.

The Procuring Entity’s Representative shall decide whether and by how much to
extend the Intended Completion Date within twenty one (21) days of the Contractor
asking the Procuring Entity’s Representative for a decision thereto after fully
submitting all supporting information. If the Contractor has failed to give early
warning of a delay or has failed to cooperate in dealing with a delay, the delay by this
failure shall not be considered in assessing the new Intended Completion Date.

Right to Vary

27.1.

27.2.

The Procuring Entity’s Representative with the prior approval of the Procuring Entity
may instruct Variations, up to a maximum cumulative amount of ten percent (10%) of
the original contract cost.

Variations shall be valued as follows:

@) At a lump sum price agreed between the parties;

(b) where appropriate, at rates in this Contract;

(© in the absence of appropriate rates, the rates in this Contract shall be used as
the basis for valuation; or failing which

(d) at appropriate new rates, equal to or lower than current industry rates and to
be agreed upon by both parties and approved by the HoPE.

Contractor's Right to Claim

If the Contractor incurs cost as a result of any of the events under GCC Clause 13, the
Contractor shall be entitled to the amount of such cost. If as a result of any of the said events,
it is necessary to change the Works, this shall be dealt with as a Variation.

Dayworks

29.1.

29.2.

29.3.

Subject to GCC Clause 43 on Variation Order, and if applicable as indicated in the
SCC, the Dayworks rates in the Contractor’s bid shall be used for small additional
amounts of work only when the Procuring Entity’s Representative has given written
instructions in advance for additional work to be paid for in that way.

All work to be paid for as Dayworks shall be recorded by the Contractor on forms
approved by the Procuring Entity’s Representative. Each completed form shall be
verified and signed by the Procuring Entity’s Representative within two days of the
work being done.

The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks
forms.

Early Warning
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31.

32.

30.1.

30.2.

The Contractor shall warn the Procuring Entity’s Representative at the earliest
opportunity of specific likely future events or circumstances that may adversely affect
the quality of the work, increase the Contract Price, or delay the execution of the
Works. The Procuring Entity’s Representative may require the Contractor to provide
an estimate of the expected effect of the future event or circumstance on the Contract
Price and Completion Date. The estimate shall be provided by the Contractor as soon
as reasonably possible.

The Contractor shall cooperate with the Procuring Entity’s Representative in making
and considering proposals for how the effect of such an event or circumstance can be
avoided or reduced by anyone involved in the work and in carrying out any resulting
instruction of the Procuring Entity’s Representative.

Program of Work

31.1.

31.2.

31.3.

31.4.

31.5.

31.6.

Within the time stated in the SCC, the Contractor shall submit to the Procuring
Entity’s Representative for approval a Program of Work showing the general
methods, arrangements, order, and timing for all the activities in the Works.

An update of the Program of Work shall show the actual progress achieved on each
activity and the effect of the progress achieved on the timing of the remaining work,
including any changes to the sequence of the activities.

The Contractor shall submit to the Procuring Entity’s Representative for approval an
updated Program of Work at intervals no longer than the period stated in the SCC. If
the Contractor does not submit an updated Program of Work within this period, the
Procuring Entity’s Representative may withhold the amount stated in the SCC from
the next payment certificate and continue to withhold this amount until the next
payment after the date on which the overdue Program of Work has been submitted.

The Procuring Entity’s Representative’s approval of the Program of Work shall not
alter the Contractor’s obligations. The Contractor may revise the Program of Work
and submit it to the Procuring Entity’s Representative again at any time. A revised
Program of Work shall show the effect of any approved Variations.

When the Program of Work is updated, the Contractor shall provide the Procuring
Entity’s Representative with an updated cash flow forecast. The cash flow forecast
shall include different currencies, as defined in the Contract, converted as necessary
using the Contract exchange rates.

All Variations shall be included in updated Program of Work produced by the
Contractor.

Management Conferences

32.1.

32.2.

Either the Procuring Entity’s Representative or the Contractor may require the other
to attend a Management Conference. The Management Conference shall review the
plans for remaining work and deal with matters raised in accordance with the early
warning procedure.

The Procuring Entity’s Representative shall record the business of Management
Conferences and provide copies of the record to those attending the Conference and
to the Procuring Entity. The responsibility of the parties for actions to be taken shall
be decided by the Procuring Entity’s Representative either at the Management
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33.

34.

35.

36.

37.

Conference or after the Management Conference and stated in writing to all who
attended the Conference.

Bill of Quantities

33.1. The Bill of Quantities shall contain items of work for the construction, installation,
testing, and commissioning of work to be done by the Contractor.

33.2.  The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid
for the quantity of the work done at the rate in the Bill of Quantities for each item.

33.3. If the final quantity of any work done differs from the quantity in the Bill of
Quantities for the particular item and is not more than twenty five percent (25%) of
the original quantity, provided the aggregate changes for all items do not exceed ten
percent (10%) of the Contract price, the Procuring Entity’s Representative shall make
the necessary adjustments to allow for the changes subject to applicable laws, rules,
and regulations.

33.4. Ifrequested by the Procuring Entity’s Representative, the Contractor shall provide the
Procuring Entity’s Representative with a detailed cost breakdown of any rate in the
Bill of Quantities.

Instructions, Inspections and Audits

34.1. The Procuring Entity’s personnel shall at all reasonable times during construction of
the Work be entitled to examine, inspect, measure and test the materials and
workmanship, and to check the progress of the construction.

34.2.  If the Procuring Entity’s Representative instructs the Contractor to carry out a test not
specified in the Specification to check whether any work has a defect and the test
shows that it does, the Contractor shall pay for the test and any samples. If there is no
defect, the test shall be a Compensation Event.

34.3. The Contractor shall permit the Funding Source named in the SCC to inspect the
Contractor’s accounts and records relating to the performance of the Contractor and
to have them audited by auditors appointed by the Funding Source, if so required by
the Funding Source.

Identifying Defects

The Procuring Entity’s Representative shall check the Contractor’s work and notify the
Contractor of any defects that are found. Such checking shall not affect the Contractor’s
responsibilities. The Procuring Entity’s Representative may instruct the Contractor to search
uncover defects and test any work that the Procuring Entity’s Representative considers below
standards and defective.

Cost of Repairs

Loss or damage to the Works or Materials to be incorporated in the Works between the Start
Date and the end of the Defects Liability Periods shall be remedied by the Contractor at the
Contractor’s cost if the loss or damage arises from the Contractor’s acts or omissions.

Correction of Defects
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38.

39.

40.

37.1.

37.2.

37.3.

37.4.

The Procuring Entity’s Representative shall give notice to the Contractor of any
defects before the end of the Defects Liability Period, which is One (1) year from
project completion up to final acceptance by the Procuring Entity’s Representative.

Every time notice of a defect is given, the Contractor shall correct the notified defect
within the length of time specified in the Procuring Entity’s Representative’s notice.

The Contractor shall correct the defects which he notices himself before the end of
the Defects Liability Period.

The Procuring Entity shall certify that all defects have been corrected. If the
Procuring Entity considers that correction of a defect is not essential, he can request
the Contractor to submit a quotation for the corresponding reduction in the Contract
Price. If the Procuring Entity accepts the quotation, the corresponding change in the
SCC is a Variation.

Uncorrected Defects

38.1.

38.2.

The Procuring Entity shall give the Contractor at least fourteen (14) days notice of his
intention to use a third party to correct a Defect. If the Contractor does not correct the
Defect himself within the period, the Procuring Entity may have the Defect corrected
by the third party. The cost of the correction will be deducted from the Contract Price.

The use of a third party to correct defects that are uncorrected by the Contractor will
in no way relieve the Contractor of its liabilities and warranties under the Contract.

Advance Payment

39.1.

39.2.

39.3.

39.4.

39.5.

The Procuring Entity shall, upon a written request of the contractor which shall be
submitted as a contract document, make an advance payment to the contractor in an
amount not exceeding fifteen percent (15%) of the total contract price, to be made in
lump sum or, at the most two, installments according to a schedule specified in the
SCC.

The advance payment shall be made only upon the submission to and acceptance by
the Procuring Entity of an irrevocable standby letter of credit of equivalent value
from a commercial bank, a bank guarantee or a surety bond callable upon demand,
issued by a surety or insurance company duly licensed by the Insurance Commission
and confirmed by the Procuring Entity.

The advance payment shall be repaid by the Contractor by an amount equal to the
percentage of the total contract price used for the advance payment.

The contractor may reduce his standby letter of credit or guarantee instrument by the
amounts refunded by the Monthly Certificates in the advance payment.

The Procuring Entity will provide an Advance Payment on the Contract Price as
stipulated in the Conditions of Contract, subject to the maximum amount stated in
SCC Clause 39.1.

Progress Payments

40.1.

The Contractor may submit a request for payment for Work accomplished. Such
request for payment shall be verified and certified by the Procuring Entity’s
Representative/Project Engineer. Except as otherwise stipulated in the SCC,
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41.

42.

40.2.

40.3.

40.4.

40.5.

materials and equipment delivered on the site but not completely put in place shall not
be included for payment.

The Procuring Entity shall deduct the following from the certified gross amounts to
be paid to the contractor as progress payment:

@ Cumulative value of the work previously certified and paid for.

(b) Portion of the advance payment to be recouped for the month.

(c) Retention money in accordance with the condition of contract.

(d) Amount to cover third party liabilities.

(e) Amount to cover uncorrected discovered defects in the works.

Payments shall be adjusted by deducting therefrom the amounts for advance
payments and retention. The Procuring Entity shall pay the Contractor the amounts
certified by the Procuring Entity’s Representative within twenty eight (28) days from
the date each certificate was issued. No payment of interest for delayed payments
and adjustments shall be made by the Procuring Entity.

The first progress payment may be paid by the Procuring Entity to the Contractor
provided that at least twenty percent (20%) of the work has been accomplished as
certified by the Procuring Entity’s Representative.

Items of the Works for which a price of “0” (zero) has been entered will not be paid

for by the Procuring Entity and shall be deemed covered by other rates and prices in
the Contract.

Payment Certificates

41.1. The Contractor shall submit to the Procuring Entity’s Representative monthly
statements of the estimated value of the work executed less the cumulative amount
certified previously.

41.2. The Procuring Entity’s Representative shall check the Contractor’s monthly statement
and certify the amount to be paid to the Contractor.

41.3. The value of Work executed shall:

@ be determined by the Procuring Entity’s Representative;

(b) comprise the value of the quantities of the items in the Bill of Quantities
completed; and

(©) include the valuations of approved variations.

41.4. The Procuring Entity’s Representative may exclude any item certified in a previous
certificate or reduce the proportion of any item previously certified in any certificate
in the light of later information.

Retention
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42.1.

42.2.

42.3.

42.4.

The Procuring Entity shall retain from each payment due to the Contractor an amount
equal to a percentage thereof using the rate as specified in GCC Sub-Clause 42.2.

Progress payments are subject to retention of ten percent (10%), referred to as the
“retention money.” Such retention shall be based on the total amount due to the
Contractor prior to any deduction and shall be retained from every progress payment
until fifty percent (50%) of the value of Works, as determined by the Procuring
Entity, are completed. If, after fifty percent (50%) completion, the Work is
satisfactorily done and on schedule, no additional retention shall be made; otherwise,
the ten percent (10%) retention shall again be imposed using the rate specified
therefor.

The total “retention money” shall be due for release upon final acceptance of the
Works. The Contractor may, however, request the substitution of the retention
money for each progress billing with irrevocable standby letters of credit from a
commercial bank, bank guarantees or surety bonds callable on demand, of amounts
equivalent to the retention money substituted for and acceptable to the Procuring
Entity, provided that the project is on schedule and is satisfactorily undertaken.
Otherwise, the ten (10%) percent retention shall be made. Said irrevocable standby
letters of credit, bank guarantees and/or surety bonds, to be posted in favor of the
Government shall be valid for a duration to be determined by the concerned
implementing office/agency or Procuring Entity and will answer for the purpose for
which the ten (10%) percent retention is intended, i.e., to cover uncorrected
discovered defects and third party liabilities.

On completion of the whole Works, the Contractor may substitute retention money
with an “on demand” Bank guarantee in a form acceptable to the Procuring Entity.

43, Variation Orders

43.1.

43.2.

43.3.

Variation Orders may be issued by the Procuring Entity to cover any
increase/decrease in quantities, including the introduction of new work items that are
not included in the original contract or reclassification of work items that are either
due to change of plans, design or alignment to suit actual field conditions resulting in
disparity between the preconstruction plans used for purposes of bidding and the “as
staked plans” or construction drawings prepared after a joint survey by the Contractor
and the Procuring Entity after award of the contract, provided that the cumulative
amount of the Variation Order does not exceed ten percent (10%) of the original
project cost. The addition/deletion of Works should be within the general scope of the
project as bid and awarded. The scope of works shall not be reduced so as to
accommodate a positive Variation Order. A Variation Order may either be in the form
of a Change Order or Extra Work Order.

A Change Order may be issued by the Procuring Entity to cover any
increase/decrease in quantities of original Work items in the contract.

An Extra Work Order may be issued by the Procuring Entity to cover the introduction
of new work necessary for the completion, improvement or protection of the project
which were not included as items of Work in the original contract, such as, where
there are subsurface or latent physical conditions at the site differing materially from
those indicated in the contract, or where there are duly unknown physical conditions
at the site of an unusual nature differing materially from those ordinarily encountered
and generally recognized as inherent in the Work or character provided for in the
contract.
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44,

43.4.

43.5.

Any cumulative Variation Order beyond ten percent (10%) shall be subject of another
contract to be bid out if the works are separable from the original contract. In
exceptional cases where it is urgently necessary to complete the original scope of
work, the HOPE may authorize a positive Variation Order go beyond ten percent
(10%) but not more than twenty percent (20%) of the original contract price, subject
to the guidelines to be determined by the GPPB: Provided, however, That appropriate
sanctions shall be imposed on the designer, consultant or official responsible for the
original detailed engineering design which failed to consider the Variation Order
beyond ten percent (10%).

In claiming for any Variation Order, the Contractor shall, within seven (7) calendar
days after such work has been commenced or after the circumstances leading to such
condition(s) leading to the extra cost, and within twenty-eight (28) calendar days
deliver a written communication giving full and detailed particulars of any extra cost
in order that it may be investigated at that time. Failure to provide either of such
notices in the time stipulated shall constitute a waiver by the contractor for any claim.
The preparation and submission of Variation Orders are as follows:

€)) If the Procuring Entity’s representative/Project Engineer believes that a
Change Order or Extra Work Order should be issued, he shall prepare the
proposed Order accompanied with the notices submitted by the Contractor,
the plans therefore, his computations as to the quantities of the additional
works involved per item indicating the specific stations where such works are
needed, the date of his inspections and investigations thereon, and the log
book thereof, and a detailed estimate of the unit cost of such items of work,
together with his justifications for the need of such Change Order or Extra
Work Order, and shall submit the same to the HoOPE for approval.

(b) The HoPE or his duly authorized representative, upon receipt of the proposed
Change Order or Extra Work Order shall immediately instruct the appropriate
technical staff or office of the Procuring Entity to conduct an on-the-spot
investigation to verify the need for the Work to be prosecuted and to review
the proposed plan, and prices of the work involved.

(c) The technical staff or appropriate office of the Procuring Entity shall submit a
report of their findings and recommendations, together with the supporting
documents, to the Head of Procuring Entity or his duly authorized
representative for consideration.

(d) The HOPE or his duly authorized representative, acting upon the
recommendation of the technical staff or appropriate office, shall approve the
Change Order or Extra Work Order after being satisfied that the same is
justified, necessary, and in order.

(e) The timeframe for the processing of Variation Orders from the preparation up
to the approval by the Procuring Entity concerned shall not exceed thirty (30)
calendar days.

Contract Completion

Once the project reaches an accomplishment of ninety five (95%) of the total contract
amount, the Procuring Entity may create an inspectorate team to make preliminary inspection
and submit a punch-list to the Contractor in preparation for the final turnover of the project.
Said punch-list will contain, among others, the remaining Works, Work deficiencies for
necessary corrections, and the specific duration/time to fully complete the project considering
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the approved remaining contract time. This, however, shall not preclude the claim of the
Procuring Entity for liquidated damages.

45, Suspension of Work

45.1.

45.2.

45.3.

The Procuring Entity shall have the authority to suspend the work wholly or partly by
written order for such period as may be deemed necessary, due to force majeure or
any fortuitous events or for failure on the part of the Contractor to correct bad
conditions which are unsafe for workers or for the general public, to carry out valid
orders given by the Procuring Entity or to perform any provisions of the contract, or
due to adjustment of plans to suit field conditions as found necessary during
construction. The Contractor shall immediately comply with such order to suspend
the work wholly or partly.

The Contractor or its duly authorized representative shall have the right to suspend
work operation on any or all projects/activities along the critical path of activities
after fifteen (15) calendar days from date of receipt of written notice from the
Contractor to the district engineer/regional director/consultant or equivalent official,
as the case may be, due to the following:

@) There exist right-of-way problems which prohibit the Contractor from
performing work in accordance with the approved construction schedule.

(b) Requisite construction plans which must be owner-furnished are not issued to
the contractor precluding any work called for by such plans.

(c) Peace and order conditions make it extremely dangerous, if not possible, to
work. However, this condition must be certified in writing by the Philippine
National Police (PNP) station which has responsibility over the affected area
and confirmed by the Department of Interior and Local Government (DILG)
Regional Director.

(d) There is failure on the part of the Procuring Entity to deliver government-
furnished materials and equipment as stipulated in the contract.

(e) Delay in the payment of Contractor’s claim for progress billing beyond forty-
five (45) calendar days from the time the Contractor’s claim has been
certified to by the procuring entity’s authorized representative that the
documents are complete unless there are justifiable reasons thereof which
shall be communicated in writing to the Contractor.

In case of total suspension, or suspension of activities along the critical path, which is
not due to any fault of the Contractor, the elapsed time between the effectivity of the
order suspending operation and the order to resume work shall be allowed the
Contractor by adjusting the contract time accordingly.

46. Payment on Termination

46.1.

If the Contract is terminated because of a fundamental breach of Contract by the
Contractor, the Procuring Entity’s Representative shall issue a certificate for the value
of the work done and Materials ordered less advance payments received up to the date
of the issue of the certificate and less the percentage to apply to the value of the work
not completed, as indicated in the SCC. Additional Liquidated Damages shall not
apply. If the total amount due to the Procuring Entity exceeds any payment due to the
Contractor, the difference shall be a debt payable to the Procuring Entity.
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47.

46.2.

46.3.

46.4.

If the Contract is terminated for the Procuring Entity’s convenience or because of a
fundamental breach of Contract by the Procuring Entity, the Procuring Entity’s
Representative shall issue a certificate for the value of the work done, Materials
ordered, the reasonable cost of removal of Equipment, repatriation of the Contractor’s
personnel employed solely on the Works, and the Contractor’s costs of protecting and
securing the Works, and less advance payments received up to the date of the
certificate.

The net balance due shall be paid or repaid within twenty eight (28) days from the
notice of termination.

If the Contractor has terminated the Contract under GCC Clauses 17 or 18, the
Procuring Entity shall promptly return the Performance Security to the Contractor.

Extension of Contract Time

47.1.

47.2.

47.3.

47.4.

47.5.

Should the amount of additional work of any kind or other special circumstances of
any kind whatsoever occur such as to fairly entitle the contractor to an extension of
contract time, the Procuring Entity shall determine the amount of such extension;
provided that the Procuring Entity is not bound to take into account any claim for an
extension of time unless the Contractor has, prior to the expiration of the contract
time and within thirty (30) calendar days after such work has been commenced or
after the circumstances leading to such claim have arisen, delivered to the Procuring
Entity notices in order that it could have investigated them at that time. Failure to
provide such notice shall constitute a waiver by the Contractor of any claim. Upon
receipt of full and detailed particulars, the Procuring Entity shall examine the facts
and extent of the delay and shall extend the contract time completing the contract
work when, in the Procuring Entity’s opinion, the findings of facts justify an
extension.

No extension of contract time shall be granted the Contractor due to (a) ordinary
unfavorable weather conditions and (b) inexcusable failure or negligence of
Contractor to provide the required equipment, supplies or materials.

Extension of contract time may be granted only when the affected activities fall
within the critical path of the PERT/CPM network.

No extension of contract time shall be granted when the reason given to support the
request for extension was already considered in the determination of the original
contract time during the conduct of detailed engineering and in the preparation of the
contract documents as agreed upon by the parties before contract perfection.

Extension of contract time shall be granted for rainy/unworkable days considered
unfavorable for the prosecution of the works at the site, based on the actual conditions
obtained at the site, in excess of the number of rainy/unworkable days pre-determined
by the Procuring Entity in relation to the original contract time during the conduct of
detailed engineering and in the preparation of the contract documents as agreed upon
by the parties before contract perfection, and/or for equivalent period of delay due to
major calamities such as exceptionally destructive typhoons, floods and earthquakes,
and epidemics, and for causes such as non-delivery on time of materials, working
drawings, or written information to be furnished by the Procuring Entity, non-
acquisition of permit to enter private properties or non-execution of deed of sale or
donation within the right-of-way resulting in complete paralyzation of construction
activities, and other meritorious causes as determined by the Procuring Entity’s
Representative and approved by the HoPE. Shortage of construction materials,
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48.

49.

50.

51.

general labor strikes, and peace and order problems that disrupt construction
operations through no fault of the Contractor may be considered as additional grounds
for extension of contract time provided they are publicly felt and certified by
appropriate government agencies such as DTI, DOLE, DILG, and DND, among
others. The written consent of bondsmen must be attached to any request of the
Contractor for extension of contract time and submitted to the Procuring Entity for
consideration and the validity of the Performance Security shall be correspondingly
extended.

Price Adjustment

Except for extraordinary circumstances as determined by NEDA and approved by the GPPB,
no price escalation shall be allowed. Nevertheless, in cases where the cost of the awarded
contract is affected by any applicable new laws, ordinances, regulations, or other acts of the
GoP, promulgated after the date of bid opening, a contract price adjustment shall be made or
appropriate relief shall be applied on a no loss-no gain basis.

Completion

The Contractor shall request the Procuring Entity’s Representative to issue a certificate of
Completion of the Works, and the Procuring Entity’s Representative will do so upon deciding
that the work is completed.

Taking Over

The Procuring Entity shall take over the Site and the Works within seven (7) days from the
date the Procuring Entity’s Representative issues a certificate of Completion.

Operating and Maintenance Manuals

51.1. If “as built” Drawings and/or operating and maintenance manuals are required, the
Contractor shall supply them by the dates stated in the SCC.

51.2. If the Contractor does not supply the Drawings and/or manuals by the dates stated in
the SCC, or they do not receive the Procuring Entity’s Representative’s approval, the
Procuring Entity’s Representative shall withhold the amount stated in the SCC from
payments due to the Contractor.
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Section V. Special Conditions of
Contract
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Special Conditions of Contract

GCC Clause

1.17 The Intended Completion Date is 210 calendar days.

1.22 The Procuring Entity is
Philippine Science High School — Bicol Region Campus

1.23 The Procuring Entity’s Representative is

ENGR. LORVI B. PAGOROGON
Campus Director

1.24 The Site is located at
Tagongtong, Goa, Camarines Sur

1.28 The Start Date is the date of receipt of Notice to Proceed (NTP)

1.31 The Works consist of the design and build of science research facility that
includes a functional greenhouse and an adjacent work management
building with provisions for microbiology laboratory facilities for future use..
All items shown on the Plans but not mentioned in the Specifications shall be
included. Discrepancies shall be verified with the Procuring Entity.

2.2 Not Applicable

5.1 The Procuring Entity shall give possession of all parts of the Site to the
Contractor upon NTP.

6.5 The Contractor shall employ the following Key Personnel:

Design Stage

a. Agricultural and Bio System Engineer/ at least } at least 5 years experience
Professional Agricultural Engineer

b. CADD Operators ) atleast 2 years experience
Construction Stage

a. Project Engineer ( Licensed Agricultural /} at least 5 years experience
Agricultural Bio-System Engineer

b. Materials Engineer ) at least 5 years experience
c. Foreman ) at least 5 years experience
d. Safety Officer (accredited safety practitioner by the Department of Labor and Employment (DOLE)

and has undergone the prescribed 40 hour Construction Safety and Health Training
(COSH)

The DESIGN & BUILD CONTRACTOR may, as needed and at its own expense, add additional
professionals and/or support personnel for the optimal performance of all Construction Services,
for the PROJECT

[NOTE: The names of the Key Personnel and their designation shall be
filled out by winning contractor prior to contract signing.
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7.4 (c) “No further instructions.”

7.7 No further instructions.

8.1 No further instructions.

10 The site investigation reports are:

12.3 No further instructions.

125 Fifteen (15) years.

13 if the Contractor is a joint venture, “All partners to the joint venture shall be
jointly and severally liable to the Procuring Entity.”

18.3(h)(i) No further instructions.

21.2 The Arbiter is:

29.1 Day works are applicable at the rate shown in the Contractor’s original Bid.

31.1 The Contractor shall submit the Program of Work to the Procuring Entity’s
Representative within ten (10) calendar days of delivery of the Notice of
Award.

31.3 The period between Program of Work updates is fifteen (15) days.
The amount to be withheld for late submission of an updated Program of Work
is

34.3 The Funding Source is the Government of the Philippines.

39.1 The amount of the advance payment is 15% of the Contract Price.

40.1 Materials and equipment delivered on the site but not completely put in place
shall be included for payment.

51.1 The date by which “as built” drawings are required is before full payment of
the contract.

51.2 The amount to be withheld for failing to produce “as built” drawings and/or

operating and maintenance manuals by the date required is .
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Section VI. Specifications
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TERMS OF REFERENCE

Project Title : CONSTRUCTION OF SCIENCE RESEARCH FACILITY (Design and
Build Scheme)

Location  : PHILIPPINE SCIENCE HIGH SCHOOL-BICOL REGION CAMPUS
INTRODUCTION
Background and Rationale

The Philippine Science High School-Bicol Region Campus (PSHS-BRC) through the approved
allocation for capital outlay under FY 2020 General Appropriations Act ( GAA) intends to apply the sum
of FOUR MILLION EIGHT HUNDRD FIFTY THOUSAND (P4,850,000.00) PESOS being the
Approved Budget for the Contract (ABC) for the DESIGN AND CONSTRUCTION OF SCIENCE
RESEARCH FACILITY.

| - PROJECT DESCRIPTION AND LOCATION

The project which is located at Philippine Science High School-Bicol Region Campus will
involve the design and build of science research facility that includes a functional greenhouse and an
adjacent work management building with provisions for microbiology laboratory facilities for future use.
This project will augment the limited services that the present and existing laboratory facilities of the
campus provided to students, particularly for research.

A. The Greenhouse

The construction of greenhouse facility and its adjacent work management building will involve
the clearing and grubbing of the construction site, and leveling of the terrain. Soil testing is required to
determine possible soil-borne diseases and plant pests before installation of the greenhouse and thereafter
apply treatment to prevent their recurrence once the greenhouse is in place.

The design of the greenhouse, shall conform to tropical climate conditions suited to the location
considering north-south orientation, prevailing wind direction, sunlight intensity and existing adjacent
facilities ( Academic Building I11). Also, it must consider the demand for high ventilation rate, stimulated
air and efficient hot air flow from inside. It needs to be sturdy against typhoon and strong wind or have
the mechanism to withstand against bad weather. Insects must be prevented from entering the greenhouse
as well as the growth of weeds and soil-borne diseases inside. It must be equipped with state-of-the art
computer installation/system such as sensors that manages the application of water and nutrients
depending on the climate needs of the crops that are intended to be grown inside. Furthermore, it must be
provided with adequate drainage.

1. Base and Frames

The frames of the greenhouse shall be sturdy, thus preferring metal as the main material with
sufficient supporting elements or strong braces to withstand severe weather conditions. It must sit on a
strong base, preferably concrete on fixed position. The frames must be constructed in sufficient height to
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enable good circulation of air inside, provide a buffering capacity and homogenous indoor climate with
gradual changes, as screenhouse with arch roof-shape.

2. Covering Materials

The covering materials must have a high light transmission capacity, good insulation properties to
keep the heat outside, spectral reflectance that block the UV and NIR and transform direct solar radiation
into diffuse radiation. The covering material must also be of high quality to withstand direct sunlight effect
and strong rain, wind and typhoon. Likewise, it must be easy to clean and maintained.

3. Environment Control

A thermostat or computer controls must be provided to manage heating and ventilation equipment.
The greenhouse must be equipped with a cooling system that provides efficient ventilation. Air must be
smoothly circulating, air speed and air humidity control inside is ensured.

4. Irrigation and Nutrient Management Systems

Water system must be re-circulating using capillary irrigation to make it reusable, energy saving
and economical. Fertilizer application must be in the system of fertigation, which is incorporated and
computed in the irrigation system of the greenhouse.

5. Supplemental Lighting

System for supplemental light must be provided particularly on the nursery section.
6. Growing space

Installations and fixtures inside the Greenhouse must be well planned to ensure efficient traffic
and enough workspace for researchers as well as accessibility to plant crops and specimen. Flexibility in
the space must also be provided through installation of modular /movable or transferable garden rack to
increase growing space. Concrete pathway/pavement must be provided between the adjacent work
management building and green house facility. Maximum space must be considered and occupying
horizontal and vertical spaces.

7. Anteroom

Entry and exit is to be via an anteroom that permit rapid emergency egress. Anteroom doors are to
be self-closing and shall not open simultaneously (interlocking doors, and audible or visual alarms are
acceptable). Anteroom should have windowless self-closing doors and lights that automatically switch off
when either door is opened, and switch on only when both doors are closed. Anterooms can be considered
as a change room, and a single change room can include both a clean and a dirty change area with a line
demarcating the two areas.

8. Storage of Supplies.

An area for storage of materials including soil mix, containers, chemicals and equipment must be
included. Indoor storage for some items is desirable for easy access and protection from weather. This can
be in a work management building. An outdoor area is usually provided for growing mix. Space for an
equipment storage shed with a shop for maintenance should be included.

9. Germination Rooms — Must have separate room or chamber. Good heat control and a fog system can
provide the ideal environment. Lighting can give the seedlings a good start once they germinate.
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B. Management Building (Headhouse)

10. Pesticide and Fertilizer Storage - Separate shed located away from work and growing areas
should be used to store pesticide and fertilizer materials. It should have heat to prevent liquids from
freezing and ventilated to remove hazardous fumes.

11. Office of the caretaker/in-charge with control room — connecting room in the greenhouse for the
person in-charge with ready outlets for aircon, computer set and control room equipment if automation
will be included.

11- CONCEPTUAL DESIGN

A. PRE-DETAILED DESIGN
Survey and investigation of the site shall include the contour of the location, direction of the
wind, north-south orientation, adjacent facilities and existing utility lines (e.g. water and
power).

B. DETAILED DESIGN
The detailed design shall consist of the preparation but not limited to the following:

1. Architectural plans
a. Vicinity Map, Location plan, Site Development Plan, and Perspective
b. Elevations, Sections, Roof Framing Plan
c. Schedule of Door/s and Other Details

2. Structural Plans

a. General Structural Notes

b. Foundation, Roof Framing Plans

c. Schedule and Details of Footings, Pedestals/Columns, Slabs

d. Details of Roof framings, Anchorage, Connections, and Other Spot Details
3. Electrical Plans

a. Location and Site Electrical Plans

b. General Notes, Legends and Abbreviations

c. Lighting, Power, and Auxiliary System Layouts and Riser diagram

d. Single Line Riser Diagram

e. Selected Convenience Outlets for Equipment/Fixtures, and Light Outlets supplied

by Generator Set (verify generator set location)

f. Grounding System for specific laboratory equipment

g. Mounting heights for outlets and switches

h. Schedule and Detail of Loads and other details

i. Electrical computations and Design Analysis

4. Storm Drain, Sanitary and Plumbing Plans
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a. Location and Site Plan

b. Storm Drainage Layout including tapping line to Main Drainage Line

c. Water Line Layout including tapping from main water source

d. Sewr Line Layout including tapping line to septic tank or existing sewer line
e. Isometric Layout showing waterline, drainage line and sewer line

f. Detail of connections, catch basins, etc.

C. CONSTRUCTION

As a general rule, IRR of RA 9184 and Annexes E and G of the same shall be the basis for
the implementation and compliance of this project. The foregoing, however, shall be
supplemented by the following:

1. No works shall commence unless the contractor has submitted the prescribed
documentary requirements and the PSHS-BRC has given written approval. Work
execution shall be in accordance with reviewed and approved documents.

2. The contractor shall be responsible for obtaining all necessary information as
to risks, contingencies and other circumstances which may affect the works and shall
prepare and submit all necessary documents specified by the concerned Building
Officials to meet all regulatory approvals as specified in the contract documents.

3. The contractor shall submit a detailed program of works within fourteen (14)
calendar days after the issuance of the Notice to Commence for approval by the
procuring entity that shall include, among others

a. The order in which it intends to carry out the work including anticipated timing for
each stage of design/detailed engineering and construction;

b. Periods for review of specific outputs and any other submissions and approvals;
c. Sequence of timing for inspection and tests;

d. General description of the design and construction methods to be adopted:;

e. Number and names of personnel to be assigned for each stage of the work;

f. List of equipment required on site for each stage of the work; and

g. Description of the quality control system to be utilized for the project.
4. Any errors, omissions, inconsistencies, inadequacies or failure submitted by
the contractor that do not comply with the requirements shall be rectified, resubmitted

and reviewed at the contractor’s cost. If the contractor wishes to modify and design or
document which has been previously submitted, reviewed and approved, the contractor
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shall notify the PSHS-BRC within a reasonable period of time and shall shoulder the
cost of such changes.

5. As a rule, changes in design and construction requirements shall be limited
only to those that have not been anticipated in the contract documents prior to contract
signing and approval. The following guidelines shall govern approval for change or
variation orders:

a. Change Orders resulting from design errors, omissions or non-conformance with the
performance specifications and parameters and the contract documents by the
contractor shall be implemented by the contractor at no additional cost to the PSHS-
BRC.

Provided that the contractor suffers delay and/or incurs costs due to changes or errors
in the PSHS-BRC performance specifications and parameters, the contractor shall be
entitled to an extension of time for any such delays under Section 10 of Annex “E” of
IRR (RA 9184);

b. The contract documents shall include the manner and schedule of payment specifying
the estimated contract amount and installments in which the contract will be paid.

c. The contractor shall be entitled to advance payment subject to the provisions of
Section 4 of Annex “E”, IRR (RA 9184).

d. The contractor shall provide all necessary equipment, personnel, instruments,
documents and others to carry out specified tests.

e. This design and build project shall have a minimum Defects Liability Period of one
(1) year after contract completion or as provided for in the contract documents. This
is without prejudice to the liabilities imposed upon the engineer/architect who drew
up the plans and specification for building sanctioned under Section 1723 of the New
Civil Code of the Philippines.

f. The contractor shall be held liable for design and structural defects and/or failure of
the completed project within the warranty period of 15 years for permanent
structures/buildings as specified in Section 62.2.3.2 of the IRR (RA 9184).

I11. PRELIMINARY INVESTIGATIONS

Surveys and investigations of the site includes boundaries of the existing adjacent buildings,
elevations and contours (at 1.0m interval), soil tests, location, dimension, floor elevations and other
pertinent data on existing buildings and improvements (roads,

parking areas, mature trees) and existing utility lines (e.g. water, power, telephone).

IV.UTILITY LOCATION

Water requirements for the maintenance of plants and landscapes may be tapped from the pipe
system or from the existing cistern.

Power requirements for the headhouse or storage building and research facility that will need
electricity may be tapped from the three 75-kVA power house.
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V. APPROVED BUDGET FOR THE CONTRACT

The Design and Build for the Construction of Science Research Facility will have an
Approved Budget for the Contract (ABC) of FOUR MILLION EIGHT HUNDRD EIGHT

HUNDRED FIFTY THOUSAND (P4,850,000.00) PESOS, including all taxes and applicable
permits, licenses and clearances in which a maximum of eight (8.0%) percent shall be allocated for
the cost of the design and the balance for the cost of Civil Works.

V1. PROPOSED DESIGN AND CONSTRUCTION SCHEDULE

Months 1 2 3 4 5 6 7

Pre-Design Phase

Detailed Design (DAED
Phase)

Construction Phase

Vil. MINIMUM REQUIREMENTS FOR CONSTRUCTION SAFETY AND HEALTH
PROGRAM FOR THE PROJECT BEING CONSIDERED

A. General Requirements

No Contractor or subcontractor shall require any employee to work in surroundings or under
working conditions that are unsanitary, hazardous, or dangerous to his health or safety.

In order to meet this general requirement, the contractor must:
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1. Initiate and maintain programs (written or otherwise) to comply with this general requirement.
2. Provide frequent and regular inspections of the job sites by competent persons.

¢  Competent person means one who is capable of identifying existing and predictable
hazards in the surroundings or working conditions which are unsanitary, hazardous, or
dangerous to employees, and who has authorization to prompt corrective measures to
eliminate them.

3. Prohibit the use of any machinery, tool, material, or equipment that is not in compliance with
applicable requirements.

4. Permit only those employees adequately trained to operate machinery or equipment.
5. Provide training for all employees in:

e  Recognition and avoidance of unsafe conditions

o  Workplace safety and health requirements

o  Applicable hazards, safe handling, and personal protective equipment necessary for
handling poisons, caustics, flammables, and other harmful substances relevant to their job
duties.

e  Specific hazards and procedures for entering confined spaces if applicable
6. Provide provisions for medical care and first aid.
7. Develop an effective fire protection and prevention plan.

8. Insure appropriate housekeeping measures including clear walkways and removal of
combustible scrap and debris.

9. Require the wearing of appropriate personal protective equipment such as hard hats, safety
glasses, steel toe shoes, or other appropriate protective equipment in all operations where there is
an exposure to hazardous conditions.

10. Develop an emergency action plan covering designated actions employers and employees
must take to ensure employees safety from fire and other emergency.

e  Plan must be in writing for employers with greater than 10 employees

e  All employees must be trained upon initial assignment on the parts of the plan the
employee needs to know in the event of an emergency.

11. Provide access to hand washing facilities, toilets, and an adequate supply of drinking
water.

12. Provide safety and health signs that are clearly visible to construction workers and public.

13. Conduct regular safety meetings.
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VIIl. TENDER/BIDDING DOCUMENTS, INCLUDING INSTRUCTIONS TO BIDDERS AND
CONDITIONS OF THE CONTRACT

ELIGIBILITY REQUIREMENTS:

A. Basic

The eligibility requirements for Design and Build Scheme shall comply with the applicable
provisions of Sections 23 — 24 of IRR of RA 9184

1. A modified set of requirements integrating eligibility documents and criteria for infrastructure
projects and consulting services shall be adopted in accordance with Annex G, IRR of RA 9184

2. The Design Build Contractor must have completed projects in the amount of at least fifty
percent (50%) per project package in the last ten (10) years and must have the network and
resources in place preferably per region, to mobilize the contemplated nationwide Design and
Build Services.

B. Specialized
1. For the Pre-Detailed Design and Detailed Design portion of the contract, the Bidder is required

to hire the minimum number of people as shown below. However, should the Bidder opine that
the required number would be insufficient to complete the works/services within the specified
time frame, the Bidder can hire additional staff which method deserves to be detailed or
explained in the Bidder’s Technical Proposal. Likewise the Bidder shall remunerate this
additional staff all within the Bidder’s Financial Proposal.

REQUIRED DESIGN PERSONNEL

A. Agricultural and Bio System Engineer/Professional Agricultural Engineer

The Agricultural engineer must be a licensed Professional Agricultural Engineer with at least five
(5) years of experience in the structural design of agricultural Facilities including the greenhouse.

CONSTRUCTION PERSONNEL

The key professionals and the respective qualifications of the Construction Personnel shall be as
follows:
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A. Project Engineer

The Project Engineer shall be a licensed Agricultural /Agricultural Bio-System Engineer
with at least five (5) years relevant experience on similar and comparable projects in different
locations. The Project Engineer should have a proven record of managerial capability through
the directing/managing of major civil engineering works, including projects of a similar
magnitude.

B. Materials Engineer

The Materials Engineer must be duly accredited with at least five (5) years of experience
in similar and comparable projects and shall preferably be knowledgeable in the application of
rapid construction technologies.

C. Foreman

The Foreman must have at least five (5) years of experience in similar and comparable
projects and shall preferably be knowledgeable in the application of Green Building
technologies.

D. Safety Officer

The safety officer must be an accredited safety practitioner by the Department of Labor
and Employment (DOLE) and has undergone the prescribed 40 hour Construction Safety and
Health Training (COSH).

The above key personnel listed are required. The DESIGN & BUILD CONTRACTOR

may, as needed and at its own expense, add additional professionals and/or support personnel for the
optimal performance of all Construction Services, as stipulated in these Terms of Reference, for the
PROJECT. Prospective bidders shall attach each individual’s resume and PRC license of the
(professional) staff, proof of qualifications, and related documents as necessary.

IX. PROJECT SUBMITTALS

The following submittals and accomplished documents shall be duly completed and turned-over by
the DESIGN & BUILD CONTRACTOR for the project:

A. For the Design Phase

a)

b)

c)
d)

€)
f)

Construction plans (signed and sealed) that include Architectural, Civil, Structural, Electrical,
Structured Cabling, Mechanical, Fire Protection and Plumbing plans (12 sets hard copy and a
soft copy)

Technical Specifications (signed and sealed) (7 sets hard copy and soft copy)

Detailed cost estimate, signed and sealed (3 sets hard copy and soft copy)

Bill of quantities (3 sets hard copy and soft copy)

Site survey, topographic survey, survey of existing trees, geotechnical report including soil test
and all other pertinent data related to the conditions of the project site

Documents required for securing the Building Permit
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g) Drawings and reports that the D & B Committee may require for the periodic update

concerning the status of the design phase.

B. For the Construction Phase

a)
b)
c)
d)
e)
f)
9)
h)

As-built plans, signed and sealed (4 sets hard copy and a soft copy)
All necessary permits (fees shall be included in the contract)

Shop drawings (hard copy and soft copy)

PERT-CPM

Test results

Guarantees, warrantees and other certificates

Certificate of Occupancy

All other necessary documents to be required by D & B Committee
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ANNEX A

Name of Project : See attached list of Projects provided in the ITB

Location : Tagongtong, Goa, Camarines Sur

Project Title : DESIGN AND BUILD for the CONSTRUCTION of
SCIENCE RESEARCH FACILITY

Project Description : The project consists of Construction of the

greenhouse and management house (head house)

Project Concept

Location within the campus See attached Site Development Plan
Indicative Floor Area : determine from the proposed space provided

Design Objectives

Design Considerations:

1. Materials: Use of quality low maintenance construction materials particularly those that
are durable, non slippery, washable, non-corrosive, non toxic, fire resistive, and acid-
resistant.

2. Accessibility: Conformance with the requirements of the Accessibility Law.

3. Environment: Application of design features that contribute to a healing ambience-quiet,
regular, comfortable, non stressful, green, maximizing natural light and ventilation.

Approved Budget Cost : Php 4,850,000.00
Contact Person X SEVEDEO J. MALATE
BAC Chairperson
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Chairperson

BIDS AND AWARDS COMMITTEE
PHILIPPINE SCIENCE HIGH SCHOOL-BRC

Tagongtong, Goa, Camarines Sur

Notes to Prospective Bidders:

1.

All BIDDERS are required to register at www.philgeps.net as “Supplier” and/or kindly
add your company to Document Request List (DRL) if already registered. The contract
reference no. is

The BIDDER must provide Table of Contents for their documents following the
sequence as stated in the Checklist of Technical & Financial Requirements.

The BIDDER must put tabbings per title page in their documents (e.g. DTI Registration,
Mayor’s Permit, and so on).

The BIDDER should submit bind documents only. Use of fasteners is not allowed.

The BIDDER or BIDDER’s authorized representative must initial every page of the
documents submit as original and photocopied.

The BIDDER must submit their eligibility requirements in a sealed envelope with one (1)
original and three (3) photocopies to the BAC on or before the deadline specified in the
IAEB.

All envelope shall: (see example below)

e contain the name of the contract to be bid in capital letters;
e bear the name and address of the Bidder in capital letters;
e be addressed to the PROCURING ENTITY’s BAC;

e bear the specific identification of this project indicated in the ITB Clause 10.1;
and

e bear awarning “DO NOT OPEN BEFORE...” the date and time for the
opening of bids indicated in accordance with ITB Clause 21.
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http://www.philgeps.net/

CP C01-14 DESIGN AND BUILD FOR THE
CONSTRUCTION OF SCIENCE RESEARCH
FACILITY

Philippine Science High School-Bicol Region Campus

Tagongtong, Goa, Camarines Sur

ORIGINAL
(NAME OF BIDDER)
(ADDRESS OF BIDDER)
Prepared by:
FERLY J. LOVETE GILBERT H. MORENTE
Special Science Teacher 111 Special Science Teacher |
Recommending Approval: Approved:
SEVEDEO J. MALATE Eng’r. LORVI B. PAGOROGON, RPAE, MHWQ
BAC - Chair Director
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Section VII. Drawings

TECHNICAL DESCRIPTIONS

UNES | BEARINGS | DISTANCES

LOT 8235
1 2 S 6050 W 168.44 m.
2 3 NUBY W 5,24 m.
3 4  NBOSOE 163.67 m.
4 1 S 6151 E 5.97 m.
LOT 8236
1 2  SE050 W 163.87 m.
2 3 N14g W 56,62 m.
3 4 NB3E 19.18 m.
4 5  MN32TE TB.ET m.
5 1 S 8151 E 100.18 m.
LOT 8236
12 NGB E 91.34 m.
2 3| N3®2STE 7791 m.
3 4  NBEITE 129.22 m.
4 5 51149 E 58,62 m.
5 B S NS E 5.24 m.
6 7 56000 W 103.56 m.
7 8 S 32 E 97.56 m.
8 9 S58B40 W 224.89 m.
9 10 N 2423 W 145.37 m.
10 1 N 1642 £ 77.83 m.
TIE LINES
From B.L.LM. Me.l, Cod—339,
Goo Codostre to corner ™"
LOTS BEARINGS DISTANCES
8235 S B44' W | 211748 m.
8236 S B450' W | 2,127.45 m.
8238 S B2WE W 2,545.48 m.

FROPOEEDSITE
SCIENCE RESEARCH FACILITY

01 SITE DEVELOPMENT MASTER & KEY PLAN

ArmsmEIM

LEGEND:

MAJOR CONTOUR——" ™ ——s—

MINOR CONTOUR

TREES/SPOT ELEVATION % =

TREES TOBERENOVED ‘\%

STRUCTURES

CHIB FENCE —_———

povece

A03 ) TAE
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Section VIII. Bill of Quantities
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SUMMARY FOR BILL OF QUANTITIES

Name of Project : CONSTRUCTION OF SCIENCE RESEARCH FACILITY ( DESIGN AND

BUILD SCHEME)

Location . Philippine Science High School-Bicol Region Campus,
Tagongtong, Goa, Camarines Sur

Name of Bidder

Date
CODE/ DESCRIPTION OF WORK Amount
ITEM NO.
PART A PRELIMINARY AND DETAILED DESIGN STAGE lot
PART B CONSTRUCTION STAGE lot

GRAND TOTAL

Amount in Words:

Submitted by:

Date :

Signature over printed name of Bidder
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Name of Project

Location

BILL OF QUANTITIES

: Philippine Science High School- Bicol Region Campus
Tagongtong, Goa, Camarines Sur

Name of Bidder

: CONSTRUCTION OF SCIENCE RESEARCH FACILITY ( Design and Build Scheme)

CODE/
ITEM NO.

DESCRIPTION OF WORK

Quantity

Unit

Amount

PART A

PRELIMINARY AND DETAILED DESIGN STAGE

Preliminary and Detailed Design includes the following:

1. Surveys and investigation of site including boundaries
of existing adjacent buildings and open spaces for improvement
and landscaping

2. Detailed preparation and submission of complete set of
plans and Specifications which will be needed in the application
for permits and licenses and during construction.

3. Detailed Estimates, Unit Cost Analysis, Bill of
Quantities, Computation of Time Duration, Quantity Sheet

1

lot

PART B

CONSTRUCTION STAGE, Phase 1

Amount

A. General Requirements

Mobilization/Demobilization

Temporary facilities

Permits, bonds, insurances, testing, billboards, etc
Construction Safety and Health

COA signage

abrwnPE

e

lot
lot
lot
lot
lot

Subtotal

B. Siteworks

Includes excavation, backfilling, leveling of ground in
front of Academic Building Il and demolition/restoration of
concrete affected by the repair of main gates, fence, drainage
canal and landscaping activities.

lot

C. Construction of Greenhouse

Includes, but not limits to, base and frames, covering
materials, environment control, Irrigation and nutrient
management control systems, supplemental lighting, growing
space, Anteroom, Storage supplies, Germination Rooms, and the
like.

lot

D. Construction Management Building (Headhouse)
A separate shed for storing pesticide and fertilizer materials

lot
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E. Office of the caretaker/in-charge with control room

lot

TOTAL FOR PART "B", CONSTRUCTION STAGE

GRAND TOTAL

Amount in Words:

Submitted by:

Signature Over Name of Bidder
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Section IX. Bidding Forms
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Bid Form

To:

Date:
IB1 No:

PHILIPPINE SCIENCE HIGH SCHOOL - BICOL REGION CAMPUS

Address: Tagongtong, Goa, Camarines Sur

We, the undersigned, declare that:

(a)

(b)

(©)

(d)

(€)

()

9)

(h)

We have examined and have no reservation to the Bidding Documents, including

Addenda, for the Contract Site Development under Design and Build Scheme;

We offer to execute the Works for this Contract in accordance with the Bid and Bid Data
Sheet, General and Special Conditions of Contract accompanying this Bid;

The total price of our Bid, excluding any discounts offered below is: [insert

information];
The discounts offered and the methodology for their application are: [insert
inf ion]:
Our Bid shall be valid for a period of [insert number] days from the date fixed for the

Bid submission deadline in accordance with the Bidding Documents, and it shall remain
binding upon us and may be accepted at any time before the expiration of that period,;

If our Bid is accepted, we commit to obtain a Performance Security in the amount of
[insert percentage amount] percent of the Contract Price for the due performance of the
Contract;

Our firm, including any subcontractors or suppliers for any part of the Contract, have
nationalities from the following eligible countries: [insert information];

We are not participating, as Bidders, in more than one Bid in this bidding process, other
than alternative offers in accordance with the Bidding Documents;

Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any
part of the Contract, has not been declared ineligible by the Funding Source;

We understand that this Bid, together with your written acceptance thereof included in
your notification of award, shall constitute a binding contract between us, until a formal
Contract is prepared and executed; and

11f ADB, JICA and WB funded projects, use IFB.
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(1) We understand that you are not bound to accept the Lowest Calculated Bid or any other
Bid that you may receive.

(1)) We likewise certify/confirm that the undersigned, is the duly authorized
representative of the bidder, and granted full power and authority to do, execute
and perform any and all acts necessary to participate, submit the bid, and to sign
and execute the ensuing contract for the Site Development in Design and Build
Scheme [Name of Project] of the Philippine Science High School — Bicol Region
Campus [Name of the Procuring Entity].

(k) We acknowledge that failure to sign each and every page of this Bid Form,
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

In the capacity of:

Signed:

Duly authorized to sign the Bid for and on behalf of:

Date:
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Form of Contract Agreement

THIS AGREEMENT, made this [insert date] day of [insert month], [insert year]
between [name and address of PROCURING ENTITY] (hereinafter called the“Entity”) and
[name and address of Contractor] (hereinafter called the “Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute [name and
identification number of contract] (hercinafter called “the Works”) and the Entity has
accepted the Bid for [insert the amount in specified currency in numbers and words] by the
Contractor for the execution and completion of such Works and the remedying of any defects

therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter
referred to.

2. The following documents shall be attached, deemed to form, and be read and
construed as integral part of this Agreement, to wit:

@) General and Special Conditions of Contract;

(b) Drawings/Plans;

() Specifications;

(d) Invitation to Bid;

(e) Instructions to Bidders;

()] Bid Data Sheet;

(9) Addenda and/or Supplemental/Bid Bulletins, if any;

(h) Bid form, including all the documents/statements contained in the
Bidder’s bidding envelopes, as annexes, and all other documents
submitted (e.g., Bidder’s response to request for clarifications on the
bid), including corrections to the bid, if any, resulting from the
Procuring Entity’s bid evaluation;

Q) Eligibility requirements, documents and/or statements;

{)) Performance Security;

(K) Notice of Award of Contract and the Bidder’s conforme thereto;

() Other contract documents that may be required by existing laws and/or
the Entity.

3. In consideration of the payments to be made by the Entity to the Contractor as

hereinafter mentioned, the Contractor hereby covenants with the Entity to
execute and complete the Works and remedy any defects therein in conformity
with the provisions of this Contract in all respects.
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4. The Entity hereby covenants to pay the Contractor in consideration of the
execution and completion of the Works and the remedying of defects wherein,
the Contract Price or such other sum as may become payable under the
provisions of this Contract at the times and in the manner prescribed by this
Contract.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed
the day and year first before written.

Signed, sealed, delivered by the (for the Entity)

Signed, sealed, delivered by the (for the Contractor).

Binding Signature of Procuring Entity

Binding Signature of Contractor

[Addendum showing the corrections, if any, made during the Bid evaluation should be
attached with this agreement]
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Omnibus Sworn Statement

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.S.

AFFIDAVIT

I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address
of Affiant], after having been duly sworn in accordance with law, do hereby depose and state
that:

1. Select one, delete the other:

If a sole proprietorship: I am the sole proprietor or authorized representative of
[Name of Bidder] with office address at [address of Bidder];

If a partnership, corporation, cooperative, or joint venture: | am the duly authorized
and designated representative of [Name of Bidder] with office address at [address of
Bidder];

2. Select one, delete the other:

If a sole proprietorship: As the owner and sole proprietor or authorized representative
of [Name of Bidder], I have full power and authority to do, execute and perform any
and all acts necessary to participate, submit the bid, and to sign and execute the
ensuing contract for [Name of the Project] of the [Name of the Procuring Entity]
[insert “as shown in the attached duly notarized Special Power of Attorney” for the
authorized representative];

If a partnership, corporation, cooperative, or joint venture: I am granted full power
and authority to do, execute and perform any and all acts necessary to participate,
submit the bid, and to sign and execute the ensuing contract for [Name of the Project]
of the [Name of the Procuring Entity], accompanied by the duly notarized Special
Power of Attorney, Board/Partnership Resolution, or Secretary’s Certificate,
whichever is applicable;

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of
the Philippines or any of its agencies, offices, corporations, or Local Government
Units, foreign government/foreign or international financing institution whose
blacklisting rules have been recognized by the Government Procurement Policy
Board;

4. Each of the documents submitted in satisfaction of the bidding requirements is an

authentic copy of the original, complete, and all statements and information provided
therein are true and correct;
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5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly
authorized representative(s) to verify all the documents submitted;

6. Select one, delete the rest:

If a sole proprietorship: The owner or sole proprietor is not related to the Head of the
Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical
Working Group, and the BAC Secretariat, the head of the Project Management Office
or the end-user unit, and the project consultants by consanguinity or affinity up to the
third civil degree;

If a partnership or cooperative: None of the officers and members of [Name of
Bidder] is related to the Head of the Procuring Entity, members of the Bids and
Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat,
the head of the Project Management Office or the end-user unit, and the project
consultants by consanguinity or affinity up to the third civil degree;

If a corporation or joint venture: None of the officers, directors, and controlling
stockholders of [Name of Bidder] is related to the Head of the Procuring Entity,
members of the Bids and Awards Committee (BAC), the Technical Working Group,
and the BAC Secretariat, the head of the Project Management Office or the end-user
unit, and the project consultants by consanguinity or affinity up to the third civil
degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the following responsibilities as a
Bidder:

a) Carefully examine all of the Bidding Documents;

b) Acknowledge all conditions, local or otherwise, affecting the implementation of
the Contract;

c) Made an estimate of the facilities available and needed for the contract to be bid,
if any; and

d) Inquire or secure Supplemental/Bid Bulletin(s) issued for the [Name of the
Project].

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the government in relation to any procurement project
or activity.

IN WITNESS WHEREOF, | have hereunto set my hand this __ day of __ , 20 at
, Philippines.

Bidder’s Representative/Authorized Signatory
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SUBSCRIBED AND SWORN to before me this___ day of [month] [year] at [place
of execution], Philippines. Affiant/s is/are personally known to me and was/were identified
by me through competent evidence of identity as defined in the 2004 Rules on Notarial
Practice (A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government
identification card used], with his/her photograph and signature appearing thereon, with no.

and his/her Community Tax Certificate No. issued on at

Witness my hand and seal this __ day of [month] [year].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for until
Roll of Attorneys No.
PTR No. [date issued], [place issued]
IBP No. [date issued], [place issued]

Doc. No.
Page No.
Book No.
Series of

* This form will not apply for WB funded projects.
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Bid-Securing Declaration

(REPUBLIC OF THE PHILIPPINES)
CITY OF ) S.S.

Invitation to Bid [Insert reference number]

To: [Insert name and address of the Procuring Entity]

I/We, the undersigned, declare that:

1.

I/We understand that, according to your conditions, bids must be supported by a Bid
Security, which may be in the form of a Bid-Securing Declaration.

I/We accept that: (a) I/we will be automatically disqualified from bidding for any contract
with any procuring entity for a period of two (2) years upon receipt of your Blacklisting
Order; and, (b) I/we will pay the applicable fine provided under Section 6 of the
Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from receipt
of written demand by the procuring entity for the commission of acts resulting to the
enforcement of the bid securing declaration under Sections 23.1(b), 34.2, 40.1 and 69.1,
except 69.1 (f), of the IRR of RA 9184; without prejudice to other legal action the
government may undertake.

I/We understand that this Bid-Securing Declaration shall cease to be valid on the
following circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your
request;

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to
such effect, and (i) 1/we failed to timely file a request for reconsideration or (ii) I/we
filed a waiver to avail of said right;

c. | am/we are declared as the bidder with the Lowest Calculated Responsive Bid, and
I/we have furnished the performance security and signed the Contract.

94



IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this day of [month]
[year] at [place of execution].

[Insert NAME OF BIDDER’S AUTHORIZED REPRESENTATIVE]
[Insert signatory’s legal capacity]

Affiant

SUBSCRIBED AND SWORN to before me this __ day of [month] [year] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by
me through competent evidence of identity as defined in the 2004 Rules on Notarial Practice
(A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government
identification card used], with his/her photograph and signature appearing thereon, with no.

Witness my hand and seal this____ day of [month] [year].

NAME OF NOTARY PUBLIC

Serial No. of Commission

Notary Public for until

Roll of Attorneys No.

PTR No. __, [date issued], [place issued]
IBP No. __, [date issued], [place issued]
Doc. No.

Page No.

Book No.

Seriesof .
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Republic of the Philippines

Government Procurement Policy Board




	1. Documents Comprising the Bid: Eligibility and Technical Components
	The first envelope shall contain the following eligibility and technical documents:
	(a) Eligibility Documents –
	Class “A” Documents
	(i) PhilGEPS Certificate of Registration and Membership in accordance with Section 8.5.2 of the IRR, except for foreign bidders participating in the procurement by a Philippine Foreign Service Office or Post, which shall submit their eligibility docum...
	(ii)   Statement of all its ongoing government and private contracts,  including contracts awarded but not yet started, if any, whether  similar or not similar in nature and complexity to the contract to be  bid; and
	Statement of the Bidder’s Single Largest Completed Contract (SLCC) similar to the contract to be bid, in accordance with ITB Clause 5.4.
	The two statements required above shall indicate for each contract the following:
	(ii.1)  name of the contract;
	(ii.2)  date of the contract;
	(ii.3)  contract duration;
	(ii.4) owner’s name and address;
	(ii.5) nature of work;
	(ii.6)  contractor’s role (whether sole contractor, subcontractor, or partner in a JV) and percentage of participation;
	(ii.7)  total contract value at award;
	(ii.8)  date of completion or estimated completion time;
	(ii.9)  total contract value at completion, if applicable;
	(ii.10)  percentages of planned and actual accomplishments, if applicable; and
	(ii.11)  value of outstanding works, if applicable.
	The statement of the Bidder’s SLCC shall be supported by the Notice of Award and/or Notice to Proceed, Project Owner’s Certificate of Final Acceptance issued by the Owner other than the Contractor or the Constructors Performance Evaluation System (CPE...
	(iii) Unless otherwise provided in the BDS, a valid special PCAB License in case of joint ventures, and registration for the type and cost of the contract for this Project;
	(iv) Audited financial statements, stamped “received” by the Bureau of Internal Revenue (BIR) or its duly accredited and authorized institutions, for the preceding calendar year, which should not be earlier than two (2) years from bid submission;
	(v) NFCC computation in accordance with ITB Clause 5.5.
	Class “B” Documents
	(vi) If applicable, Joint Venture Agreement (JVA) in accordance with RA 4566.
	(b) Technical Documents –
	(i) Bid security in accordance with ITB Clause 18.  The Bidder shall submit Bid Securing Declaration or any form of Bid Security in an amount stated in the BDS:
	(i.1) Cash or cashier’s/manager’s check, bank draft/guarantee or an irrevocable letter of credit issued by a universal or commercial bank;
	(i.2) Surety bond callable upon demand issued by a surety or insurance company duly certified by the Insurance Commission as authorized to issue such security.
	(ii) Project Requirements, which shall include the following:
	(ii.1) Organizational chart for the contract to be bid;
	(ii.2)  List of contractor’s personnel (e.g., Project Manager, Project Engineers, Materials Engineers, and Foremen), to be assigned to the contract to be bid, with their complete qualification and experience data. These personnel must meet the require...
	(ii.3) List of contractor’s major equipment units, which are owned, leased, and/or under purchase agreements, supported by proof of ownership, certification of availability of equipment from the equipment lessor/vendor for the duration of the project,...
	(iii) Omnibus Sworn Statement in accordance with Section 25.3 of the IRR of RA 9184 and using the form prescribed in the Bidding Forms.
	Additional requirements under Annex G of RA 9184
	2. Documents Comprising the Bid: Financial Component
	The second envelope shall contain the following financial documents:

	Section II. Instructions to Bidders
	A. General
	1. Scope of Bid
	1.2. The Procuring Entity named in the BDS, invites bids for the design and construction of works, as described in Section VI. Terms of Reference / Specifications.
	1.3. The name, identification, and number of lots specific to this bidding are provided in the BDS. The contracting strategy and basis of evaluation of lots is described in ITB Clause 27.
	1.4. The successful Bidder will be expected to complete the Works by the intended completion date specified in SCC Clause 1.17.
	2. Source of Funds

	The Procuring Entity has a budget or received funds from the Funding Source named in the BDS, and in the amount indicated in the BDS.  It intends to apply part of the funds received for the Project, as defined in the BDS, to cover eligible payments un...
	3. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices
	3.1. Unless otherwise specified in the BDS, the Procuring Entity, as well as bidders and contractors, shall observe the highest standard of ethics during the procurement and execution of the contract.  In pursuance of this policy, the Funding Source:
	(a) defines, for purposes of this provision, the terms set forth below as follows:
	(i) "corrupt practice" means behavior on the part of officials in the public or private sectors by which they improperly and unlawfully enrich themselves, others, or induce others to do so, by misusing the position in which they are placed, and includ...
	(ii) "fraudulent practice" means a misrepresentation of facts in order to influence a procurement process or the execution of a contract to the detriment of the Procuring Entity, and includes collusive practices among Bidders (prior to or after Bid su...
	(iii) “collusive practices” means a scheme or arrangement between two or more Bidders, with or without the knowledge of the Procuring Entity, designed to establish bid prices at artificial, non-competitive levels; and
	(iv) “coercive practices” means harming or threatening to harm, directly or indirectly, persons, or their property to influence their participation in a procurement process, or affect the execution of  a contract;
	(v) “obstructive practice” is
	(b) will reject a proposal for award if it determines that the Bidder recommended for award has engaged in corrupt or fraudulent practices in competing for the Contract; and
	(c) will declare a firm ineligible, either indefinitely or for a stated period of time, to be awarded Contract funded by the Funding Source if it at any time determines that the firm has engaged in corrupt or fraudulent practices in competing or, or i...
	3.2. Further, the Procuring Entity will seek to impose the maximum civil, administrative, and/or criminal penalties available under the applicable laws on individuals and organizations deemed to be involved in any of the practices mentioned in ITB Cla...
	3.3. Furthermore, the Funding Source and the Procuring Entity reserve the right to inspect and audit records and accounts of a contractor in the bidding for and performance of a contract themselves or through independent auditors as reflected in the G...
	4. Conflict of Interest

	4.1. All Bidders found to have conflicting interests shall be disqualified to participate in the procurement at hand, without prejudice to the imposition of appropriate administrative, civil, and criminal sanctions. A Bidder may be considered to have ...
	(a) A Bidder has controlling shareholders in common with another Bidder;
	(b) A Bidder receives or has received any direct or indirect subsidy from any other Bidder;
	(c) A Bidder has the same legal representative as that of another Bidder for purposes of this Bid;
	(d) A Bidder has a relationship, directly or through third parties, that puts them in a position to have access to information about or influence on the bid of another Bidder or influence the decisions of the Procuring Entity regarding this bidding pr...
	(e) A Bidder submits more than one bid in this bidding process. However, this does not limit the participation of subcontractors in more than one bid;
	(f) A Bidder who participated as a consultant in the preparation of the design or technical specifications of the goods and related services that are the subject of the bid; or
	(g) A Bidder who lends, or temporarily seconds, its personnel to firms or organizations which are engaged in consulting services for the preparation related to procurement for or implementation of the project, if the personnel would be involved in any...
	4.2. In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents shall be accompanied by a sworn affidavit of the Bidder that it is not related to the Head of the Procuring Entity (HoPE), members of the Bids and Awards Committee (BAC), ...
	(a) If the Bidder is an individual or a sole proprietorship, to the Bidder himself;
	(b) If the Bidder is a partnership, to all its officers and members;
	(c) If the Bidder is a corporation, to all its officers, directors, and controlling stockholders;
	(d) If the Bidder is a cooperative, to all its officers, directors, and controlling shareholders or members; and
	(e) If the Bidder is a joint venture (JV), the provisions of items (a), (b), (c) or (d) of this Clause shall correspondingly apply to each of the members of the said JV, as may be appropriate.
	Relationship of the nature described above or failure to comply with this Clause will result in the automatic disqualification of a Bidder.
	5. Eligible Bidders
	5.1. Unless otherwise indicated in the BDS, the following persons shall be eligible to participate in this Bidding:
	(a) Duly licensed Filipino citizens/sole proprietorships;
	(b) Partnerships duly organized under the laws of the Philippines and of which at least seventy five percent (75%) of the interest belongs to citizens of the Philippines;
	(c) Corporations duly organized under the laws of the Philippines, and of which at least seventy five percent (75%) of the outstanding capital stock belongs to citizens of the Philippines;
	(d) Cooperatives duly organized under the laws of the Philippines.
	(e) Persons/entities forming themselves into a JV, i.e., a group of two (2) or more persons/entities that intend to be jointly and severally responsible or liable for a particular contract: Provided, however, that, in accordance with Letter of Instruc...
	5.2. The Procuring Entity may also invite foreign bidders when provided for under any Treaty or International or Executive Agreement as specified in the BDS.
	5.3. Government owned or controlled corporations (GOCCs) may be eligible to participate only if they can establish that they (a) are legally and financially autonomous, (b) operate under commercial law, and (c) are not attached agencies of the Procuri...
	5.4. (a)  The Bidder must have an experience of having completed a Single Largest Completed Contract (SLCC) that is similar to this Project, equivalent to at least fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current prices ...
	(b)  For Foreign-funded Procurement, the Procuring Entity and the foreign government/foreign or international financing institution may agree on another track record requirement, as specified in the BDS.
	5.5. The Bidder must submit a computation of its Net Financial Contracting Capacity (NFCC), which must be at least equal to the ABC to be bid, calculated as follows:
	6. Bidder’s Responsibilities
	6.1. The Bidder or its duly authorized representative shall submit a sworn statement in the form prescribed in Section IX. Bidding Forms as required in ITB Clause 12.1(b)(iii).
	6.2. The Bidder is responsible for the following:
	(a) Having taken steps to carefully examine all of the Bidding   Documents;
	(b) Having acknowledged all conditions, local or otherwise, affecting the implementation of the contract;
	(c) Having made an estimate of the facilities available and needed for the contract to be bid, if any;
	(d) Having complied with its responsibility to inquire or secure Supplemental/Bid Bulletin/s as provided under ITB Clause 10.4.
	(e) Ensuring that it is not “blacklisted” or barred from bidding by the GoP or any of its agencies, offices, corporations, or LGUs, including foreign government/foreign or international financing institution whose blacklisting rules have been recogniz...
	(f) Ensuring that each of the documents submitted in satisfaction of the bidding requirements is an authentic copy of the original, complete, and all statements and information provided  therein are true and correct;
	(g) Authorizing the HoPE or its duly authorized representative/s to verify all the documents submitted;
	(h) Ensuring that the signatory is the duly authorized representative of the Bidder, and granted full power and authority to do, execute and perform any and all acts necessary to participate, submit the bid, and to sign and execute the ensuing contrac...
	(i) Complying with the disclosure provision under Section 47 of RA 9184 and its IRR in relation to other provisions of RA 3019;
	(j) Complying with existing labor laws and standards, in the case of procurement of services. Moreover, bidder undertakes to:
	(i) Ensure the entitlement of workers to wages, hours of work, safety and health and other prevailing conditions of work as established by national laws, rules and regulations; or collective bargaining agreement; or arbitration award, if and when appl...
	In case there is a finding by the Procuring Entity or the DOLE of underpayment or non-payment of workers’ wage and wage-related benefits, bidder agrees that the performance security or portion of the contract amount shall be withheld in favor of the c...
	(ii) Comply with occupational safety and health standards and to correct deficiencies, if any.
	In case of imminent danger, injury or death of the worker, bidder undertakes to suspend contract implementation pending clearance to proceed from the DOLE Regional Office and to comply with Work Stoppage Order; and
	(iii) Inform the workers of their conditions of work, labor clauses under the contract specifying wages, hours of work and other benefits under prevailing national laws, rules and regulations; or collective bargaining agreement; or arbitration award, ...
	(k) Ensuring that it did not give or pay, directly or indirectly, any commission, amount, fee, or any form of consideration, pecuniary or otherwise, to any person or official, personnel or representative of the;
	6.3. The Bidder, by the act of submitting its bid, shall be deemed to have inspected the site, determined the general characteristics of the contract works and the conditions for this Project and examine all instructions, forms, terms, and project req...
	6.4. It shall be the sole responsibility of the prospective bidder to determine and to satisfy itself by such means as it considers necessary or desirable as to all matters pertaining to this Project, including: (a) the location and the nature of the ...
	6.5. The Procuring Entity shall not assume any responsibility regarding erroneous interpretations or conclusions by the prospective or eligible bidder out of the data furnished by the procuring entity.  However, the Procuring Entity shall ensure that ...
	6.6. Before submitting their bids, the Bidders are deemed to have become familiar with all existing laws, decrees, ordinances, acts and regulations of the Philippines which may affect the contract in any way.
	6.7. The Bidder shall bear all costs associated with the preparation and submission of his bid, and the Procuring Entity will in no case be responsible or liable for those costs, regardless of the conduct or outcome of the bidding process.
	6.8. The Bidder should note that the Procuring Entity will accept bids only from those that have paid the applicable fee for the Bidding Documents at the office indicated in the Invitation to Bid.
	7. Origin of Goods and Services

	There is no restriction on the origin of Goods, or Contracting of Works or Services other than those prohibited by a decision of the United Nations Security Council taken under Chapter VII of the Charter of the United Nations.
	8. Subcontracts
	8.1. Unless otherwise specified in the BDS, the Bidder may subcontract portions of the Works to an extent as may be approved by the Procuring Entity and stated in the BDS. However, subcontracting of any portion shall not relieve the Bidder from any li...
	8.2. Subcontractors must submit the documentary requirements under ITB Clause 12 and comply with the eligibility criteria specified in the BDS. In the event that any subcontractor is found by the Procuring Entity to be ineligible, the subcontracting o...
	8.3. The Bidder may identify the subcontractor to whom a portion of the Works will be subcontracted at any stage of the bidding process or during contract implementation.   If the Bidder opts to disclose the name of the subcontractor during bid submis...

	B. Contents of Bidding Documents
	9. Pre-Bid Conference
	9.1. (a)  If so specified in the BDS, a pre-bid conference shall be held at the venue and on the date indicated therein, to clarify and address the Bidders’ questions on the technical and financial components of this Project.
	9.2. Bidders are encouraged to attend the pre-bid conference to  ensure that they fully understand the Procuring Entity’s requirements.  Non-attendance of the Bidder will in no way prejudice its bid; however, the Bidder is expected to know the changes...
	9.3. Decisions of the BAC amending any provision of the bidding documents shall be issued in writing through a Supplemental/Bid Bulletin at least seven (7) calendar days before the deadline for the submission and receipt of bids.
	10. Clarification and Amendment of Bidding Documents
	10.1. Prospective bidders may request for clarification(s) on and/or interpretation of any part of the Bidding Documents. Such a request must be in writing and submitted to the Procuring Entity at the address indicated in the BDS at least ten (10) cal...
	10.2. The BAC shall respond to the said request by issuing a Supplemental/Bid Bulletin, to be made available to all those who have properly secured the Bidding Documents, at least seven (7) calendar days before the deadline for the submission and rece...
	10.3. Supplemental/Bid Bulletins may also be issued upon the Procuring Entity’s initiative for purposes of clarifying or modifying any provision of the Bidding Documents not later than seven (7) calendar days before the deadline for the submission and...
	10.4  Any Supplemental/Bid Bulletin issued by the BAC shall also be posted in the PhilGEPS and the website of the Procuring Entity concerned, if available, and at any conspicuous place in the premises of the Procuring Entity concerned. It shall be the...

	C. Preparation of Bids
	11. Language of Bids
	The eligibility requirements or statements, the bids, and all other documents to be submitted to the BAC must be in English. If the eligibility requirements or statements, the bids, and all other documents submitted to the BAC are in foreign language ...
	12. Documents Comprising the Bid: Eligibility and Technical Components
	12.1. Unless otherwise indicated in the BDS, the first envelope shall contain the following eligibility and technical documents:
	(a) Eligibility Documents –
	Class “A” Documents
	(i) PhilGEPS Certificate of Registration and Membership in accordance with Section 8.5.2 of the IRR, except for foreign bidders participating in the procurement by a Philippine Foreign Service Office or Post, which shall submit their eligibility docum...
	(ii) Statement of all its ongoing government and private contracts, including contracts awarded but not yet started, if any, whether similar or not similar in nature and complexity to the contract to be bid; and
	Statement of the Bidder’s SLCC similar to the contract to be bid, in accordance with ITB Clause 5.4.
	The two statements required shall indicate for each contract the following:
	(ii.1)  name of the contract;
	(ii.2)  date of the contract;
	(ii.3)  contract duration;
	(ii.4) owner’s name and address;
	(ii.5) nature of work;
	(ii.6)  contractor’s role (whether sole contractor, subcontractor, or partner in a JV) and percentage of participation;
	(ii.7)  total contract value at award;
	(ii.8)  date of completion or estimated completion time;
	(ii.9)  total contract value at completion, if applicable;
	(ii.10)  percentages of planned and actual accomplishments, if applicable; and
	(ii.11)  value of outstanding works, if applicable.
	The statement of the Bidder’s SLCC shall be supported by the Notice of Award and/or Notice to Proceed, Project Owner’s Certificate of Final Acceptance issued by the Owner other than the Contractor or the Constructors Performance Evaluation System (CPE...
	(iii) Unless otherwise provided in the BDS, a valid special PCAB License in case of joint ventures, and registration for the type and cost of the contract for this Project; and
	(iv) NFCC computation in accordance with ITB Clause 5.5.
	Class “B” Documents
	(v) If applicable, Joint Venture Agreement (JVA) in accordance with RA 4566.
	(b) Technical Documents –
	(i) Bid security in accordance with ITB Clause 18. If the Bidder opts to submit the bid security in the form of:
	(i.1) a bank draft/guarantee or an irrevocable letter of credit issued by a foreign bank, it shall be accompanied by a confirmation from a Universal or Commercial Bank; or
	(i.2) a surety bond accompanied by a certification coming from the Insurance Commission that the surety or insurance company is authorized to issue such instruments.
	(ii) Project Requirements, which shall include the following:
	(ii.1) Organizational chart for the contract to be bid;
	(ii.2) List of contractor’s personnel (e.g., Project Manager, Project Engineers, Materials Engineers, and Foremen), to be assigned to the contract to be bid, with their complete qualification and experience data. These personnel must meet the required...
	(ii.3) List of contractor’s major equipment units, which are owned, leased, and/or under purchase agreements, supported by proof of ownership, certification of availability of equipment from the equipment lessor/vendor for the duration of the project,...
	(iii) Sworn statement in accordance with Section 25.3 of the IRR of RA 9184 and using the form prescribed in Section IX. Bidding Forms.
	13. Documents Comprising the Bid: Financial Component
	13.1. Unless otherwise stated in the BDS, the financial component of the bid shall contain the following:
	(a) Financial Bid Form, which includes bid prices and the bill of quantities, in accordance with ITB Clauses 15.1 and 15.3; and
	(b) Any other document related to the financial component of the bid as stated in the BDS.
	13.2. (a) Unless otherwise stated in the BDS, all Bids that exceed the ABC shall not be accepted.
	14. Alternative Bids
	14.1. Alternative Bids shall be rejected. For this purpose, alternative bid is an offer made by a Bidder in addition or as a substitute to its original bid which may be included as part of its original bid or submitted separately therewith for purpose...
	14.2. Bidders shall submit offers that comply with the requirements of the Bidding Documents, including the basic technical design as indicated in the drawings and specifications.  Unless there is a value engineering clause in the BDS, alternative bid...
	14.3. Each Bidder shall submit only one Bid, either individually or as a partner in a JV.  A Bidder who submits or participates in more than one bid (other than as a subcontractor if a subcontractor is permitted to participate in more than one bid) wi...
	15. Bid Prices
	15.1. The contract shall be for the whole Works, as described in ITB Clause 1.1 based on the priced Bill of Quantities submitted by the Bidder.
	15.2. The Bidder shall fill in rates and prices for all items of the Works described in the Bill of Quantities.  Bids not addressing or providing all of the required items in the Bidding Documents including, where applicable, Bill of Quantities, shall...
	15.3. All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause, prior to the deadline for submission of bids, shall be included in the rates, prices, and total bid price submitted by the Bidder.
	15.4. All bid prices for the given scope of work in the contract as awarded shall be considered as fixed prices, and therefore not subject to price escalation during contract implementation, except under extraordinary circumstances as specified in GCC...
	16. Bid Currencies
	16.1. All bid prices shall be quoted in Philippine Pesos unless otherwise provided in the BDS. However, for purposes of bid evaluation, bids denominated in foreign currencies shall be converted to Philippine currency based on the exchange rate prevail...
	16.2. If so allowed in accordance with ITB Clause 16.1 the Procuring Entity for purposes of bid evaluation and comparing the bid prices will convert the amounts in various currencies in which the bid price is expressed to Philippine Pesos at the excha...
	16.3. Unless otherwise specified in the BDS, payment of the contract price shall be made in Philippine Pesos.
	17. Bid Validity
	17.1. Bids shall remain valid for the period specified in the BDS which shall not exceed one hundred twenty (120) calendar days from the date of the opening of bids.
	17.2. In exceptional circumstances, prior to the expiration of the bid validity period, the Procuring Entity may request Bidders to extend the period of validity of their bids. The request and the responses shall be made in writing. The bid security d...
	18. Bid Security
	18.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security in an amount stated in the BDS, which shall be not less than the percentage of the ABC in accordance with the following schedule:
	The Bid Securing Declaration mentioned above is an undertaking which states, among others, that the Bidder shall enter into contract with the procuring entity and furnish the performance security required under ITB Clause 32.2, within ten (10) calenda...
	18.2. The bid security should be valid for the period specified in the BDS.  Any bid not accompanied by an acceptable bid security shall be rejected by the Procuring Entity as non-responsive.
	18.3. No bid securities shall be returned to Bidders after the opening of bids and before contract signing, except to those that failed or declared as post-disqualified, upon submission of a written waiver of their right to file a request for reconsid...
	18.4. Upon signing and execution of the contract, pursuant to ITB 31, and the posting of the performance security, pursuant to ITB Clause 32, the successful Bidder’s Bid Security will be discharged, but in no case later than the Bid Security validity ...
	18.5. The bid security may be forfeited:
	(a) if a Bidder:
	(i) withdraws its bid during the period of bid validity specified in ITB Clause 17;
	(ii) does not accept the correction of errors pursuant to ITB Clause 27.3 (b);
	(iii) has a finding against the veracity of the required documents submitted in accordance with ITB Clause 28.2;
	(iv) submission of eligibility requirements containing false information or falsified documents;
	(v) submission of bids that contain false information or falsified documents, or the concealment of such information in the bids in order to influence the outcome of eligibility screening or any other stage of the public bidding;
	(vi) allowing the use of one’s name, or using the name of another for purposes of public bidding;
	(vii) withdrawal of a bid, or refusal to accept an award, or enter into contract with the Government without justifiable cause, after the Bidder had been adjudged as having submitted the LCRB;
	(viii) refusal or failure to post the required performance security within the prescribed time;
	(ix) refusal to clarify or validate in writing its bid during post-qualification within a period of seven (7) calendar days from receipt of the request for clarification;
	(x) any documented attempt by a Bidder to unduly influence the outcome of the bidding in his favor;
	(xi) failure of the potential joint venture partners to enter into the joint venture after the bid is declared successful; or
	(xii) all other acts that tend to defeat the purpose of the competitive bidding, such as habitually withdrawing from bidding, submitting late Bids or patently insufficient bid, for at least three (3) times within a year, except for valid reasons.
	(b) if the successful Bidder:
	(i) fails to sign the contract in accordance with ITB Clause 31;
	(ii) fails to furnish performance security in accordance with ITB Clause 32.
	19. Format and Signing of Bids
	19.1 Bidders shall submit their bids through their duly authorized representative using the appropriate forms provided in Section IX. Bidding Forms on or before the deadline specified in the ITB Clause 21 in two (2) separate sealed bid envelopes, and ...
	19.2  Forms as mentioned in ITB Clause 19.1 must be completed without any alterations to their format, and no substitute form shall be accepted. All blank spaces shall be filled in with the information requested.
	19.3  The Bidder shall prepare and submit an original of the first and second envelopes as described in ITB Clauses 12 and 13.  In addition, the Bidder shall submit copies of the first and second envelopes.  In the event of any discrepancy between the...
	19.4  Each and every page of the Bid Form, including the Bill of Quantities, under Section IX hereof, shall be signed by the duly authorized representative/s of the Bidder. Failure to do so shall be a ground for the rejection of the bid.
	19.5 Any interlineations, erasures, or overwriting shall be valid only if they are signed or initialed by the duly authorized representative/s of the Bidder.
	20. Sealing and Marking of Bids
	20.1. Bidders shall enclose their original eligibility and technical documents described in ITB Clause 12, in one sealed envelope marked “ORIGINAL - TECHNICAL COMPONENT,” and the original of their financial component in another sealed envelope marked ...
	20.2. Each copy of the first and second envelopes shall be similarly sealed duly marking the inner envelopes as “COPY NO. ___ - TECHNICAL COMPONENT” and “COPY NO. ___ – FINANCIAL COMPONENT” and the outer envelope as “COPY NO. ___,” respectively.  Thes...
	20.3. The original and the number of copies of the bid as indicated in the BDS shall be typed or written in ink and shall be signed by the Bidder or its duly authorized representative/s.
	20.4. All envelopes shall:
	(a) contain the name of the contract to be bid in capital letters;
	(b) bear the name and address of the Bidder in capital letters;
	(c) be addressed to the Procuring Entity’s BAC in accordance with ITB Clause 20.1;
	(d) bear the specific identification of this bidding process indicated in the ITB Clause 1.2; and
	(e) bear a warning “DO NOT OPEN BEFORE…” the date and time for the opening of bids, in accordance with ITB Clause 21.
	20.5. Bid envelopes that are not properly sealed and marked, as required in the bidding documents, shall not be rejected, but the Bidder or its duly authorized representative shall acknowledge such condition of the bid as submitted. The BAC or the Pro...

	D. Submission and Opening of Bids
	21. Deadline for Submission of Bids
	22. Late Bids
	23. Modification and Withdrawal of Bids
	23.1. The Bidder may modify its bid after it has been submitted; provided that the modification is received by the Procuring Entity prior to the deadline prescribed for submission and receipt of bids. The Bidder shall not be allowed to retrieve its or...
	23.2. A Bidder may, through a Letter of Withdrawal, withdraw its bid after it has been submitted, for valid and justifiable reason; provided that the Letter of Withdrawal is received by the Procuring Entity prior to the deadline prescribed for submiss...
	23.3. Bids requested to be withdrawn in accordance with ITB Clause 23.1 shall be returned unopened to the Bidders. A Bidder, who has acquired the bidding documents may also express its intention not to participate in the bidding through a letter which...
	23.4. No bid may be modified after the deadline for submission of bids. No bid may be withdrawn in the interval between the deadline for submission of bids and the expiration of the period of bid validity specified by the Bidder on the Financial Bid F...
	24. Opening and Preliminary Examination of Bids
	24.1. The BAC shall open the Bids in public, immediately after the deadline for the submission and receipt of bids in public, as specified in the BDS. In case the Bids cannot be opened as scheduled due to justifiable reasons, the BAC shall take custod...
	24.2. Unless otherwise specified in the BDS, the BAC shall open the first bid envelopes and determine each Bidder’s compliance with the documents prescribed in ITB Clause 12, using a non-discretionary “pass/fail” criterion. If a Bidder submits the req...
	24.3. Unless otherwise specified in the BDS, immediately after determining compliance with the requirements in the first envelope, the BAC shall forthwith open the second bid envelope of each remaining eligible Bidder whose first bid envelope was rate...
	24.4. Letters of Withdrawal shall be read out and recorded during bid opening, and the envelope containing the corresponding withdrawn bid shall be returned to the Bidder unopened.
	24.5. All members of the BAC who are present during bid opening shall initial every page of the original copies of all bids received and opened.
	24.6. In the case of an eligible foreign bidder as described in ITB , the following Class “A” Documents may be substituted with the appropriate equivalent documents, if any, issued by the country of the foreign bidder concerned, which shall likewise b...
	a) Registration certificate from the Securities and Exchange Commission (SEC), Department of Trade and Industry (DTI) for sole proprietorship, or CDA for cooperatives;
	b) Mayor’s/Business permit issued by the local government where the principal place of business of the Bidder is located; and
	c) Audited Financial Statements showing, among others, the prospective Bidder’s total and current assets and liabilities stamped “received” by the Bureau of Internal Revenue or its duly accredited and authorized institutions, for the preceding calenda...
	24.7. Each partner of a joint venture agreement shall likewise submit the document required in ITB Clause 12.1(a)(i). Submission of documents required under ITB Clauses 12.1(a)(ii) to 12.1(a)(iv) by any of the joint venture partners constitutes compli...
	24.8. The Procuring Entity shall prepare the minutes of the proceedings of the bid opening that shall include,  as a minimum: (a) names of Bidders, their bid price (per lot, if applicable, and/or including discount, if any), bid security, findings of ...
	24.8.  The Bidders or their duly authorized representatives may attend the opening of bids. The BAC shall ensure the integrity, security, and confidentiality of all submitted bids. The Abstract of Bids as read and the minutes of the Bid Opening shall ...
	24.9 To ensure transparency and accurate representation of the bid submission, the BAC Secretariat shall notify in writing all Bidders whose bids it has received through its PhilGEPS-registered physical address or official e-mail address. The notice s...

	E. Evaluation and Comparison of Bids
	25. Process to be Confidential
	25.1. Members of the BAC, including its staff and personnel, as well as its Secretariat and TWG, are prohibited from making or accepting any kind of communication with any Bidder regarding the evaluation of their bids until the issuance of the Notice ...
	25.2. Any effort by a Bidder to influence the Procuring Entity in the Procuring Entity’s decision in respect of bid evaluation, bid comparison or contract award will result in the rejection of the Bidder’s bid.
	26. Clarification of Bids
	27. Detailed Evaluation and Comparison of Bids
	27.1. The Procuring Entity will undertake the detailed evaluation and comparison of Bids which have passed the opening and preliminary examination of Bids, pursuant to ITB Clause 24, in order to determine the Lowest Calculated Bid.
	27.2. The Lowest Calculated Bid shall be determined in two steps:
	(a) The detailed evaluation of the financial component of the bids, to establish the correct calculated prices of the bids; and
	(b) The ranking of the total bid prices as so calculated from the lowest to highest. The bid with the lowest price shall be identified as the Lowest Calculated Bid.
	27.3. The Procuring Entity's BAC shall immediately conduct a detailed evaluation of all bids rated “passed,” using non-discretionary “pass/fail” criterion. The BAC shall consider the following in the evaluation of bids:
	(a) Completeness of the bid. Unless the BDS allows partial bids, bids  not addressing or providing all of the required items in the Schedule of Requirements including, where applicable, bill of quantities, shall be considered non-responsive and, thus,...
	(b) Arithmetical corrections. Consider computational errors and omissions to enable proper comparison of all eligible bids.  It may also consider bid modifications. Any adjustment shall be calculated in monetary terms to determine the calculated prices.
	27.4. Based on the detailed evaluation of bids, those that comply with the above-mentioned requirements shall be ranked in the ascending order of their total calculated bid prices, as evaluated and corrected for computational errors, discounts and oth...
	27.5. The Procuring Entity’s evaluation of bids shall be based on the bid price quoted in the Bid Form, which includes the Bill of Quantities.
	27.6. Bids shall be evaluated on an equal footing to ensure fair competition.  For this purpose, all Bidders shall be required to include in their bids the cost of all taxes, such as, but not limited to, value added tax (VAT), income tax, local taxes,...
	27.7. If so indicated pursuant to ITB Clause 1.2. Bids are being invited for individual lots or for any combination thereof, provided that all Bids and combinations of Bids shall be received by the same deadline and opened and evaluated simultaneously...
	28. Post Qualification
	28.1. The BAC shall determine to its satisfaction whether the Bidder that is evaluated as having submitted the Lowest Calculated Bid complies with and is responsive to all the requirements and conditions specified in ITB Clauses 5, 12, and 13.
	28.2. Within a non-extendible period of five (5) calendar days from receipt by the Bidder of the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall submit its latest income and business tax returns filed and paid through...
	28.3. The determination shall be based upon an examination of the documentary evidence of the Bidder’s qualifications submitted pursuant to ITB Clauses 12 and 13 , as well as other information as the Procuring Entity deems necessary and appropriate, u...
	28.4. If the BAC determines that the Bidder with the Lowest Calculated Bid passes all the criteria for post-qualification, it shall declare the said bid as the LCRB, and recommend to the HoPE the award of contract to the said Bidder at its submitted p...
	28.5. A negative determination shall result in rejection of the Bidder’s bid, in which event the Procuring Entity shall proceed to the next Lowest Calculated Bid, with a fresh period to make a similar determination of that Bidder’s capabilities to per...
	28.6. Within a period not exceeding fifteen (15) calendar days from the determination by the BAC of the LCRB and the recommendation to award the contract, the HoPE or his duly authorized representative shall approve or disapprove the said recommendati...
	28.7. In the event of disapproval, which shall be based on valid, reasonable, and justifiable grounds as provided for under Section 41 of the IRR of RA 9184, the HoPE shall notify the BAC and the Bidder in writing of such decision and the grounds for ...
	29. Reservation Clause
	29.1. Notwithstanding the eligibility or post-qualification of a Bidder, the Procuring Entity concerned reserves the right to review its qualifications at any stage of the procurement process if it has reasonable grounds to believe that a misrepresent...
	29.2. Based on the following grounds, the Procuring Entity reserves the right to reject any and all Bids, declare a Failure of Bidding at any time prior to the contract award, or not to award the contract, without thereby incurring any liability, and ...
	(a) If there is prima facie evidence of collusion between appropriate public officers or employees of the Procuring Entity, or between the BAC and any of the Bidders, or if the collusion is between or among the Bidders themselves, or between a Bidder ...
	(b) If the Procuring Entity’s BAC is found to have failed in  following the prescribed bidding procedures; or
	(c) For any justifiable and reasonable ground where the award of the contract will not redound to the benefit of the GOP as follows:
	(i) If the physical and economic conditions have significantly changed so as to render the project no longer economically, financially or technically feasible as determined by the HoPE;
	(ii) If the project is no longer necessary as determined by the HoPE; and
	(iii) If the source of funds for the project has been withheld or reduced through no fault of the Procuring Entity.
	29.3. In addition, the Procuring Entity may likewise declare a failure of bidding when:
	(a) No bids are received;
	(b) All prospective Bidders are declared ineligible;
	(c) All bids fail to comply with all the bid requirements, fail post-qualification; or
	(d) The Bidder with the LCRB refuses, without justifiable cause, to accept the award of contract, and no award is made in accordance with Section 40 of the IRR of RA 9184.

	F. Award of Contract
	30. Contract Award
	30.1. Subject to ITB Clause 28, the HoPE or its duly authorized representative shall award the contract to the Bidder whose bid has been determined to be the LCRB.
	30.2. Prior to the expiration of the period of bid validity, the Procuring Entity shall notify the successful Bidder in writing that its bid has been accepted, through a Notice of Award duly received by the Bidder or its representative personally or b...
	30.3. Notwithstanding the issuance of the Notice of Award, award of contract shall be subject to the following conditions:
	(a) Submission of the following documents within ten (10) calendar days from receipt of the Notice of Award:
	(i) In the case of procurement by a Philippine Foreign Service Office or Post, the PhilGEPS Registration Number of the winning foreign Bidder; or
	(ii) Valid PCAB license and registration for the type and cost of the contract to be bid for foreign bidders when the Treaty or International or Executive Agreement expressly allows submission of the PCAB license and registration for the type and cost...
	(b) Posting of the performance security in accordance with ITB Clause 32;
	(c) Signing of the contract as provided in ITB Clause 31; and
	(d) Approval by higher authority, if required, as provided in Section 37.3 of the IRR of RA 9184.
	31. Signing of the Contract
	31.1. At the same time as the Procuring Entity notifies the successful Bidder that its bid has been accepted, the Procuring Entity shall send the Contract Form to the Bidder, which Contract has been provided in the Bidding Documents, incorporating the...
	31.2. Within ten (10) calendar days from receipt of the Notice of Award, the successful Bidder shall post the required performance security, sign and date the contract and return it to the Procuring Entity.
	31.3. The Procuring Entity shall enter into contract with the successful Bidder within the same ten (10)  calendar day period provided that all the documentary requirements are complied with.
	31.4. The following documents shall form part of the contract:
	(a) Contract Agreement;
	(b) Bidding Documents;
	(c) Winning Bidder’s bid, including the Technical and Financial Proposals, and all other documents/statements submitted (e.g., Bidder’s response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Pr...
	(d) Performance Security;
	(e) Notice of Award of Contract; and
	(f) Other contract documents that may be required by existing laws and/or specified in the BDS.
	32. Performance Security
	32.1. To guarantee the faithful performance by the winning Bidder of its obligations under the contract, it shall post a performance security within a maximum period of ten (10) calendar days from the receipt of the Notice of Award from the Procuring ...
	32.2. The Performance Security shall be denominated in Philippine Pesos and posted in favor of the Procuring Entity in an amount not less than the percentage of the total contract price in accordance with the following schedule:
	32.3. Failure of the successful Bidder to comply with the above-mentioned requirement shall constitute sufficient ground for the annulment of the award and forfeiture of the bid security, in which event the Procuring Entity shall have a fresh period t...
	33. Notice to Proceed
	Within seven (7) calendar days from the date of approval of the Contract by the appropriate government approving authority, the Procuring Entity shall issue the Notice to Proceed (NTP) together with a copy or copies of the approved contract to the suc...
	34. Protest Mechanism
	Decision of the procuring entity at any stage of the procurement process may be questioned in accordance with Sections 55 of the IRR of RA 9184.


	Section III. Bid Data Sheet
	Section IV. General Conditions of Contract
	1. Definitions
	For purposes of this Clause, boldface type is used to identify defined terms.
	2. Interpretation
	2.1. In interpreting the Conditions of Contract, singular also means plural, male also means female or neuter, and the other way around.  Headings have no significance.  Words have their normal meaning under the language of this Contract unless specif...
	2.2. If sectional completion is specified in the SCC, references in the Conditions of Contract to the Works, the Completion Date, and the Intended Completion Date apply to any Section of the Works (other than references to the Completion Date and Inte...
	2.3. The documents forming this Contract shall be interpreted in the following order of priority:
	a) Contract Agreement;
	b) Bid Data Sheet;
	c) Instructions to Bidders;
	d) Addenda to the Bidding Documents;
	e) Special Conditions of Contract;
	f) General Conditions of Contract;
	g) Specifications;
	h) Bill of Quantities; and
	i) Drawings.
	3. Governing Language and Law
	3.1. This Contract has been executed in the English language, which shall be the binding and controlling language for all matters relating to the meaning or interpretation of this Contract.  All correspondence and other documents pertaining to this Co...
	3.2. This Contract shall be interpreted in accordance with the laws of the Republic of the Philippines.
	4. Communications
	Communications between parties that are referred to in the Conditions shall be effective only when in writing.  A notice shall be effective only when it is received by the concerned party.
	5. Possession of Site
	5.1. On the date specified in the SCC, the Procuring Entity shall grant the Contractor possession of so much of the Site as may be required to enable it to proceed with the execution of the Works. If the Contractor suffers delay or incurs cost from fa...
	5.2. If possession of a portion is not given by the date stated in the SCC Clause 5.1, the Procuring Entity will be deemed to have delayed the start of the relevant activities.  The resulting adjustments in contract time to address such delay shall be...
	5.3. The Contractor shall bear all costs and charges for special or temporary right-of-way required by it in connection with access to the Site. The Contractor shall also provide at his own cost any additional facilities outside the Site required by i...
	5.4. The Contractor shall allow the Procuring Entity’s Representative and any person authorized by the Procuring Entity’s Representative access to the Site and to any place where work in connection with this Contract is being carried out or is intende...
	6. The Contractor’s Obligations
	6.1. The Contractor shall carry out the Works properly and in accordance with this Contract. The Contractor shall provide all supervision, labor, Materials, Plant and Contractor's Equipment, which may be required. All Materials and Plant on Site shall...
	6.2. The Contractor shall commence execution of the Works on the Start Date and shall carry out the Works in accordance with the Program of Work submitted by the Contractor, as updated with the approval of the Procuring Entity’s Representative, and co...
	6.3. The Contractor shall be responsible for the safety of all activities on the Site.
	6.4. The Contractor shall carry out all instructions of the Procuring Entity’s Representative that comply with the applicable laws where the Site is located.
	6.5. The Contractor shall employ the key personnel named in the Schedule of Key Personnel, as referred to in the SCC, to carry out the supervision of the Works. The Procuring Entity will approve any proposed replacement of key personnel only if their ...
	6.6. If the Procuring Entity’s Representative asks the Contractor to remove a member of the Contractor’s staff or work force, for justifiable cause, the Contractor shall ensure that the person leaves the Site within seven (7) days and has no further c...
	6.7. During Contract implementation, the Contractor and his subcontractors shall abide at all times by all labor laws, including child labor related enactments, and other relevant rules.
	6.8. The Contractor shall submit to the Procuring Entity for consent the name and particulars of the person authorized to receive instructions on behalf of the Contractor.
	6.9. The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities, and the Procuring Entity between the dates given in the schedule of other contractors particularly when they shall require access to the Site...
	6.10. Should anything of historical or other interest or of significant value be unexpectedly discovered on the Site, it shall be the property of the Procuring Entity.  The Contractor shall notify the Procuring Entity’s Representative of such discover...
	7. Performance Security
	7.1. Within ten (10) calendar days from receipt of the Notice of Award from the Procuring Entity but in no case later than the signing of the contract by both parties, the Contractor shall furnish the performance security in any of the forms prescribe...
	7.2. The performance security posted in favor of the Procuring Entity shall be forfeited in the event it is established that the Contractor is in default in any of its obligations under the Contract.
	7.3. The performance security shall remain valid until issuance by the Procuring Entity of the Certificate of Final Acceptance.
	7.4. The performance security may be released by the Procuring Entity and returned to the Contractor after the issuance of the Certificate of Final Acceptance subject to the following conditions:
	(a) There are no pending claims against the Contractor or the surety company filed by the Procuring Entity;
	(b) The Contractor has no pending claims for labor and materials filed against it; and
	(c) Other terms specified in the SCC.
	7.5. The Contractor shall post an additional performance security following the amount and form specified in ITB Clause 32.2 to cover any cumulative increase of more than ten percent (10%) over the original value of the contract as a result of amendme...
	7.6. In case of a reduction in the contract value or for partially completed Works under the contract which are usable and accepted by the Procuring Entity the use of which, in the judgment of the implementing agency or the Procuring Entity, will not ...
	7.7. Unless otherwise indicated in the SCC, the Contractor, by entering into the Contract with the Procuring Entity, acknowledges the right of the Procuring Entity to institute action pursuant to  Act 3688 against any subcontractor be they an individu...
	8. Subcontracting
	8.1. Unless otherwise indicated in the SCC, the Contractor cannot subcontract Works more than the percentage specified in BDS Clause 8.1.
	8.2. Subcontracting of any portion of the Works does not relieve the Contractor of any liability or obligation under this Contract.  The Contractor will be responsible for the acts, defaults, and negligence of any subcontractor, its agents, servants o...
	8.3. If subcontracting is allowed. The contractor may identify its subcontractor during contract implementation stage. Subcontractors disclosed and identified during the bidding may be changed during the implementation of this Contract. In either case...
	9. Liquidated Damages
	9.1. The Contractor shall pay liquidated damages to the Procuring Entity for each day that the Completion Date is later than the Intended Completion Date.  The applicable liquidated damages is at least one-tenth (1/10) of a percent of the cost of the ...
	9.2. If the Intended Completion Date is extended after liquidated damages have been paid, the Engineer of the Procuring Entity shall correct any overpayment of liquidated damages by the Contractor by adjusting the next payment certificate.
	10. Site Investigation Reports
	11. The Procuring Entity, Licenses and Permits
	12. Contractor’s Risk and Warranty Security
	12.1. The Contractor shall assume full responsibility for the Works from the time project construction commenced up to final acceptance by the Procuring Entity and shall be held responsible for any damage or destruction of the Works except those occas...
	12.2. The defects liability period for infrastructure projects shall be one year from contract completion up to final acceptance by the Procuring Entity.  During this period, the Contractor shall undertake the repair works, at his own expense, of any ...
	12.3. Unless otherwise indicated in the SCC, in case the Contractor fails to comply with the preceding paragraph, the Procuring Entity shall forfeit its performance security, subject its property(ies) to attachment or garnishment proceedings, and perp...
	12.4. After final acceptance of the Works by the Procuring Entity, the Contractor shall be held responsible for “Structural Defects,” i.e., major faults/flaws/deficiencies in one or more key structural elements of the project which may lead to structu...
	(a) Contractor – Where Structural Defects/Failures arise due to faults attributable to improper construction, use of inferior quality/substandard materials, and any violation of the contract plans and specifications, the contractor shall be held liable;
	(b) Consultants – Where Structural Defects/Failures arise due to faulty and/or inadequate design and specifications as well as construction supervision, then the consultant who prepared the design or undertook construction supervision for the project ...
	(c) Procuring Entity’s Representatives/Project Manager/Construction Managers and Supervisors – The project owner’s representative(s), project manager, construction manager, and supervisor(s) shall be held liable in cases where the Structural Defects/F...
	(d) Third Parties - Third Parties shall be held liable in cases where Structural Defects/Failures are caused by work undertaken by them such as leaking pipes, diggings or excavations, underground cables and electrical wires, underground tunnel, mining...
	(e) Users - In cases where Structural Defects/Failures are due to abuse/misuse by the end user of the constructed facility and/or non–compliance by a user with the technical design limits and/or intended purpose of the same, then the user concerned sh...
	12.5. The warranty against Structural Defects/Failures, except those occasioned on force majeure, shall cover the period specified in the SCC reckoned from the date of issuance of the Certificate of Final Acceptance by the Procuring Entity.
	12.6. The Contractor shall be required to put up a warranty security in the form of cash, bank guarantee, letter of credit, GSIS or surety bond callable on demand, in accordance with the following schedule:
	12.7. The warranty security shall be stated in Philippine Pesos and shall remain effective for one year from the date of issuance of the Certificate of Final Acceptance by the Procuring Entity, and returned only after the lapse of said one year period.
	12.8. In case of structural defects/failure occurring during the applicable warranty period provided in GCC Clause 12.5, the Procuring Entity shall undertake the necessary restoration or reconstruction works and shall be entitled to full reimbursement...
	13. Liability of the Contractor
	14. Procuring Entity’s Risk
	14.1. From the Start Date until the Certificate of Final Acceptance has been issued, the following are risks of the Procuring Entity:
	(a) The risk of personal injury, death, or loss of or damage to property (excluding the Works, Plant, Materials, and Equipment), which are due to:
	(i) any type of use or occupation of the Site authorized by the Procuring Entity after the official acceptance of the works; or
	(ii) negligence, breach of statutory duty, or interference with any legal right by the Procuring Entity or by any person employed by or contracted to him except the Contractor.
	(b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it is due to a fault of the Procuring Entity or in the Procuring Entity’s design, or due to war or radioactive contamination directly affecting the country where t...
	15. Insurance
	15.1. The Contractor shall, under his name and at his own expense, obtain and maintain, for the duration of this Contract, the following insurance coverage:
	(a) Contractor’s All Risk Insurance;
	(b) Transportation to the project Site of Equipment, Machinery, and Supplies owned by the Contractor;
	(c) Personal injury or death of Contractor’s employees; and
	(d) Comprehensive insurance for third party liability to Contractor’s direct or indirect act or omission causing damage to third persons.
	15.2. The Contractor shall provide evidence to the Procuring Entity’s Representative that the insurances required under this Contract have been effected and shall, within a reasonable time, provide copies of the insurance policies to the Procuring Ent...
	15.3. The Contractor shall notify the insurers of changes in the nature, extent, or program for the execution of the Works and ensure the adequacy of the insurances at all times in accordance with the terms of this Contract and shall produce to the Pr...
	15.4. If the Contractor fails to obtain and keep in force the insurances referred to herein or any other insurance which he may be required to obtain under the terms of this Contract, the Procuring Entity may obtain and keep in force any such insuranc...
	15.5. In the event the Contractor fails to observe the above safeguards, the Procuring Entity may, at the Contractor’s expense, take whatever measure is deemed necessary for its protection and that of the Contractor’s personnel and third parties, and/...
	15.6. The Contractor shall immediately replace the insurance policy obtained as required in this Contract, without need of the Procuring Entity’s demand, with a new policy issued by a new insurance company acceptable to the Procuring Entity for any of...
	(a) The issuer of the insurance policy to be replaced has:
	(i) become bankrupt;
	(ii) been placed under receivership or under a management committee;
	(iii) been sued for suspension of payment; or
	(iv) been suspended by the Insurance Commission and its license to engage in business or its authority to issue insurance policies cancelled; or
	(v) Where reasonable grounds exist that the insurer may not be able, fully and promptly, to fulfill its obligation under the insurance policy.
	16. Termination for Default of Contractor
	16.1. The Procuring Entity shall terminate this Contract for default when any of the following conditions attend its implementation:
	(i) Due to the Contractor’s fault and while the project is on-going, it has incurred negative slippage of fifteen percent (15%) or more in accordance with Presidential Decree 1870, regardless of whether or not previous warnings and notices have been i...
	(ii) Due to its own fault and after this Contract time has expired, the Contractor incurs delay in the completion of the Work after this Contract has expired; or
	(iii) The Contractor:
	(i) abandons the contract Works, refuses or fails to comply with a valid instruction of the Procuring Entity or fails to proceed expeditiously and without delay despite a written notice by the Procuring Entity;
	(ii) does not actually have on the project Site the minimum essential equipment listed on the bid necessary to prosecute the Works in accordance with the approved Program of Work and equipment deployment schedule as required for the project;
	(iii) does not execute the Works in accordance with this Contract or persistently or flagrantly neglects to carry out its obligations under this Contract;
	(iv) neglects or refuses to remove materials or to perform a new Work that has been rejected as defective or unsuitable; or
	(v) sub-lets any part of this Contract without approval by the Procuring Entity.
	16.2. All materials on the Site, Plant, Works, including Equipment purchased and funded under the Contract shall be deemed to be the property of the Procuring Entity if this Contract is rescinded because of the Contractor’s default.
	17. Termination for Default of Procuring Entity
	The Contractor may terminate this Contract with the Procuring Entity if the works are completely stopped for a continuous period of at least sixty (60) calendar days through no fault of its own, due to any of the following reasons:
	(a) Failure of the Procuring Entity to deliver, within a reasonable time, supplies, materials, right-of-way, or other items it is obligated to furnish under the terms of this Contract; or
	(b) The prosecution of the Work is disrupted by the adverse peace and order situation, as certified by the Armed Forces of the Philippines Provincial Commander and approved by the Secretary of National Defense.
	18. Termination for Other Causes
	18.1. The Procuring Entity may terminate this Contract, in whole or in part, at any time for its convenience.  The HoPE may terminate this Contract for the convenience of the Procuring Entity if he has determined the existence of conditions that make ...
	18.2. The Procuring Entity or the Contractor may terminate this Contract if the other party causes a fundamental breach of this Contract.
	18.3. Fundamental breaches of Contract shall include, but shall not be limited to, the following:
	(a) The Contractor stops work for twenty eight (28) days when no stoppage of work is shown on the current Program of Work and the stoppage has not been authorized by the Procuring Entity’s Representative;
	(b) The Procuring Entity’s Representative instructs the Contractor to delay the progress of the Works, and the instruction is not withdrawn within twenty eight (28) days;
	(c) The Procuring Entity shall terminate this Contract if the Contractor is declared bankrupt or insolvent as determined with finality by a court of competent jurisdiction.  In this event, termination will be without compensation to the Contractor, pr...
	(d) A payment certified by the Procuring Entity’s Representative is not paid by the Procuring Entity to the Contractor within eighty four (84) days from the date of the Procuring Entity’s Representative’s certificate;
	(e) The Procuring Entity’s Representative gives Notice that failure to correct a particular Defect is a fundamental breach of Contract and the Contractor fails to correct it within a reasonable period of time determined by the Procuring Entity’s Repre...
	(f) The Contractor does not maintain a Security, which is required;
	(g) The Contractor has delayed the completion of the Works by the number of days for which the maximum amount of liquidated damages can be paid, as defined in the GCC Clause 9; and
	(h) In case it is determined prima facie by the Procuring Entity that the Contractor has engaged, before or during the implementation of the contract, in unlawful deeds and behaviors relative to contract acquisition and implementation, such as, but no...
	(i) corrupt, fraudulent, collusive, coercive, and obstructive  practices as defined in ITB Clause 3.1(a), unless otherwise specified in the SCC;
	(ii) drawing up or using forged documents;
	(iii) using adulterated materials, means or methods, or engaging in production contrary to rules of science or the trade; and
	(iv) any other act analogous to the foregoing.
	18.4. The Funding Source or the Procuring Entity, as appropriate, will seek to impose the maximum civil, administrative and/or criminal penalties available under the applicable law on individuals and organizations deemed to be involved with corrupt, f...
	18.5. When persons from either party to this Contract gives notice of a fundamental breach to the Procuring Entity’s Representative  in order to terminate the existing contract for a cause other than those listed under GCC Clause 18.3, the Procuring E...
	18.6. If this Contract is terminated, the Contractor shall stop work immediately, make the Site safe and secure, and leave the Site as soon as reasonably possible.
	19. Procedures for Termination of Contracts
	19.1. The following provisions shall govern the procedures for the termination of this Contract:
	(a) Upon receipt of a written report of acts or causes which may constitute ground(s) for termination as aforementioned, or upon its own initiative, the Procuring Entity shall, within a period of seven (7) calendar days, verify the existence of such g...
	(b) Upon recommendation by the Procuring Entity, the HoPE shall terminate this Contract only by a written notice to the Contractor conveying the termination of this Contract. The notice shall state:
	(i) that this Contract is being terminated for any of the ground(s) afore-mentioned, and a statement of the acts that constitute the ground(s) constituting the same;
	(ii) the extent of termination, whether in whole or in part;
	(iii) an instruction to the Contractor to show cause as to why this Contract should not be terminated; and
	(iv) special instructions of the Procuring Entity, if any.
	(c) Within a period of seven (7) calendar days from receipt of the Notice of Termination, the Contractor shall submit to the HoPE a verified position paper stating why the contract should not be terminated.  If the Contractor fails to show cause after...
	(d) The Procuring Entity may, at anytime before receipt of the Contractor’s verified position paper described in item (c) above withdraw the Notice to Terminate if it is determined that certain items or works subject of the notice had been completed, ...
	(e) Within a non-extendible period of ten (10) calendar days from receipt of the verified position paper, the HoPE shall decide whether or not to terminate this Contract.  It shall serve a written notice to the Contractor of its decision and, unless o...
	(f) The HoPE may create a Contract Termination Review Committee (CTRC) to assist him in the discharge of this function.  All decisions recommended by the CTRC shall be subject to the approval of the HoPE.
	19.2. Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition of additional administrative sanctions as the internal rules of the agency may provide and/or further criminal prosecution as provided by applicable laws, the procuring...
	(a) Failure of the contractor, due solely to his fault or negligence, to mobilize and start work or performance within the specified period in the Notice to Proceed (“NTP”);
	(b) Failure by the contractor to fully and faithfully comply with its contractual obligations without valid cause, or failure by the contractor to comply with any written lawful instruction of the procuring entity or its representative(s) pursuant to ...
	(i) Employment of competent technical personnel, competent engineers and/or work supervisors;
	(ii) Provision of warning signs and barricades in accordance with approved plans and specifications and contract provisions;
	(iii) Stockpiling in proper places of all materials and removal from the project site of waste and excess materials, including broken pavement and excavated debris in accordance with approved plans and specifications and contract provisions;
	(iv) Deployment of committed equipment, facilities, support staff and manpower; and
	(v) Renewal of the effectivity dates of the performance security after its expiration during the course of contract implementation.
	(c) Assignment and subcontracting of the contract or any part thereof or substitution of key personnel named in the proposal without prior written approval by the procuring entity.
	(d) Poor performance by the contractor or unsatisfactory quality and/or progress of work arising from his fault or negligence as reflected in the Constructor's Performance Evaluation System (“CPES”) rating sheet.  In the absence of the CPES rating she...
	(i) Negative slippage of 15% and above within the critical path of the project due entirely to the fault or negligence of the contractor; and
	(ii) Quality of materials and workmanship not complying with the approved specifications arising from the contractor's fault or negligence.
	(e) Willful or deliberate abandonment or non-performance of the project or contract by the contractor resulting to substantial breach thereof without lawful and/or just cause.
	20. Force Majeure, Release From Performance
	20.1. For purposes of this Contract the terms “force majeure” and “fortuitous event” may be used interchangeably.  In this regard, a fortuitous event or force majeure shall be interpreted to mean an event which the Contractor could not have foreseen, ...
	20.2. If this Contract is discontinued by an outbreak of war or by any other event entirely outside the control of either the Procuring Entity or the Contractor, the Procuring Entity’s Representative shall certify that this Contract has been discontin...
	20.3. If the event continues for a period of eighty four (84) days, either party may then give notice of termination, which shall take effect twenty eight (28) days after the giving of the notice.
	20.4. After termination, the Contractor shall be entitled to payment of the unpaid balance of the value of the Works executed and of the materials and Plant reasonably delivered to the Site, adjusted by the following:
	(a) any sum to which the Contractor is entitled under GCC Clause 28;
	(b) the cost of his suspension and demobilization;
	(c) any sum to which the Procuring Entity is entitled.
	20.5. The net balance due shall be paid or repaid within a reasonable time period from the time of the notice of termination.
	21. Resolution of Disputes
	21.1. If any dispute or difference of any kind whatsoever shall arise between the parties in connection  with the implementation of the contract covered by the Act and this IRR, the parties shall make every effort to resolve amicably such dispute or d...
	21.2. If the Contractor believes that a decision taken by the Procuring Entity’s Representative was either outside the authority given to the Procuring Entity’s Representative by this Contract or that the decision was wrongly taken, the decision shall...
	21.3. Any and all disputes arising from the implementation of this Contract covered by the R.A. 9184 and its IRR shall be submitted to arbitration in the Philippines according to the provisions of Republic Act No. 876, otherwise known as the “ Arbitra...
	22. Suspension of Loan, Credit, Grant, or Appropriation
	In the event that the Funding Source suspends the Loan, Credit, Grant, or Appropriation to the Procuring Entity, from which part of the payments to the Contractor are being made:
	(a) The Procuring Entity is obligated to notify the Contractor of such suspension within seven (7) days of having received the suspension notice.
	(b) If the Contractor has not received sums due it for work already done within forty five (45) days from the time the Contractor’s claim for payment has been certified by the Procuring Entity’s Representative, the Contractor may immediately issue a s...
	23. Procuring Entity’s Representative’s Decisions
	23.1. Except where otherwise specifically stated, the Procuring Entity’s Representative will decide contractual matters between the Procuring Entity and the Contractor in the role representing the Procuring Entity.
	23.2. The Procuring Entity’s Representative may delegate any of his duties and responsibilities to other people, except to the Arbiter, after notifying the Contractor, and may cancel any delegation after notifying the Contractor.
	24. Approval of Drawings and Temporary Works by the Procuring Entity’s Representative
	24.1. All Drawings prepared by the Contractor for the execution of the Temporary Works, are subject to prior approval by the Procuring Entity’s Representative before its use.
	24.2. The Contractor shall be responsible for design of Temporary Works.
	24.3. The Procuring Entity’s Representative’s approval shall not alter the Contractor’s responsibility for design of the Temporary Works.
	24.4. The Contractor shall obtain approval of third parties to the design of the Temporary Works, when required by the Procuring Entity.
	25. Acceleration and Delays Ordered by the Procuring Entity’s Representative
	25.1. When the Procuring Entity wants the Contractor to finish before the Intended Completion Date, the Procuring Entity’s Representative will obtain priced proposals for achieving the necessary acceleration from the Contractor.  If the Procuring Enti...
	25.2. If the Contractor’s Financial Proposals for an acceleration are accepted by the Procuring Entity, they are incorporated in the Contract Price and treated as a Variation.
	26. Extension of the Intended Completion Date
	26.1. The Procuring Entity’s Representative shall extend the Intended Completion Date if a Variation is issued which makes it impossible for the Intended Completion Date to be achieved by the Contractor without taking steps to accelerate the remaining...
	26.2. The Procuring Entity’s Representative shall decide whether and by how much to extend the Intended Completion Date within twenty one (21) days of the Contractor asking the Procuring Entity’s Representative for a decision thereto after fully submi...
	27. Right to Vary
	27.1. The Procuring Entity’s Representative with the prior approval of the Procuring Entity may instruct Variations, up to a maximum cumulative amount of ten percent (10%) of the original contract cost.
	27.2. Variations shall be valued as follows:
	(a) At a lump sum price agreed between the parties;
	(b) where appropriate, at rates in this Contract;
	(c) in the absence of appropriate rates, the rates in this Contract shall be used as the basis for valuation; or failing which
	(d) at appropriate new rates, equal to or lower than current industry rates and to be agreed upon by both parties and approved by the HoPE.
	28. Contractor's Right to Claim
	29. Dayworks
	29.1. Subject to GCC Clause 43 on Variation Order, and if applicable as indicated in the SCC, the Dayworks rates in the Contractor’s bid shall be used for small additional amounts of work only when the Procuring Entity’s Representative has given writt...
	29.2. All work to be paid for as Dayworks shall be recorded by the Contractor on forms approved by the Procuring Entity’s Representative.  Each completed form shall be verified and signed by the Procuring Entity’s Representative within two days of the...
	29.3. The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms.
	30. Early Warning
	30.1. The Contractor shall warn the Procuring Entity’s Representative at the earliest opportunity of specific likely future events or circumstances that may adversely affect the quality of the work, increase the Contract Price, or delay the execution ...
	30.2. The Contractor shall cooperate with the Procuring Entity’s Representative in making and considering proposals for how the effect of such an event or circumstance can be avoided or reduced by anyone involved in the work and in carrying out any re...
	31. Program of Work
	31.1. Within the time stated in the SCC, the Contractor shall submit to the Procuring Entity’s Representative for approval a Program of Work showing the general methods, arrangements, order, and timing for all the activities in the Works.
	31.2. An update of the Program of Work shall show the actual progress achieved on each activity and the effect of the progress achieved on the timing of the remaining work, including any changes to the sequence of the activities.
	31.3. The Contractor shall submit to the Procuring Entity’s Representative for approval an updated Program of Work at intervals no longer than the period stated in the SCC.  If the Contractor does not submit an updated Program of Work within this peri...
	31.4. The Procuring Entity’s Representative’s approval of the Program of Work shall not alter the Contractor’s obligations.  The Contractor may revise the Program of Work and submit it to the Procuring Entity’s Representative again at any time.  A rev...
	31.5. When the Program of Work is updated, the Contractor shall provide the Procuring Entity’s Representative with an updated cash flow forecast.  The cash flow forecast shall include different currencies, as defined in the Contract, converted as nece...
	31.6. All Variations shall be included in updated Program of Work produced by the Contractor.
	32. Management Conferences
	32.1. Either the Procuring Entity’s Representative or the Contractor may require the other to attend a Management Conference.  The Management Conference shall review the plans for remaining work and deal with matters raised in accordance with the earl...
	32.2. The Procuring Entity’s Representative shall record the business of Management Conferences and provide copies of the record to those attending the Conference and to the Procuring Entity.  The responsibility of the parties for actions to be taken ...
	33. Bill of Quantities
	33.1. The Bill of Quantities shall contain items of work for the construction, installation, testing, and commissioning of work to be done by the Contractor.
	33.2. The Bill of Quantities is used to calculate the Contract Price.  The Contractor is paid for the quantity of the work done at the rate in the Bill of Quantities for each item.
	33.3. If the final quantity of any work done differs from the quantity in the Bill of Quantities for the particular item and is not more than twenty five percent (25%) of the original quantity, provided the aggregate changes for all items do not excee...
	33.4. If requested by the Procuring Entity’s Representative, the Contractor shall provide the Procuring Entity’s Representative with a detailed cost breakdown of any rate in the Bill of Quantities.
	34. Instructions, Inspections and Audits
	34.1. The Procuring Entity’s personnel shall at all reasonable times during construction of the Work be entitled to examine, inspect, measure and test the materials and workmanship, and to check the progress of the construction.
	34.2. If the Procuring Entity’s Representative instructs the Contractor to carry out a test not specified in the Specification to check whether any work has a defect and the test shows that it does, the Contractor shall pay for the test and any sample...
	34.3. The Contractor shall permit the Funding Source named in the SCC to inspect the Contractor’s accounts and records relating to the performance of the Contractor and to have them audited by auditors appointed by the Funding Source, if so required b...
	35. Identifying Defects
	36. Cost of Repairs
	37. Correction of Defects
	37.1. The Procuring Entity’s Representative shall give notice to the Contractor of any defects before the end of the Defects Liability Period, which is One (1) year from project completion up to final acceptance by the Procuring Entity’s Representativ...
	37.2. Every time notice of a defect is given, the Contractor shall correct the notified defect within the length of time specified in the Procuring Entity’s Representative’s notice.
	37.3. The Contractor shall correct the defects which he notices himself before the end of the Defects Liability Period.
	37.4. The Procuring Entity shall certify that all defects have been corrected. If the Procuring Entity considers that correction of a defect is not essential, he can request the Contractor to submit a quotation for the corresponding reduction in the C...
	38. Uncorrected Defects
	38.1. The Procuring Entity shall give the Contractor at least fourteen (14) days notice of his intention to use a third party to correct a Defect. If the Contractor does not correct the Defect himself within the period, the Procuring Entity may have t...
	38.2. The use of a third party to correct defects that are uncorrected by the Contractor will in no way relieve the Contractor of its liabilities and warranties under the Contract.
	39. Advance Payment
	39.1. The Procuring Entity shall, upon a written request of the contractor which shall be submitted as a contract document, make an advance payment to the contractor in an amount not exceeding fifteen percent (15%) of the total contract price, to be m...
	39.2. The advance payment shall be made only upon the submission to and acceptance by the Procuring Entity of an irrevocable standby letter of credit of equivalent value from a commercial bank, a bank guarantee or a surety bond callable upon demand, i...
	39.3. The advance payment shall be repaid by the Contractor by an amount equal to the percentage of the total contract price used for the advance payment.
	39.4. The contractor may reduce his standby letter of credit or guarantee instrument by the amounts refunded by the Monthly Certificates in the advance payment.
	39.5. The Procuring Entity will provide an Advance Payment on the Contract Price as stipulated in the Conditions of Contract, subject to the maximum amount stated in SCC Clause 39.1.
	40. Progress Payments
	40.1. The Contractor may submit a request for payment for Work accomplished.  Such request for payment shall be verified and certified by the Procuring Entity’s Representative/Project Engineer.  Except as otherwise stipulated in the SCC, materials and...
	40.2. The Procuring Entity shall deduct the following from the certified gross amounts to be paid to the contractor as progress payment:
	(a) Cumulative value of the work previously certified and paid for.
	(b) Portion of the advance payment to be recouped for the month.
	(c) Retention money in accordance with the condition of contract.
	(d) Amount to cover third party liabilities.
	(e) Amount to cover uncorrected discovered defects in the works.
	40.3. Payments shall be adjusted by deducting therefrom the amounts for advance payments and retention.  The Procuring Entity shall pay the Contractor the amounts certified by the Procuring Entity’s Representative within twenty eight (28) days from th...
	40.4. The first progress payment may be paid by the Procuring Entity to the Contractor provided that at least twenty percent (20%) of the work has been accomplished as certified by the Procuring Entity’s Representative.
	40.5. Items of the Works for which a price of “0” (zero) has been entered will not be paid for by the Procuring Entity and shall be deemed covered by other rates and prices in the Contract.
	41. Payment Certificates
	41.1. The Contractor shall submit to the Procuring Entity’s Representative monthly statements of the estimated value of the work executed less the cumulative amount certified previously.
	41.2. The Procuring Entity’s Representative shall check the Contractor’s monthly statement and certify the amount to be paid to the Contractor.
	41.3. The value of Work executed shall:
	(a) be determined by the Procuring Entity’s Representative;
	(b) comprise the value of the quantities of the items in the Bill of Quantities completed; and
	(c) include the valuations of approved variations.
	41.4. The Procuring Entity’s Representative may exclude any item certified in a previous certificate or reduce the proportion of any item previously certified in any certificate in the light of later information.
	42. Retention
	42.1. The Procuring Entity shall retain from each payment due to the Contractor an amount equal to a percentage thereof using the rate as specified in GCC Sub-Clause 42.2.
	42.2. Progress payments are subject to retention of ten percent (10%), referred to as the “retention money.”  Such retention shall be based on the total amount due to the Contractor prior to any deduction and shall be retained from every progress paym...
	42.3. The total “retention money” shall be due for release upon final acceptance of the Works.  The Contractor may, however, request the substitution of the retention money for each progress billing with irrevocable standby letters of credit from a co...
	42.4. On completion of the whole Works, the Contractor may substitute retention money with an “on demand” Bank guarantee in a form acceptable to the Procuring Entity.
	43. Variation Orders
	43.1. Variation Orders may be issued by the Procuring Entity to cover any increase/decrease in quantities, including the introduction of new work items that are not included in the original contract or reclassification of work items that are either du...
	43.2. A Change Order may be issued by the Procuring Entity to cover any increase/decrease in quantities of original Work items in the contract.
	43.3. An Extra Work Order may be issued by the Procuring Entity to cover the introduction of new work necessary for the completion, improvement or protection of the project which were not included as items of Work in the original contract, such as, wh...
	43.4. Any cumulative Variation Order beyond ten percent (10%) shall be subject of another contract to be bid out if the works are separable from the original contract.  In exceptional cases where it is urgently necessary to complete the original scope...
	43.5. In claiming for any Variation Order, the Contractor shall, within seven (7) calendar days after such work has been commenced or after the circumstances leading to such condition(s) leading to the extra cost, and within twenty-eight (28) calendar...
	(a) If the Procuring Entity’s representative/Project Engineer believes that a Change Order or Extra Work Order should be issued, he shall prepare the proposed Order accompanied with the notices submitted by the Contractor, the plans therefore, his com...
	(b) The HoPE or his duly authorized representative, upon receipt of the proposed Change Order or Extra Work Order shall immediately instruct the appropriate technical staff or office of the Procuring Entity to conduct an on-the-spot investigation to v...
	(c) The technical staff or appropriate office of the Procuring Entity shall submit a report of their findings and recommendations, together with the supporting documents, to the Head of Procuring Entity or his duly authorized representative for consid...
	(d) The HoPE or his duly authorized representative, acting upon the recommendation of the technical staff or appropriate office, shall approve the Change Order or Extra Work Order after being satisfied that the same is justified, necessary, and in order.
	(e) The timeframe for the processing of Variation Orders from the preparation up to the approval by the Procuring Entity concerned shall not exceed thirty (30) calendar days.
	44. Contract Completion
	45. Suspension of Work
	45.1. The Procuring Entity shall have the authority to suspend the work wholly or partly by written order for such period as may be deemed necessary, due to force majeure or any fortuitous events or for failure on the part of the Contractor to correct...
	45.2. The Contractor or its duly authorized representative shall have the right to suspend work operation on any or all projects/activities along the critical path of activities after fifteen (15) calendar days from date of receipt of written notice f...
	(a) There exist right-of-way problems which prohibit the Contractor from performing work in accordance with the approved construction schedule.
	(b) Requisite construction plans which must be owner-furnished are not issued to the contractor precluding any work called for by such plans.
	(c) Peace and order conditions make it extremely dangerous, if not possible, to work. However, this condition must be certified in writing by the Philippine National Police (PNP) station which has responsibility over the affected area and confirmed by...
	(d) There is failure on the part of the Procuring Entity to deliver government-furnished materials and equipment as stipulated in the contract.
	(e) Delay in the payment of Contractor’s claim for progress billing beyond forty-five (45) calendar days from the time the Contractor’s claim has been certified to by the procuring entity’s authorized representative that the documents are complete unl...
	45.3. In case of total suspension, or suspension of activities along the critical path, which is not due to any fault of the Contractor, the elapsed time between the effectivity of the order suspending operation and the order to resume work shall be a...
	46. Payment on Termination
	46.1. If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the Procuring Entity’s Representative shall issue a certificate for the value of the work done and Materials ordered less advance payments received up t...
	46.2. If the Contract is terminated for the Procuring Entity’s convenience or because of a fundamental breach of Contract by the Procuring Entity, the Procuring Entity’s Representative shall issue a certificate for the value of the work done, Material...
	46.3. The net balance due shall be paid or repaid within twenty eight (28) days from the notice of termination.
	46.4. If the Contractor has terminated the Contract under GCC Clauses 17 or 18, the Procuring Entity shall promptly return the Performance Security to the Contractor.
	47. Extension of Contract Time
	47.1. Should the amount of additional work of any kind or other special circumstances of any kind whatsoever occur such as to fairly entitle the contractor to an extension of contract time, the Procuring Entity shall determine the amount of such exten...
	47.2. No extension of contract time shall be granted the Contractor due to (a) ordinary unfavorable weather conditions and (b) inexcusable failure or negligence of Contractor to provide the required equipment, supplies or materials.
	47.3. Extension of contract time may be granted only when the affected activities fall within the critical path of the PERT/CPM network.
	47.4. No extension of contract time shall be granted when the reason given to support the request for extension was already considered in the determination of the original contract time during the conduct of detailed engineering and in the preparation...
	47.5. Extension of contract time shall be granted for rainy/unworkable days considered unfavorable for the prosecution of the works at the site, based on the actual conditions obtained at the site, in excess of the number of rainy/unworkable days pre-...
	48. Price Adjustment
	49. Completion
	50. Taking Over
	51. Operating and Maintenance Manuals
	51.1. If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor shall supply them by the dates stated in the SCC.
	51.2. If the Contractor does not supply the Drawings and/or manuals by the dates stated in the SCC, or they do not receive the Procuring Entity’s Representative’s approval, the Procuring Entity’s Representative shall withhold the amount stated in the ...
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